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This Sub-Grant Agreement ('the Agreement") is between the following parties: 

On the one part, on behalf the CLIMAAX Consortium and its members (hereinafter CLIMAAX 
Consortium Partner) according with the powers conferred, 

UNIVERSITAT POLITECNICA DE CATALUNYA (UPC) represented by Prof. Daniel Crespo 
Artiaga, rector of the UPC, appointed by Decree 115/2021 (published on June 3, 2021 in DOGC 
no. 8424), whose address in Barcelona is C/Jordi Girona 31, with Tax Identification Number 
ESQOS1BOO3F, and who acts on behalf of the above institution by virtue of the provisions in article 
50 of the Organic Law of University System 2/2023, of 22 March; and articles 67, 68 and 169 of 
the Statutes of the UPC, passed by Agreement G0V14312012, May 29th of the Government of 
Catalonia (DOGC no. 6140 of 1 June 2012). Acting as representant of the CLIMMX Project 
Consortium, 

hereinafter referred as the "Contractor". 

And, on the other part, 

Mesto Koice (City of Koice) a pubic body organized under the laws of Slovakia established in 
Trieda SNP 48A, 4001, Koice, Slovakia, with VAT nr 5K2021 186904 duly represented by 
Jaroslav Polaâek, Mayor, hereinafter referred to as the Beneficiary. 

Hereinafter Contractor and Beneficiary each individually referred to as a Party and collectively 
as Parties, 

HAVE AGREED to the following terms and conditions including those in the following Annexes, 
which form an integral part of this CLIMAAX FSTP Open Call Sub-Grant Agreement (hereinafter 
referred as the "Contract"): 

GENERAL PROVISIONS 

The European Climate, Infrastructure and Environmental Executive Agency (CINEA) 
(hereinafter referred as the 'EU executive agency' or 'granting authority') under the powers 
delegated by the European Commission (hereinafter referred as the 'EC') and the Contractor, as 
a member of the CLIMAAX consortium, have signed the Grant Agreement no 101093864, for 
the implementation of the project 'CLIMAte risk and vulnerability Assessment framework and 
toolboX', (CLIMAAX) within the framework the program Horizon Europe HORlZON-MlSS-2021-
CLIMA-02. 

The Beneficiary has received the favourable resolution by the independent evaluators and 
therefore is entitled to receive funding and services according to the terms and conditions set out 
under this Sub-Grant Agreement and in accordance with the CLIMAAX FSTP Guide for 
Applicants (CLIMAAX D4.1), included as Annex 4 to this Contract. 

This Contract aims at defining the framework of rights and obligations of the Contracting Parties. 

The Funding received by the Beneficiary is property of the EC. The Contractor is the mere holder 
and manager of the funds. 

To achieve the purpose, they formalize the present Agreement, in accordance with the following 
Clauses. 
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Article I SUBJECT OF THE AGREEMENT 

1. The Agreement sets out the terms and conditions of awarding and paying the grant to the 
Beneficiary and the Beneficiary's participation in the CLIMAAX FSTP program, in accordance 
with the CLIMAA.X FSTP Guide for Applicants (Annex 4). 

2. The grant is awarded for SCOPE - Sustainable Climate Outcomes for People of Eastern 
Slovakia (the 'Project)', selected in the CLIMAAX 1st Open Call and described in the 
Application form submitted by the Beneficiary in the above-mentioned FSTP Open Call 
(application form is Annex 3 to this Contract). 

3. The assistance provided by the Contractor to the Beneficiary under the Agreement will be in 
the form of an amount (as a lump sum funding) and services. 

4. The results of the Project as well as the Project Deliverables will be public. 

Article 2 ENTRY INTO FORCE AND STARTING DATE OF THE PROJECT 

1. The Agreement enters into force on the day of signature by the last Contracting Party, with 
the Agreement's effective date (the Starting Date) on October Vt, 2024. 

2. The Agreement shall be in force from the Starting Date until the full completion, or the 
termination of the Project (Article 15), whichever occurs first. 

3. The details and time planning of the Project are described in the Project Individual Follow-up 
Plan (lFP), defined in Annex 1 - IFP. 

Article 3 ELIGIBILITY CONDITIONS, CONFLICT OF INTEREST 

1. By signing the Agreement, the Beneficiary declares that it meets the eligibility conditions for 
participation in the CLIMAAX FSTP as defined in the CLIMAAX Guide for Applicants (Annex 
4). 

2. In particular the Beneficiary confirms that: 

a) information concerning its legal status provided to the Contractor is correct, complete 
and up-to-date; 

b) all the data included in the formal check form are true, correct, complete and up to 
date; 

c) it has not received any other EU grant for the Project and will give notice of any future 
EU grants related to this Project awarded to the Beneficiary; 

d) it has stable and sufficient resources to maintain the activity throughout the action and 
to provide any counterpart funding necessary and has or will have the necessary 
resources needed to implement the Project; 

e) it is not excluded from the possibility of obtaining EU funding under the provisions of 
either national and EU law, or by a decision of either national or EU authority; 

fl the Project is not excluded under the provisions of Article 18 or 19 of Regulation (EU) 
No 2021/695 of the European Parliament and of the Council of 28 April(ethics); 

g) the Beneficiary (or person with unlimited liability for its debts) is not subject to 
bankruptcy proceedings or similar (including insolvency, winding-up, administration by 
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a liquidator or court, arrangement with creditors, suspension of business activities, 
etc.); 

h) it is not in breach of social security or tax obligations; 

i) It is not listed on the EU sanction list, which means that it is not subject to EU restrictive 
measures under Article 29 of the Treaty on the European Union (TEU) and Article 215 
of the Treaty; 

j) it is not (or persons having powers of representation, decision-making or control, 
beneficial owners or persons who are essential for the award/implementation of the 
grant) in one of the following situations: 

j.1. being guilty of grave professional misconduct, having committed fraud, having 
links to a criminal organisation, being involved in corruption, money laundering, 
terrorism-related crimes (including terrorism financing), child labour or human 
trafficking, 

j.2. showing significant deficiencies in complying with the main obligations under an 
EU procurement contract, grant agreement or grant decision, 

j.3. being guilty of irregularities within the meaning of Article 1(2) of the Council 
Regulation No 2988/95, 

j.4. being established in another jurisdiction with the intent to circumvent fiscal, social 
or other legal obligations in the country of origin (including the establishment of 
another entity with this purpose); 

k) Project developments are free from third party rights, or those third party rights are 
clearly stated and are not subject to any dispute or claims by third parties; 

I) the Project results are based on Beneficiary's original works, or the Beneficiary may 
use the works constituting the basis of the Project and any foreseen developments of 
such works are free from third party claims, unless stated otherwise, and they are not 
subject to any dispute or claims by third parties. 

3. The Beneficiary hereby declares lack of any conflict of interest with any of the CLIMAAX 
Consortium Members. A conflict of interest means any situation where the impartial and 
objective nature of the awarding of a grant for the Beneficiary's project is compromised for 
reasons related to economic interest, political or national affinity, family or emotional ties or 
any other shared interest. The Beneficiary is obliged to inform the CLIMAAX Consortium about 
any existing or occurring conflict of interest and immediately take all the necessary steps to 
manage the situation as instructed. 

4. If a Beneficiary breaches, any of its obligations under this Article, the grant may be reduced 
and other measures described in Articles 15-19 may apply. 
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Article 4 GRANT AND FINANCIAL PROVISIONS 

1. The maximum grant amount is EUR 171.975 paid as a lump sum1 following the conditions set 
out in this Agreement and its Annexes. 

2. The project budget is detailed in the Project Individual Follow-Up Plan (IFP), which is part of 
this Agreement (Annex 1). 

3. Payment of the individual tranches of the grant to the Beneficiary depends on the proper 
implementation of the Project, completion of the agreed IFP and delivery of the agreed 
documents. 

4. Eligible costs are direct and indirect costs incurred within the Project execution, that 
correspond to the Project budget set out in the 1FF and corresponding to the tasks or parts of 
the Project that have been properly implemented (including personnel costs, other direct 
costs, overheads and subcontracting). 

5. Ineligible costs are: 

a) costs that do not comply with the conditions set out above; 

b) costs declared under another EU or Euratom grant (including grants awarded by a 
Member State and financed by the EU or Euratom budget and grants awarded by 
bodies other than the EC or EU Agency for the purpose of implementing the EU and 
Euratom budget); 

c) costs incurred outside the Project execution. 

6. Beneficiary acknowledges that the "no double funding" rule applies to the awarded grant. 
"Double funding" means the situation where the same costs for the same activity are funded 
twice through the use of public funds. It is a fundamental principle underpinning the rules for 
public expenditure in the EU that no costs for the same activity can be funded twice from the 
EU budget. It is not allowed in any circumstances. The Beneficiary undertakes to follow this 
rule. The Beneficiary cannot use money received within the CLIMAAX to cover activities other 
than the ones related to the Project. 

7. During the Programme, the Contractor will provide the Beneficiary also with non-financial 
support in the form of: 

a) Access and support to use the multi-risk assessment Toolbox 
 including data and risk assessment procedures, 

enabling regions and communities to assess the effects of climate change on a 
diversity of risks and impacts at the regional scale across Europe. This support will 
include: 

a.1, Methodological guidance on the tools and on the technical details of the multi-
risk assessment methodological framework, and their implementation at the 
location of interest. 

1 The lump sum is a simplified method of settling expenses in projects financed from Horizon Europe funds. Under this 
method, the Beneficiary is not required to present strictly defined accounting documents to prove the cost incurred (e.g. 
invoices), but is obliged to demonstrate the implementation of the project in line with the budget and milestones set for the 
Project. The lump sum does not release the Beneficiary from the obligation to collect documentation to confirm the costs 
under fiscal regulation. 
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a.2. Technical advice and support through the CLIMAAX helpdesk to resolve issues 
related to the use of the Toolbox, including how to use local data and approaches. 

b) Access to the outreach and engagement events organized by CLIMAAX intended to 
promote shared learning and mutual exchange through the project Community of 
Practice. 

8. The detailed scope of the above-mentioned support is described in the Guide for Applicants 
included in Annex 4. 

Article 5 PAYMENT SCHEDULE 

1. The payment schedule is directly linked to the relevant phase of the Project as detailed in the 
Guide for Applicants (in Annex 4) and will be paid in the instalments as follows: 

PHASE OF 
WORK 

DELIVERABLE DATE* AMOUNT 

2. These payments are subject to the receipt of the EC funds by the CLIMAAX Consortium. 

3. Payments will be transferred into the bank account indicated in the Bank identification form 
included as Annex 2 to this Agreement. Payments shall be considered to have been carried 
out on the date when they are debited from UPC account. 

4. Payments will be made in euros. The Beneficiary shall provide a bank account denominated 
in euros; otherwise, the Beneficiary will bear the currency conversion costs. 

5. The grant received by the Beneficiary is owned by the EC until the final payment (payment of 
the balance) for the whole CLIMAAX Project. The Contractor is a mere holder and manager 
of the funds. 
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6. Following the rules of the Horizon Europe program, a delayed payment mechanism will be 
applied to the 15% of the of total grant paid to the Beneficiary. This final payment will be done 
once the entire CLIMA&X Project is completed and approved by the CINEA. This should 
happen within 7 months after the end of the CLIMAAX project, expected on 28 February 2027 
(it may be changed by an amendment of the Grant Agreement). UPC will inform the 
Beneficiary about the exact end date of CLIMAAX and the expected date of the final payment 
to the beneficiary. 

Article 6 COMMUNICATION BETWEEN THE PARTIES 

1. Unless stated otherwise, communication under the Agreement (requests, submissions, formal 
notifications etc.) must be made in writing. For the purposes of this Agreement, the written 
form shall be deemed to include e-mail communication sent to the e-mail addresses indicated 
below. 

2. Parties appoint the following persons authorised to communicate 
a. for the Beneficiary -  - strategic development department - 

b. for the Contractor:   

3. Change of contact persons and/or their email addresses does not constitute an amendment 
to the Agreement and may be made in the form of a notification sent to the email address of 
the other Party. 

4. E-mail communication is considered to have been made once it is sent by the sending Party 
(i.e. on the date and time it is sent). Communication is considered to have been received on 
the date and time of receipt by the receiving Party. In the absence of confirmation of the 
receipt, communication is considered to have been received 3 days after it was sent. 

5. Formal notifications on paper sent by registered post are considered to have been made on 
either: the delivery date registered by the postal service or the deadline for collection at the 
post office. 

6. English is the only official language of the CLIMAAX FSTP program and this Agreement. This 
means that all documents, deliverables, reports etc. as well as the whole communication shall 
be in English. 

7. Formal notifications on paper addressed to the Contractor must be sent to the Contractor's 
correspondence mailing address: CRAHI, Universitat Politecnica de Catalunya, Carrer Jordi 
Girona 1-3, Campus Nord, C4-S1, 08034 Barcelona, Spain. 

8. Formal notifications on paper addressed to the Beneficiary must be sent to Trieda SNP 48A, 
4001, Koice, Slovakia. 

Article 7 BENEFICIARY'S OBLIGATIONS 

1. The Beneficiary has full responsibility for implementing the Project in compliance with the 
provisions of the Agreement and its Annexes and all legal obligations under applicable EU, 
international and national law. 

2. If the Beneficiary fails to properly implement the Project (or part of it), the corresponding lump 
sum or instalment will be rejected as ineligible and the grant will be reduced proportionally. 
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3. The Beneficiary shall take all measures to promote equal opportunities and gender equality 
during Project implementation. It must aim, to the extent possible, for gender balance at all 
Project levels, including at supervisory and managerial level. 

4. The Beneficiary is also responsible for: 

a) monitoring Project's proper implementation; 

b) providing in good time any required documents or information to the Contractor; 

c) informing the Contractor immediately of any events or circumstances likely to 
significantly affect or delay the implementation of the Project; 

d) informing the Contractor immediately of any changes in its legal, financial, technical, 
organisational or ownership situation; 

e) informing the Contractor immediately of any circumstances affecting the grant award 
decision or compliance with the Agreement. 

5. If the Beneficiary breaches its obligation arising from this Agreement, the grant may be 
reduced and the Contractor may apply other measures described in Articles 15 to 19. 

6. Grant provided upon this Agreement is funded within Horizon Europe programme, therefore 
the General provisions of the CLIMAA)( Grant Agreement described in the Horizon Europe 
General Model Grant Agreement (HE General MGA- Multi), are hereby incorporated into this 
agreement. The relevant articles that affect the Beneficiary are detailed in Annex 5. 

7. The Beneficiary acknowledges and agrees that the obligations comprised in this Agreement 
and the above-mentioned obligations of the Horizon Europe General Model Grant Agreement 
are fully applicable to it. 

Article 8 RESOURCES TO IMPLEMENT THE PROJECT - SUBCONTRACTORS 
INVOLVED IN THE PROJECT 

1. For the purposes of implementing the Project, the Beneficiary may purchase goods and 
services and use subcontractors and external services as indicated in the Project budget 
(included in the IFP in Annex 1), ensuring the best value for money or, if appropriate, the 
lowest price. In doing so, it must avoid any conflicts of interest. 

2. The Beneficiary must ensure that its obligations under this Agreement and the Articles from 
the CLIMSAAX Grant Agreement detailed in Annex 5 also apply to its subcontractors and 
partners. 

Article 9 GENERAL OBLIGATION TO INFORM and KEEPING RECORDS 

1. Articles 19 and 20 of the Horizon Europe Genera Model Grant Agreement,included in this 
Agreement, applies as a contractual obligation for the Beneficiary. 

2. Additionally, the Beneficiary must provide, during the implementation of the Project and 6 
years after CLIMAAX project ends (which is 28/02/2027), upon request of the Contractor or 
EC, any information or documentation requested in order to carry out: 

a) the verification of proper implementation of the Project by the Beneficiary (including 
achievement of the agreed KPIs and milestones, lack of double funding, compliance 
with obligations under the Agreement); 
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b) statistical analyses and evaluation (of e.g. project results and impact, Beneficiary's 
further growth and project development, for example, further investments, grants etc.); 

3. If there are on-going checks, reviews, audits, investigations, litigation or other pursuits of 
claims under the Agreement (including the extension of findings from other grants to this 
grant), the Beneficiary must keep the records and other supporting documentation until such 
checks, reviews, audits, investigations, litigation or other pursuits of claims under the 
Agreement are resolved. 

4. The Beneficiary must keep the original documents. Digital and digitised documents can be 
considered originals if authorised by the applicable national law. The Contractor may accept 
copies of documents if it considers that they offer a comparable level of assurance. 

5. The procedure described in Article 10 applies accordingly. 

Article 10 CHECKS, REVIEWS, AUDITS, AND INVESTIGATIONS 

1. Article 25 of the Horizon EuroDe General Model Grant Agreement included in this Agreement, 
applies as a contractual obligation for the Beneficiary. 

2. Additionally, the CLIMMX Consortium may review the proper implementation of the Project 
and its compliance with the obligations under the Agreement during the implementation of the 
Project and three years after the end of the CLIMAAX project, which is 28/02/2027. 

3. Proceeding on behalf of the CLIMAAX Consortium may be performed by the Contractor, the 
Consortium Coordinator or another partner indicated by the CLIMAA.X Consortium. 

4. The CLIMAAX Consortium will formally communicate the review results to the Beneficiary. 
The Beneficiary may formally respond to the review report within 30 days ('contradictory 
review procedure'). 

5. In any case, the Beneficiary shall be liable for any claims that the members of the CLIMAAX 
Consortium may receive due to a breach of their obligations contained in this Agreement. 

Article 11 EVALUATION OF THE IMPACT OF THE PROJECT 

1. The Contractor or EC may carry out interim and final evaluations of the impact of the Project 
measured against the objectives and indicators of the EU programme. 

2. Evaluations may be started during the implementation of the Project and up to six years after 
the CLIMAAX project ends (28/02/2027). The evaluation is considered to start on the date of 
the formal notification to the Beneficiary. 

3. The Contractor or EC may be assisted by independent outside experts. 

4. The Beneficiary must provide any information relevant to an evaluation of the impact of the 
project, including information in electronic format. 

1. 'Force majeure' means any situation or event that prevents either Party from fulfilling their 
obligations under the Agreement and is an unforeseeable, exceptional situation beyond the 
Parties' control and proves to be inevitable in spite of exercising all due diligence. 

2. Any situation constituting force majeure must be formally notified to the other Party without 
delay, stating the nature, likely duration and foreseeable effects. 
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3. The Party must immediately take all the necessary steps to limit any damage due to force 
majeure and do their best to resume implementation of the project as soon as possible. The 
Party prevented by force majeure from fulfilling its obligations under the Agreement cannot be 
considered in breach of them. 

Article 13 PROMOTING THE PROJECT - COMMUNICATION, DISSEMINATION 
AND VISIBILITY OF EU FUNDING 

1. The Beneficiary must promote the Project and its results, by providing targeted information to 
multiple audiences (including the media and the public) in a strategic, coherent and effective 
manner. 

2. Before engaging in a communication/dissemination activity expected to have a major media 
impact, the Beneficiary must inform the Contractor about it. 

3. Communication activities of the beneficiaries related to the Project (including media relations, 
conferences, seminars, information material, such as brochures, leaflets, posters, 
presentations, etc., in electronic form, via traditional or social media, etc.), dissemination 
activities and any supplies or major result funded by the grant must acknowledge the EU 
support and display the European flag (emblem) and funding statement (translated into local 
languages, where appropriate) as well as the CLIMAAX Project logo: 

CLIt'IAAJ( Funded by the 

climate ready regons European Union 

and include the following disclaimer (translated into local languages where appropriate): 
"Funded by the European Union. Views and opinions expressed are however those of the 
author(s) only and do not necessarily reflect those of the European Union or European 
Commission. Neither the European Union nor the granting authority can be held responsible 
for them." 

4. The emblem must remain distinct and separate and cannot be modified by adding other visual 
marks, brands or text. When displayed together with another logos, the emblem must be 
displayed at least as prominently and visibly as the other logos. 

5. Apart from the emblem, no other visual identity or logo may be used to highlight the EU 
support. 

6. When displayed in association with other logos (e.g. of beneficiaries or sponsors), the emblem 
must be displayed at least as prominently and visibly as the other logos. 

7. For the purposes of their obligations under this Article, the beneficiary may use the emblem 
without first obtaining approval from the granting authority. This does not, however, give them 
the right to exclusive use. Moreover, they may not appropriate the emblem or any similar 
trademark or logo, either by registration or by any other means. 

8. Beneficiary authorises the Contractor to use its logotype and non-confidential data for 
promotional purposes. 

9. As part of this promotion, the Beneficiary will participate in two workshops organized by the 
CLIMAAX consortium (mid 2025 in Barcelona, and in 2026 in Brussels). The travel costs to 
attend these workshops should be included in the budget (IFP of the Project, Annex 1). 
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Article 14 LIABILITY FOR DAMAGES 

1. Liability of the Contractor or any CLIMAAX Consortium Partner: 

a) The Contractor or any CLIMMX Consortium Partner cannot be held liable for any 
damage caused to the Beneficiary or to third parties as a consequence of 
implementation of the Agreement; 

b) The Contractor or any CLIMAAX Consortium Partner cannot be held liable for any 
damage caused by the Beneficiary or other participants involved in the Project, as a 
consequence of implementation of the Agreement. 

2. Liability of the Beneficiary: 

a) The Beneficiary must compensate the Contractor or a respective CLIMMX 
Consortium Partner for any damage it sustains as a result of the implementation of the 
Project or because the Project was not implemented in full compliance with the 
Agreement (in particular in case of false statements or information regarding 
Beneficiary eligibility). 

3. With the exception of the duty of confidentiality, the Parties' liability for damages is limited to 
direct loss but does not extend to consequential loss, such as interruptions in production or 
other operating losses, loss of revenue or profit, or other indirect losses. The Parties' liability 
is limited to the amount of grant, provided such damage was not caused by a wilful misconduct 
or gross negligence. 

4. The terms of this Agreement shall not be construed to alter or limit the statutory liability of 
either Party. 

5. The EC is not a Party to this Agreement. Therefore, the EC cannot be held liable for any 
damage, including gross negligence, caused to the Beneficiary or to third parties as a 
consequence of implementing the Agreement. 

6. The EC cannot be held liable for any damage caused by the Beneficiary or third parties 
involved in the Project, as a consequence of implementing the Agreement. 

Article 15 TERMINATION OF THE AGREEMENT 

1. This Agreement covers all three phases of the CLIMAAX FSTP programme. At the end of 
each of the aforementioned phases, an evaluation of the Beneficiary projects' progress will 
take place as fully described in Annex 4 "Guide for Applicants". 

2. This Agreement will automatically terminate when the Beneficiary has completed the 3 phases 
of the Project, fulfilling all its obligations (Article 7); the 3 contractual Deliverables have been 
approved; and the Beneficiary has received the final payment from the Contractor (Article 5). 

3. In case the evaluators of the Beneficiary projects' progress do not receive or accept any due 
Deliverable, this Agreement is automatically terminated, and the Beneficiary fully accepts that 
no additional payments related to the phase of the missing or not accepted deliverable will be 
made by the Contractor. 

4. The Contractor may also terminate the Agreement if: 

a) the Beneficiary no longer meets the eligibility conditions, in particular described in 
Article 3; 

b) the Beneficiary has significantly delayed the implementation of the Project; 
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c) the Beneficiary fails to comply with its obligations regarding double funding prohibition 
rule, 

d) the Contractor assesses any continuation of the Project by the Beneficiary as being 
unfounded because of the dismissive attitude of the Beneficiary or lack of engagement 
by the Beneficiary in the Project (such decision should be made by the Implementation 
Committee and it is final); 

e) the grant is used by the Beneficiary in violation of the CLIMAAX project and Horizon 
Europe fundamentals (for example the resources are transferred outside of the eligible 
countries). 

5. Before terminating the Agreement, the Contractor will send a pre-information letter to the 
Beneficiary: 

a) formally notifying the intention to terminate and the reasons why, and 

b) requesting observations within 7 days of receiving notification. 

6. If the Contractor does not receive observations or decides to pursue the procedure despite 
the observations it has received, it will confirm the termination and the date it will take effect 
(confirmation letter). Otherwise, it will formally notify that the procedure is not continued. 

7. The Contractor will calculate the final grant amount and the balance on the basis of the 
deliverables approved, the eligible costs and compliance with other obligations under the 
Agreement. 

8. The Beneficiary may not claim damages due to termination by the Contractor 

9. Termination has no effect on the provisions that normally continue to apply after the end of 
the Project, in particular those related to the Articles of the Grant Agreement detailed in Annex 
5: keeping records and other supporting documentation, submitting itself to checks, reviews, 
audits, and investigations, complying with the rules on the management of intellectual 
property, background, and results, maintaining confidentiality, promoting the Project and 
publicly display references to the EU funding, not assigning claims for payment, calculation of 
the grant, recovery of payments already made, consequences of non-compliance, payments 
(if there is any payment due only), claims, recovery of the grant, liability for damages, 
applicable law. 

Article 16 SUSPENSION OF PAYMENTS 

1. The Contractor may suspend payments, in whole or in part, if the Contractor has justified 
doubts regarding the implementation of the Project by Beneficiary. The suspension will take 
effect the day after the confirmation letter is sent (or on a later date specified in the letter). 

2. If the conditions for resuming payments are met, the suspension will be lifted. The Contractor 
will formally notify the Beneficiary of this fact. 

Article 17 REDUCTION OF THE GRANT 

1. If the Contractor finds substantial errors in the execution of the Phases, irregularities or fraud 
or breach of obligations under this Agreement (e.g. the Project is improperly implemented or 
not implemented; submission of false information, failure to provide required information, 
breach of ethics or security rules), it may reduce the grant in proportion to the seriousness 
and duration of the errors, irregularities or fraud or breach of obligations, including the rejection 
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of the payments corresponding to the Phases in case of no execution or improper execution 
of this, following checks, reviews, audits or investigations 

2. If the Contractor reduces the grant, it will deduct the reduction and then calculate the amount 
due (and, if needed, make a recovery). 

3. If the reduction of the grant does not lead to a recovery, the Contractor will formally notify the 
Beneficiary of the reduction, the amounts and the reasons why. The Beneficiary may - within 
7 days of receiving notification - submit observations if it disagrees with the reduction. 

4. If the Contractor reduces the grant after the payment of the grant, it will calculate the revised 
final grant amount. If the revised final grant amount for the Beneficiary is lower than the grant 
paid, the Contractor will recover the difference. 

Article 18 RECOVERY OF UNDUE AMOUNTS 

1. The Contractor in representation of the CLIMAAX Consortium will claim back any amount if it 
turns out that the Contractor has paid too much and needs to recover the amounts undue (it 
might happen also after the completion of the Project). 

2. If the payment is not made by the date specified in the debit note, the Contractor will recover 
the amount by taking legal action in accordance with the relevant national law and this 
Agreement. 

3. The Contractor may offset the due amount, without the Beneficiary's consent, against any 
amounts owed to the Beneficiary by the CLIMAAX Consortium. 

Article 19 DISSEMINATION AND ACCESSIBILITY OF RESULTS 

1. The Intellectual property rights (IPR) of the foreground of the Project will remain property of 
the Beneficiary, but the deliverables will be public and subject to open access documents, and 
the results obtained by the Project will be publicly available. 

2. Dissemination is the public disclosure of the results by appropriate means, other than resulting 
from protecting or exploiting the results, including by publications in any medium. The 
Beneficiary must disseminate its results as soon as feasible, in a publicly available format, 
subject to any restrictions due to the protection of intellectual property, security rules or 
legitimate interests. 

3. In order to enrich the databases and knowledge about climate change effects in Europe, the 
applicants will share the regional/local data used in their work and the results obtained with 
the DRMKC R sk Data Hub of the Joint Research Centre (RDH). The RDH will then review 
data and build a bespoke "user corner" for the CLIMAAX project. This only applies to data not 
restricted by privacy or other legal considerations. 

Article 20 PROCESSING OF PERSONAL DATA 

1. Any personal data under the Agreement will be processed in accordance with applicable EU 
and national data protection law. Such data will be processed by the Contractor for the 
purposes of implementing, managing and monitoring the Agreement or protecting the financial 
interests of the EU (including checks, reviews, audits, and investigations). 

2. The persons whose personal data are processed have the right to access and amend their 
own personal data. 
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3. The Beneficiary must process personal data under the Agreement in compliance with 
applicable EU, international and national law on data protection (in particular, Regulation 
2016/679). 

4. The Beneficiary may grant their personnel access to personal data only if it is strictly 
necessary for implementing, managing and monitoring the Agreement. The Beneficiary must 
ensure that the personnel is under a confidentiality obligation. 

Article 21 FINAL PROVISIONS. 

1. Annexes to the Agreement form an integral part of it. 

2. Amendments to this Agreement and its termination shall be made in writing and signed by the 
duly authorised representative of the Parties. 

3. Any modification of the bank account shall be communicated to the Contractor in written form 
and duly signed by an authorised person. 

4. The Beneficiary may not assign any of its claims for payment against the Contractor to any 
third party, except with the Contractor's prior written consent; otherwise, the assignment will 
be null and void. 

5. In accordance with Regulation, No 1182/71, periods expressed in days, months or years are 
calculated from the moment the triggering event occurs. The day during which that event 
occurs is not considered as falling within the period. 

6. The Agreement is governed by the law of Spain and, applicable EU law, in particular: 

a) Regulation (Eu) No 2021/695 of the European Parliament and of the Council of 28 
April 2021 establishing Horizon Europe - the Framework Programme for Research 
and Innovation, laying down its rules for participation and dissemination, and repealing 
Regulations (EU) No 1290/2013 and (EU) No 1291/2013; 

b) Regulation (EU, Euratom) 2018/1046 of the European Parliament and of the Council 
of 18 July 2018 on the financial rules applicable to the general budget of the Union; 
supplemented, if necessary by where appropriate, by the rules of general international 
law. 

7. The Beneficiary bears sole responsibility for abidance by its national law, in particular in 
relation to tax and social security and labour law. Nothing in this Agreement shall be deemed 
to require a Party to breach any mandatory statutory law under which the Party is operating. 

8. Nothing in this Agreement shall be deemed to constitute a joint venture, agency, partnership, 
interest grouping or any other kind of formal business grouping or entity between the Parties. 

9. Any dispute concerning the interpretation, application or validity of the Agreement should be 
settled amicably. 

10. If a dispute concerning the interpretation, application or validity of the Agreement cannot be 
settled amicably, such dispute shall be submitted to the Court of Barcelona. 

11. By signing the Agreement, the Beneficiary confirms that it has read and understood these 
conditions and accepts them. 
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By signing the Agreement, the Beneficiary accepts the grant and agrees to assume responsibility 
for it and implement it in accordance with this Agreement, including all the rights, obligations and 
conditions it sets out. The Beneficiary confirms that all information provided is true, correct and 
up to date as of the date of signing the Agreement. 

The individual signing below hereby represents and warrants that it is duly authorized to execute 
and deliver this Agreement on behalf of the named Party and that this Agreement is binding upon 
the named Party in accordance with its terms. 

The electronic signature of this Agreement has the same legal effect, validity and enforceability 
as a handwritten signature. The maintenance of records in electronic format will have the same 
validity as a documentary file in paper format 

For the Beneficiary 

Polaöek 

Mayor 

Done at Koãiceon

Page 16184 

For the Contractor 
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Individual Follow Up Plan for CLIMAAX - FSTP 

Mesto Koice I City of Koice 

1. General information 

Institution 

Legal name: 

Short name: 

VAT number: 

Country: 

Region: 

Address: 

Phone: 

Legal representative: 

Position: 

Mesto Koice (I 

SK2021186904 

EiNTfl4r 

SK04 (NUTS2) 

Trieda SNP 48i 

Jaroslav PoIaã 

Project 

Name: 

Acronym: SCOPE 

Starting date: t'IV1Ei7flsfl 

Duration: 22 months 
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Contact person 

Full name of the
project contact person: 

Email address: 

Phone number: 

2. Objective 

The main objective of SCOPE project is detailed mapping and analysis of climate-
related risks specific to the Kosice region. By utilizing the advanced tools and 
methodologies provided by CLIMAAX, we will generate and regularly update 
localized climate risk data that is both accurate and actionable. 

2.1. Specific objective 

- Past local data gathering and processing 

- Stakeholders revision/co-design of the local CR4 workflow 

- Adaptation of the CLIMAAX work flows and toolbox 

- Build on ongoing participatory approach to define viable adaptation strategies, 
communication and engagement campaign 

- Identify CLIMAAX driven adaptation success stories for replication in other 
regions/sectors 

- Policy recommendations (adaptation strategy, civil protection, planning and 
building code) 

2.2. Key Performance Indicators - KPIs 

- 12 stakeholders involved in the activities of the project (M7-M21) (P2-P3) 

- 12 communication actions taken to share results with your stakeholders (M7-
M21) (P2-P3) 

- 4 publications and dissemination actions (M6) (P1), (M15-M16) (P2), (M20-
M22) (P3) 

- 4 notes for policy makers (MIB-M22) (P3) 

- 2 of work flow successfully applied on deliverable I (M5) (P1) 

- 2 of work flow successfully applied on deliverable 2 (M14) (P2) 
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3. Impact 

3.1. impact, expected outcomes and expected impacts 

The results of our study, conducted within the framework of the SCOPE project, 
are poised to play a pivotal role in reducing the Kosice region's vulnerability to 
climate change. By focusing on improving risk knowledge and awareness and 
implementation of local policies, such as adaptation strategies and risk 
management plans, we aim to significantly enhance our community's resilience 
to the adverse effects of climate change. 

One of the primary outcomes of our study will be the detailed mapping and 
analysis of climate-related risks specific to the Kosice region. By utilizing the 
advanced tools and methodologies provided by CLIMAAX, we will generate and 
regularly update localized climate risk data that is both accurate and actionable. 

Kosice have already well established participatory approach including 
organization of educational workshops and public forums which will be used to 
to transfer knowledge and provide community feedback on the findings, 
ensuring that the knowledge permeates all levels of our community. By 
increasing awareness, we aim to foster a culture of preparedness and proactive 
adaptation among residents and stakeholders, empowering them to take 
informed actions to mitigate their vulnerability to climate impacts. 

Moreover, the study's results will support the integration of climate risk 
considerations into all aspects of local governance and planning. This holistic 
approach ensures that climate adaptation and risk management are not 
standalone efforts but are embedded within the broader framework of regional 
development, urban planning, and social welfare policies. 

In summary, the outcomes of our study under the CLIMAAX project will be 
instrumental in reducing our vulnerability to climate change. By enhancing risk 
knowledge and awareness and providing a solid evidence base for local 
policies, we will empower our community to navigate the complexities of climate 
adaptation with confidence and strategic foresight. 

3.2. Main stakeholders to be involved 

Municipalities - City Of Kosice, 22 city districts of City of Kosice, 40+ smaller 
municipalities (villages and settlements) in Kosice County, which surrounds City 
of Kosice, Kosice Region 

City owned organisations: Municipal forests, Greenery maintenance, Utility of 
housing, Creative Industry Kosice, ZOO Kosice 
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KRl - Climate and Development Institute, 

Civic Associations: ETP Slovakia, DEDO foundation, Klima ta potrebuje/Climate 
needs you 

Universities: Technical University Kosice, UPJS University Kosice 

Over the years we have close relations to many various institutions via 
stakeholder meetings, stakeholder engagement tools, Urbact local group and 
bilateral memorandums. We want to use not only existing platforms, but 
enhance them into more cross disciplinary approaches (infra vs economics vs 
social) 

3.3. Measures to maximise impact 

Kosice have already well established participatory approach including 
organization of educational workshops and public forums which will be used to 
to transfer knowledge and provide community feedback on the findings, 
ensuring that the knowledge permeates all levels of our community. By 
increasing awareness, we aim to foster a culture of preparedness and proactive 
adaptation among residents and stakeholders, empowering them to take 
informed actions to mitigate their vulnerability to climate impacts. 

4. Implementation 

Kosice team has several departments dealing with environmental projects and 
strategic development of the city and region. Several local projects aimed at 
climate action include the public's help in creating more climate-safe cities or 
creating more resilient communities and making progress in climate change 
monitoring. 

Phase 1 

Our primary focus during this phase is to define clear objectives and criteria 
for the assessment process. Our attention is drawn to the city and its immediate 
surroundings, which have been experiencing challenges due to heavy 
precipitation and heat waves. These climate-related occurrences have been 
extensively documented through various local and regional projects. These 
projects have provided valuable data, including index calculations that measure 
the community's exposure to these hazardous conditions. 

Phase 2 

The plan is to review the findings of a previous phase with the possibility of 
identifying areas of improvement based on the obtained results. We expect to 
gather multidisciplinary experts with the aim of data analysts (collection, sorting, 
and processing of spatial and numerical data). We plan to establish cooperation 
with risk and vulnerability experts on local and regional levels. Additional 
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spatial modellers. In addition, the Integration of Copernicus data is also 
expected to be outsourced, as well as the adaptation of the CLIMAAX workflow 
to local needs. 

Phase 3 

Our strategy is to identify adaptation options and for further actions to be 
implemented primarily by the internal team. This phase involves identifying 
structural and non-structural measurements like designing water retention 
measures and creating or updating early warning systems. Moreover, we 
recognise the importance of community engagement through community 
outreach programmes, which will involve a broader spectrum of different voices 
and points of view. 

4.1. Workplan 

Phase 1 (M1-M6) 

The first phase will focus on defining the project management plan and applying 
the CLIMAAX CRA. Main tasks: 
- Detailed project management plan, 
- Risk scoping phase with the involvement of local authorities and sector 
representatives 

- Familiarisation with the CLIMAAX Toolbox, data requirements and synergies 
with local specificities (data, policy, strategy). 
- Executing CLIMAAX Toolbox for selected (scoping phase) risks. 

- Interpretation of results, presentation to local stakeholders. Gaps and local 
needs assessment. 

Phase 2 (M7-16) 

In the second phase, we will refine our initial assessments using high-resolution 
local data. Our access to detailed climate and socio-economic data from local 
government bodies, meteorological stations, and local downscaled climate 
projections will be the main driver enabling us to enhance the accuracy and 
sustainability of our risk assessments through our own adaptation of the 
CLIMAAX workflows. The main activities: 
- Local data gathering and processing 
- Stakeholders revision/co-design of the local CRA workflow 
- Adaptation of the CLIMAAX workflows and toolbox 
- Computation of local CRA 
- User-oriented Interpretation of the results with key stakeholders 

Phase 3 (M17-22) 
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The final phase focuses on exploring and implementing adaptation options and 
actions to address identified risks and vulnerabilities. 
- Build on ongoing participatory approach to define viable adaptation strategies, 
communication and engagement campaign 
- Translate CRA results into actionable measures at different levels city/region 
life 
- Identify CLIMAAX driven adaptation success stories for replication in other 
regions/sectors 
- Policy recommendations (adaptation strategy, civil protection, planning and 
building code) 

4.2. Gantt Chart 

MI MS MS M4 MS MS MT MI MS MIS Mu M12 M13 M14 MIS MIS MI? MIS MIS M20 M21 M22 
10/21 11/24 12)24 01/25 02/25 03/25 04/25 05)25 06)25 07/26 06/25 09/25 10/25 11125 12/25 01/26 02/26 02/26 04/26 05/26 06/26 07)26 

phase I 
- pre management p/an 
" risk scoçlng phase 
" CLIMM&X tsstsox 
- results 
Ph... 2 
-dais ga/he/in9 
- atakeholder co-design 
- CUII ootsot 
- c0m 
" results 
Phsse 3 
" pattdpato.y appmach 
" edlonable measures 
" success atm/es 
- pc/Icy recoenmendalicn 

4.3. Deliverables 
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4.5. 

1. 

4.6. Milestones 

Ml: Stakeholders meeting in Phase I done 

CLIMAAX 
climate ready regons 

Due by 

" M2: Phase I results presented 

" M3: Stakeholders meeting and co-design in Phase 2 done 

" M4: Attend the CLIMAAX workshop held in Barcelona. 

" M5: Policy recommenadations delivered. 

" M6: Attend the CLIMAAX workshop held in Brussels. 

5. Resources to be used 

- 
- Personnel - total 73.560 euros - - 

Internal Team 

Project manager + project team member + project team member - 35% FTE per 
person (approx 910 euros) 

3 person x 22 months x 910 euros - 60.060 euros 

External experts 
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Total expert work hours needed - 450 

450 hours x 30 euros - 13.500 euros 

- Travel - 4.120 euros 

- Other goods and services - 13.500 euros 

Stakeholders meetings (utilities and rents) 6.500 euros 

®CLIM AX 
climate ready regions 

Datasets (previous years to set up trends and benchmarks) 7.000 euros 

- - Subcontracting - - 58.000 euros - - 

Data collection (previous years to set up trends and benchmarks) 11.000 euros 
Data analysis 11.000 euros 
Data visualization 11.000 euros 
Field research & mapping 25.000 euros 

5.1. Budget 
- S 

Item - Value (C) 
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5.2. 

5.2. 

5.3. 

* it must cover the travel costs of al least one representative who will present the 
results of tile subpioject at (i) the workshop that will take place in Barcelona in 
mid-2025: and (ii,) the fijial workshop in Brussels at the end of 2026. 

5.4. Justify the proposed budget for implementing the required activities 

5.5. Subcontracting 

As a municipality, we are following laws and procedures of procurement given by 
laws of Slovak Republic: The contracting authority and the contracting entity are 
obliged to respect the fundamental principles of European Union law, enshrined 
in the Public ProcurementAct, when awarding contracts. According to Article 9(3) 
of the Public Procurement Act of Slovak republic, the principle of equal treatment, 
the principle of non-discrimination between tenderers or candidates, the principle 
of transparency and the principle of economy and efficiency must be applied 
when awarding contracts. 

Rules of public procurement are also available 
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FINANCIAL IDENTIFICATION 

PRIVACY STATEMENT https://ec.europaeu/info/sites/info/tiles/about the european commission/eu budget/privacy staten p 
By submitting this form, you acknowledge that you have been informed about the processing of your personal data by the European Commission for 
accounting and contractual purposes 

I ML I.E I LflJ dilu EMI fl LflMflM¼. I Cfl Wileil uuuulug III UIC VU III. 

BANKING DETAILS ® 

LJNT NAME® IM!i° KOSICE 

ACCOUNT NUMBER ® KO3 5600 0000 0004 4248 6001 

ENCY IEUR I 
NIFT CODE IKOMASK2X BRANCH CODE® 

NAME IPRIMA BANKA SLOVENSKO, as. 

ADDRESS OF BANK BRANCH 

T & NUMBER !H00 11 

frILINA POSTCODE 101011 ii 

ACCOUNT HOLDER'S DATA 
AS DECLARED TO THE BANK 

ACCOUNT HOLDER IMESTO KOSICE 

STREET& NUMBER rRIEDASNP48A I 

TOWN/CITY IKOSlCE POSTCODE 104001 I 
COUNTRY ISLOVAKIA I 
REMARK 

STAMP + SIGNATURE OF BANK REPRESENTATIVE® DATE (Obligatory) 

cb' 7Zo02' 

SIGNATURE OF ACCOUNT HOLDER (Obligatory) 

Enter the final bank data and not the data of the intermediary bank. 

® This does not refer to the type of account. The account name is usually the one of the account holder. However, the account holder 

may have chosen to give a different name to its bank account. 

@3 Fill in the IBAN Code (International Bank Account Number) if It exists in the country where your bank is established 

43 Only applicable for US (ABA code), for AU/Ni (BSB code) and for CA (Transit code). Does not apply for other countries. 

© It is preferable to attach a copy of RECENT bank statement, Please note that the bank statement has to confirm all the 

information listed above under 'ACCOUNT NAME', 'ACCOUNT NUMBER/IBAN' and 'BANK NAME'. With an attached statement, 

the stamp of the bank and the signature of the bank's representative are not required. The signature of the account-holder 

and the date are ALWAYS mandatory. 



Prima Banka'@ 
Prima banica slovensko, a.s. - poboka Koäice 

Hodova 11, 010 11 2ilina, IÔO: 31575951, ze DPII: 91(2020372541 

obchodn9 register okresného sdu fihina, oddiel: Sa, vlo2ka a.: 148/L 

www primaban ka " 5k 

Vaen9 klient 

Mesto Ko1ce 

Trieda SNP 48A 

040 11 Ko4ice - Zpad 

vteis z U&u 

V9pis Ololo 160 z 00th 0442486001 - 1(05108 15T0 v mane EUR za obdobie: 17.08.2024 - 19.08.2024 

IBN 91(03 5600 0000 0004 4248 6001 

Pradukt: U0et samosprávy DoruOovanie v9pisu: Elektronicky 

PredchádzajUci v9pis zo dna 16.08.2024 mah zostatok 

po0et kreditn9ch poloflek  V sume spolu 

PoOet de'oetn9ch poloflek  V sume spolu 

NoV± zostatok ma vaäom 00te 
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CLIMAAX Open Call 
Submitted by: 
Last update: 22/03/2024 03:34:52 
Application ID

Basic Information 

Project Acronym: 

ScoPE 

Project Title: 

Sustainable climate Outcomes for People of Eastern Slovakia 

Name and Surname of the Contact person: 

Contact person email address: 

Contact person phone number: 

General information about Applicant 

Legal name of the entity: 

Mesto Kosice i city of Kosice 

VAT number: 

SK2021 186904 

Country: 

U Slovakia 

Address of the entity: 

Trieda SNP 48A, Kosice, 04011, Slovakia 



*Website URL (https://... or http://...): 

https:/Ivrwtkosice.sk 

Are you a public body or non-profit legal entity representing a local/regional 

community? (Please note that if you answer "no", your application will be 

considered ineligible): 

I Yes 

Are you a CLIMAAX partner, affiliate or employee? (Please note that if you 

answer "yes," your application will be considered ineligible).: 

" No 

Do you have a 'Gender Equality Plan'? Public bodies, higher education 

institutions, and research organisations from EU countries and associated 

countries are obliged to have it. Please find more details in the section 5 of 

the Guide for Applicants: 

" Yes 

Applicant description. Please provide a brief description of areas of activity, 

experiences, history that are relevant for the call.: 

Kosice is major municipality and serves as metropolitan and regional center for Eastern 
Slovakia. city of Kosice is signatory of Covenant of Mayor (2019), Aalborg Charter (2020), 
Green City Accord (2021), selected city for EU Mission 100 Climate neutral and smart 
cities (2022). In 2020 project Kosice 2.0 was supported by Urban Innovative Action 
(today's European urban Initiative) and since 2023 city of Kosice is part of Cities for 
sustainability governance Action Planning Network URBACT IV programme. 

The strategy to leverage Kosice, as the capital of the region, as a central hub for 
climate risk assessment and adaptation planning, offers a promising pathway to extend 
these critical resources to surrounding smaller municipalities. This approach acknowledges 
the disparities in resources, capacities, and access to information across the region, 
particularly in smaller municipalities that may lack the financial and technical means to 
conduct detailed climate risk assessments independently 

Relevance 



Which are the climate risks your region face and how do these motivate your 

application for CLIMAAX funding. Please explain: 
-.the major cJimate- related 
risks tnat wul oe consiaered in the proposed study and why they are considered 

relevant; 
- how the CLIMAAX approach can help in improving the local knowledge 
ana awareness of tnese risks; 
- how the work proposed can help to understaçtd the 
vulneraolllty to curnate criange in the applicants region/community 

staP ('main difficulties you experienced in facing climate adaptation and 

climate-related risk assessment in your region/community 

ma!U CLiMAAX project, we aim to address a spectrum of 
climate-related risks that are of paramount concern to the Kosice region. Our focus is on 
risks that not only present immediate challenges but also pose long-term threats to the 
sustainabihty and resilience of our community. These include flooding, extreme weather 
events, droughts, and the urban heat isiand effect. Each of these risks has been 
identified based on historical data, current trends, and projected future scenarios, 
underscoring their relevance to our region's unique geographical, socio-economic, and 
environmental context. 

Flooding is a critical risk due to our region's river systems and topography, which have 
historically led to significant economic and social displacement. Extreme Weather Events, 
including heatwaves, storms, and heavy rainfall, have become more frequent and intense, 
directly impacting public health, infrastructure, and local economies. Droughts threaten 
our agricultural productivity and water security, while the Urban Heat Island Effect 
exacerbates heatwaves' impact in Kosice, increasing energy demand and affecting urban 
livability. Kosice region, due to shared border with Ukraine, faced several challenges 
with the sudden onset of migration waves triggered by war. This has created several 
challenges escalating already pre-existing climate risks. 

The CLIMAAX approach, with its emphasis on localized climate risk assessment and 
adaptation planning, offers a promising pathway to enhancing our understanding and 
management of these risks. By leveraging thee existing knowledge and data with the 
framework provided by cLIMAA.X, we anticipate a significant improvement in local resilience 
and awareness of climate-related risks. This approach will enable us to improve our 
existing and detailed risk assessments, identify vulnerable sectors and populations, and 
develop targeted adaptation strategies that are informed by the latest science and best 
practices in climate resilience. Moreover, it will allow continously update them with the 
latest data available. 

By integrating climate risk assessments with socio-economic data, we will be able to map 
vulnerabilities across our community, identifying where and how climate change could 
exacerbate existing challenges or create new ones. This comprehensive analysis will inform 
the development of adaptation measures that are both effective and equitable, ensuring 
that no segment of our community is left behind. 



However, our efforts to address climate adaptation and risk assessment have encountered 
several difficulties, The most significant among these is the lack of localized climate 
data and predictive models tailored to our region's specific conditions. This gap has made 
it challenging to accurately assess future risks and plan accordingly. Additionally, 
limited public awareness and understanding of climate risks have hindered community 
engagement and support for adaptation initiatives. Financial constraints and competing 
priorities have also posed significant barriers to implementing comprehensive adaptation 
strategies. 

Through our participation in the CLIMMX project, we aim to overcome these challenges by 
harnessing the project's resources, expertise, and networks. By doing so, we will not only 
enhance our region's resilience to climate change but also set a precedent for effective 
climate adaptation that can be replicated in other regions facing similar challenges. 

Impact 

Which will be the impact of the proposed activity in your region/community? 

Describe how the results of the study can substantially help in reducing their 

vulnerability to climate change by increasing risk knowledge and awareness and 

by supporting local policies (e.g. adaptation strategies or risk management 

plans) at local level. 

ma'l MrThti" conducted within the framework of the CLIMAAX project, are 
poised to play a pivot role in reducing the Kosice region's vulnerability to climate 
change. By focusing on improving risk knowledge and awareness and implementation of local 
policies, such as adaptation strategies and risk management plans, we aim to significantly 
enhance our community's resilience to the adverse effects of climate change, 

One of the primary outcomes of our study will be the detailed mapping and analysis of 
climate-related risks specific to the Kosice region. By utilizing the advanced tools and 
methodologies provided by cLlMkAx, we will generate and regularly update localized climate 
risk data that is both accurate and actionable. 

Kosice have already well established participatory approach including organization of 
educational workshops and public forums which will be used to to transfer knowledge and 
provide community feedback on the findings, ensuring that the knowledge permeates all 
levels of our community. By increasing awareness, we aim to foster a culture of 
preparedness and proactive adaptation among residents and stakeholders, empowering them to 
take informed actions to mitigate their vulnerability to climate impacts. 

Moreover, the study's results will support the integration of climate risk 



considerations into all aspects of local governance and planning. This holistic approach 
ensures that climate adaptation and risk management are not standalone efforts but are 
embedded within the broader framework of regional development, urban planning, and social 
welfare policies. 

In summary, the outcomes of our study under the CLIMAA.X project will be instrumental in 
reducing our vulnerability to climate change. By enhancing risk knowledge and awareness 
and providing a solid evidence base for local policies, we will empower our community to 
navigate the complexities of climate adaptation with confidence and strategic foresight. 

Which are the main stakeholders and beneficiaries of the proposed study? max 

1000 characters: 

Main stakeholders and beneficiaries are located in several stakeholders groups: 

Municipalities - City Of Kosice, 22 city districts of city of Kosice, 40+ smaller 
municipalities (villages and settlements) in Kosice County, which surrounds city of 
Kosice, Kosice Region 

city owned organisations: Municipal forests, Greenery maintenance, Utility of housing, 
Creative Industry Kosice, ZOO Kosice 

Institutions: Slovak Water Management company, Botanical garden Kosice, KRI - climate 
and Development Institute, 

civic Associations: FTP Slovakia, DEDO foundation, Klima ta potrebuje/climate needs you 

Universities: Technical University Kosice, UPJS University Kosice 

Can your region/Community be considered as highly vulnerable to climate change 

impacts? Please provide evidence and/or examples. Please check the Guide for 

Applicants at 

for information on highly vulnerable regions. 
max 2000 characters: . , 

As one of the 20 poorest regions in the EU, with a GDP of just 51% relative to the EU 
average, Eastern Slovakia's economic fragility significantly limits its capacity to 
respond to and recover from climate-related events. This economic status reduces the 
ability to invest in necessary infrastructure improvements, resilience-building 
initiatives, and adaptation strategies for mitigating climate change impacts. 

European commission has identified the region as being at medium risk of migration, 
brain, and talent drain, specifically in the 15-39 age group. This demographic challenge 
exacerbates the region's economic vulnerabilities. It diminishes its human capital, which 
is crucial for innovation and implementing effective climate change mitigation and 
adaptation measures. 

Energy poverty is particularly relevant in Eastern Slovakia, affecting a much more 



significant percentage of the population than in other countries or regions within 
Slovakia, such as the West-Slovak region. This widespread energy poverty, combined with 
the highest ethnic and linguistic heterogeneity in the country, the demographic prediction 
of a rapidly ageing population, and the economic disparity with the rest of the country, 
places a large proportion of the local population at increased risk. 

Slovakia records high values in air pollution compared to other state members of the EU. 
As Kosice is the second largest town in Slovakia and the centre of variety of industries, 
mainly metallurgical and partly automotive industries, significantly contribute to climate 
change rather than aiding in its mitigation efforts. 

In the context of vulnerability within border areas and geopolitical events, the Kosice 
region experienced significant shifts which benefited in a negative way to increase the 
vulnerability to climate change impact. Due to geographical location, recent events 
escalating in the ongoing conflict in Ukraine affected Kosice as the largest city 
neighbouring the Ukrainian border. 

Can your region/community be considered as a regions/community with limited 

resources to increase climate or disaster resilience. Please provide evidence 

and/or examples. Please check the Guide for Applicants at 

for information on regions with limited resources. 
max 2000 characters: 

The Kosice larger urban cluster faces significant challenges in enhancing climate and 
disaster resilience, compounded by limited resources, socio-economic dynamics, and 
geopolitical factors. Despite active participation of Kosice in climate adaptation 
efforts, there is an emerging need to keep building specialised knowledge and expertise to 
maximise our capacity for resilience planning and implementation. An ageing population 
adds complexity to our climate resilience efforts, as older individuals are more 
susceptible to extreme weather events, increasing demand on healthcare and social 
services. 

Economic migration, both internal and from neighbouring regions, strains resources and 
necessitates integrated support systems for a cohesive community response. Proximity to 
the Ukrainian border, amidst ongoing conflict, introduces additional pressures, requiring 
adaptive strategies to manage refugee influxes and cross-border environmental impacts. 
collaboration and coordination challenges further impede cohesive action across 
government, private sector, and community levels, essential for a unified resilience 
strategy. Addressing these multifaceted challenges requires a comprehensive approach, 
leveraging external support like the CLIMAAX project, to build financial, technical, and 
human capacities, ensuring our region can navigate and mitigate the complexities of 
climate change and disaster resilience effectively. 

In conclusion, the various challenges faced by the Kosice region paint a clear picture 
of high vulnerability to climate change impacts. From economic fragility hindering 
investment in total resilience-building measures to demographic shifts affecting human 
capital and societal resilience, the region faces significant obstacles in adapting to 
changing climatic conditions. 



*What is your region's Vulnerability Index (Vu? Please provide your answer 

based on the regional composed Vulnerability Index produced by the JRC Disaster 

Risk Management Knowledge Centre (DRMKC) at NUTS2 and NUTS3, which is considered 

a proxy of the vulnerability and adaptive capacity at the regional/local scale. 

It is available through the Risk Data Hub 

max 500 
cnaracters: 

We exhibits moderate to high vulnerability across multiple dimensions according to Risk 
Data Hub. Particularly physical vulnerability at 6.84 is high and other indicators being 
at: Social (4.08), Economic (5.51), Political (5.41), Environmental (5.66), and Physical 
(6.84). Overall NUTS3 vulnerability score of 5.5. 

These scores highlight significant challenges, necessitating comprehensive strategies to 
enhance regional resilience and reduce susceptibility to climate-related and other risks. 

Implementation 

What resources (including team and/or external services) and skills do you have 

to effectively manage and lead local climate risk assessments following the 3 

phases methodology reported in the call? Provide evidence for each one of the 3 

phases of data/models availability, evidences from previous studies, 

methodologies. - Phase 1: Application of the CLIMAAX common methodology 

Framework; - Phase 2: Refinement and improvement of the multi-risk assessment 

carried out in Phase 1 using local data of higher resolution and detail; - Phase 

3: Exploration of potential adaptation options and relevant actions at local 

scale to address the risk and vulnerabilities identified from the multi-risk 

analysis carried out in Phases 1 and 2 

departments dealing with environmental projects and strategic 
development of the city and region. Several local projects aimed at climate action include 
the public's help in creating more climate-safe cities or creating more resilient 
communities and making progress in climate change monitoring. 

Phase 1 - Our primary focus during this phase is to define clear objectives and criteria 
for the assessment process. Our attention is drawn to the city and its immediate 



surroundings, which have been experiencing challenges due to heavy precipitation and heat 
waves. These climate-related occurrences have been extensively documented through various 
local and regional projects. These projects have provided valuable data, including index 
calculations that measure the community's exposure to these hazardous conditions. 

Phase 2 - The plan is to review the findings of a previous phase with the possibility of 
identifying areas of improvement based on the obtained results. We expect to gather 
multidisciplinary experts with the aim of data analysts (collection, sorting, and 
processing of spatial and numerical data). We plan to establish cooperation with risk and 
vulnerability experts on local and regional levels. Additional external expertise will 
consist of Python programmers, webGlS developers and spatial modellers. In addition, the 
Integration of Copernicus data is also expected to be outsourced, as well as the 
adaptation of the CLIMAAX workflow to local needs. 

Phase 3 - Our strategy is to identify adaptation options and for further actions to be 
implemented primarily by the internal team. This phase involves identifying structural and 
non-structural measurements like designing water retention measures and creating or 
updating early warning systems. Moreover, we recognise the importance of community 
engagement through community outreach programmes, which will involve a broader spectrum of 
different voices and points of view. 

Describe the plan for implementing the required activities in the 3 phases 

Provide evidence for each one of the 3 phases: 
- Phase 1 Application of the 
CLIMAAX common methodology Framework; 
- Phase 2:. Refinement and improvemenLof 
the multi-risk assessment carneci out In i-'nase 1 using local data of higher 

resolution and detail; 
- Phase 3: Exploration of potential adaptation Qptions 
and relevant actions at local scale to address tile risK and vulnerabllities 

identified from the multi-risk analysis carried out in Phases 1 and 2 

contribute to the effectiveness of the plan? 

rna&ô 1cters: 
The first phase will focus on defining the project management plan and applying the 
CLIMAAX CRA. Main tasks: 
- Detailed project management plan, 
- Risk scoping phase with the involvement of local authorities and sector 
representatives, 
- Familiarisation with the CLIMAAX Toolbox, data requirements and synergies with local 
specificities (data, policy, strategy). 
- Executing CLiMAAX Toolbox for selected (scoping phase) risks 
- Interpretation of results, presentation to local stakeholders. Gaps and local needs 
assessment. 

Phase 2 (M7-18) 
In the second phase, we will refine our initial assessments using high-resolution local 
data. Our access to detailed climate and socio-economic data from local government bodies, 
meteorological stations, and local downscaled climate projections will be the main driver 



enabling us to enhance the accuracy and sustainability of our risk assessments through our 
own adaptation of the CLIMAAX workflows. The main activities: 
- Local data gathering and processing 
- Stakeholders revision/co-design of the local CRA workilow 
- Adaptation of the CLIMEAAX worktlows and toolbox 

Computation of local CRA 
User-oriented Interpretation of the results with key stakeholders 

Phase 3 (M19-22) 
The final phase focuses on exploring and implementing adaptation options and actions to 
address identified risks and vulnerabilities. 
- Build on ongoing participatory approach to define viable adaptation strategies, 
communication and engagement campaign 
- Translate CRA results into actionable measures at different levels city/region life 
- Identify CLIMAAX driven adaptation success stories for replication in other 
regions/sectors 
- Policy recommendations (adaptation strategy, civil protection, planning and building 
code) 

Resources 

*Budget: 

Not answered yet 

(1) Personnel Costs: 

64980 

(2) Purchase costs (travel,/equipmentfother goods, work or services): 

26200 

(3) Subcontracting: 

(4) Overheads (25% of sum of 1 + 2): 

22795 

(5) Total costs (sum of 1 + 2 + 3 + 4): 

171975 

(6) Requested amount (100% of 5. Maximum amount 300 000 Euro): 



171975 

Justify the proposed budget for implementing the required activities in the 3 

phases. Please justify the resources you requested in terms of: 
- PersQnnel 
costs, average PersonMonth cost and detail for the 3 phases) 
- Subeantractirici 
costs (detail 01 me activities you foreseen to be subcontracted) 
- Txavels 
2000 cnaracters: 

mac Personnel - total 64.980 euros - - 

internal Team 

Project manager + project team member + project team member - 30% FTE per person 
(approx 780 euros) 

3 person x 22 months x 780 euros - 51.480 euros 

External experts 

Hourly fee -30 euros 
Total expert work hours needed -450 

450 hours x 30 euros - 13.500 euros 

- 
- Purchase costs - total 26.200 euros - - 

Stakeholders meetings (utilities and rents) 7.200 euros 
Datasets 14.000 euros 
Equipment (instruments & devices) 5,000 euros 

- 
- Subcontracting - total 58.000 euros - - 

Data collection 11.000 euros 
Data analysis 11.000 euros 
Data visualization 11.000 euros 
Field research & mapping 25.000 euros 

- 
- Phase 1 - - total 48.800 euros 

internal team 
3 person x 6 months x 780 euros - 14.040 euros 

External experts 
Total expert work hours needed- iSO 
150 hours x 30 euros - 4.500 euros 

Stakeholders meetings 2.400 euros 



Datasets 7.000 euros 
Equipment 2.500 euros 

Data collection 5.000 euros 
Data analysis 2.000 euros 
Data visualization 2.000 euros 
Field research & mapping 9.000 euros 

--Phase2--total7l.l8oeuros 

Internal team 
3 person x 12 months x 780 euros - 28.080 euros 

External experts 
Total expert work hours needed -200 
200 hours x 30 euros - 6.000 euros 

Stakeholders meetings 3.600 euros 
Datasets 5.000 euros 
Equipment 1.500 euro 

Data collection 5.000 euros 
Data analysis 6.000 euros 
Data visualization 5.000 euros 
Field research & mapping 11.000 euros 

- 
- Phase 3 - - total 29.560 euros 

Internal team 
3 person x 4 months x 780 euros - 9.360 euros 

External experts 
Total expert work hours needed - IOU 
100 hours x 30 euros - 3.000 euros 

Stakeholders meetings 1.200 euros 
Datasets 2.000 euros 
Equipment 1.000 euros 

Data collection 1.000 euros 
Data analysis 3.000 euros 
Data visualization 4.000 euros 
Field research & mapping 5.000 euros 

Declaration of Honour 



*Please read carefully the statements below. You will not be able to change the 

statements after the deadline. By ticking the boxes below, I confirm that:: 

Not answered yet 

I have read and understood the information about the project, as provided in the 

Guide for Applicants (GfA): 

" Yes 

I acknowledge that the evaluators and the European Commission and its bodies and 

agencies may have access to the data collected under the open call: 

" Yes 

The data provided in the application form are true and up-to-date: 

" Yes 

The entity I represent meets the eligiblity conditions described in the GfA, in 

particular is a public bodies or non-profit legal entities representing a 

local/regional community: 

" Yes 

There is no conflict of interest between the entity I represent and any of the 

consortium partners: 

" True 

*Moreover the entity I represent, or persons with power of representation, 

decision-making or control over the aforementioned legal entity:: 

Not answered yet 

is/ are not listed on the EU sanction list: https://www.sanctionsmap.eu, which 



means that is/are not subject to EU restrictive measures under Article 29 of the 

Treaty on the European Union (TEU) and Article 215 of the Treaty on the 

Functioning of the EU (TFEU);: 

N True 

is tare not bankrupt or being wound up, is not having its affairs administered 

by the courts, has not entered into an arrangement with creditors, has not 

suspended business activities, is not the subject of proceedings concerning 

those matters, or is not in any analogous situation arising from a similar 

procedure provided for in national legislation or regulations; is/are not 

meeting national regulations regarding bankruptcy;: 

" True 

has/have not been convicted of an offence concerning their professional conduct 

by a judgment which has the force of res judicata;: 

" True 

has/have not been guilty of grave professional misconduct proven by any means 

which the contracting authority can justify, including by decisions of the 

European Investment Bank and international organisations;: 

" True 

is/are in compliance with their obligations relating to the payment of social 

security contributions or the payment of taxes in accordance with the legal 

provisions of the country in which it is established or with those of the 

country of the contracting authority or those of the country where the contract 

is to be performed: 

" True 

has/have not been the subject of a judgment which has the force of res judicata 

for fraud, corruption, involvement in a criminal organisation or any other 



illegal activity, where such illegal activity is detrimental to the Union's 

financial interests: 

" True 

is/are not subject to an administrative penalty for being guilty of 

misrepresenting the information required by the contracting authority as a 

condition of participation in a grant award procedure or another procurement 

procedure, or failing to supply this information, or has/have not been declared 

to be in serious breach of their obligations under contracts or grants covered 

by the Union's budget: 

" True 

I did not make false declarations in supplying the information required, as a 

condition of participation in the Open Call or do not fail to supply this 

information: 

" True 

I voluntarily agree to be registered at CLIMAAX Community at 

and I 

understand that I can delete my profile from the above-mentioned Community by 

informing the CLIMAAX Team via helpdesk mail: 

" Yes 

Processing of personal data 

I confirm that I read and understood the information clause concerning 

processing of the personal data provided above.: 

" Yes 



I confirm that I have legal basis for processing personal data of the team 

members listed in the application form.: 

" Yes 

I will pass the information clause provided above to all team members mentioned 

in the application form.: 

" Yes 
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OPEN CALL FOR REGIONS and COMMUNITIES 

Submission of applications starts on the 

Vt of July 2024 at 13:00 Brussels Time 

Submission deadline: 

l5" of October 2024 at 17:00 Brussels Time 

Pu BLIC 

HORIZON-MISS-2021-CLIMA-02-O1 - Development of climate change risk 

assessments in European regions and communities based on a 

transparent and harmonised Climate Risk Assessment approach. 

Funded by the European Union. Views and opinions expressed are however those of the author(s) only and do not necessarily reflect those of the 

r European union or European climate, Infrastructure and Environment Executive Agency (CINEA). Neither the European Union nor the granting authority 

a can be held responsible for them. The CLIMAAX project has received funding from the European Union's Horizon Europe CImate programme under 
Grant Agreement No 101093864. 



CLIMAAX 

MUST READ BRIEF 

GUIDE FOR 

APPLICANTS 

Applicants to the CLIMAAX 2' Open Call are required to go through all the call documentation in 

order to get a full understanding of the call and the application process. 

This is a call for applications from regional and local public bodies, as well as communities1 (please review 
more details in section 5.1 below). 

The call is open between the 1' of July 2024, at 13:00 Brussels Time and the 15th of October 2024, at 17:00 
Brussels time. The call is launched by the project CLIMAAX, supported by Horizon Europe. 

The 2Od Open Call, described in this document, provides access to financial and practical support to carry out 
regional Climate Risk Assessments. The Guide for Applicants includes applicant guidelines, eligibility and 
evaluation criteria, and details regarding the methodological framework and toolbox provided by CLIMAAX 
to support the selected beneficiaries. 

The call is open to applicants from regions and communities interested in assessing multiple climate risks 
using the CLIMAAX methodological framework and toolbox. Selected projects are expected to involve 
specialized technical knowledge, where necessary from external services contracted by public authorities. 

The CLIMAAX 2nd Open Call is targeting to fund at least 27 projects. 

Characteristics of the CLIMAAX 2' Open Call are in particular: 
" Maximum funding per project: up to EUR 300 000 (for details see Annex 2) 
" Duration of the project implementation: 22 months 
" Total budget for this call: EUR 6488852 
" Single stage submission: deadline of October 2024 at 17:00 Brussels Time. 
" Online submission through:
" Proposals only in English language 
" Budget in EURO 

Please go through the following resources to get the complete overview: 
" Guide for Applicants, which includes all the requirements that must be met to be considered as 

eligible to participate in the 2i CLIMAAX Open Call 
" Project website
" Frequently Asked Questions Document 
" Application Form Template (Annex 3.) 
" CLIMAAX supporting Toolbox available a

In case of doubts or questions after going through the available resources, feel free to reach out by email at 
or write to us through the CLIMAAX Open Call Helpdesk. 

1 Communities are groupings of people with social ties, shared Va ues or interests, engaged in oint action. They can be of different sizes and are not 
always geographically confined. They should apply through a lega entity and meet all the requrenients of the cLlMAAX 2nd Open Call. 

Funded by the European Union. Views and opinions expressed are however those of the author(s) only and do not necessarily reflect those of the 

t c J European Union or European climate, Infrastructure and Environment ExecutiveAgency (CINEA). Neitherthe European Union northegranting authority 

can be held responsible for them. The CLIMAAX project has received funding from the European Union's Horizon Europe Climate programme under 

Grant Agreement No 101093864. 
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1. ABOUT CLIMAAX 
The CLIMAte risk and vulnerability Assessment Framework and Toolbox (CLIMAAX, 

 is a Horizon Europe project that provides financial and practical support to 
carry out regional climate risk analyses to improve climate and emergency risk management plans 

CLIMAAX is oriented to significantly contribute to the European Commission Climate Change 
Adaptation Mission's first obiective (MO1). . The CLIMAAX project provides conceptual and practical 
support for assessing the climate change impacts at regional and local scales as a comprehensive basis 
for climate risk management plans and climate change adaptation action. 

It is designed to contribute to the harmonization and consolidation of the practice of climate-change 
risk assessments, providing practical guidance to planning, implementation and evaluation of climate 
adaptation strategies following the logic of the 6-step Regional Adaptation Support Tool (RAST2) 
proposed by the European Environment Agency, leaving a legacy for upcoming European initiatives to 
support the thousands of European regions. The project started in January 2023 and will run until 
February 2027. 

CLIMAAX builds its activities upon existing state-of-the-art risk assessment frameworks, methods and 
tools, and promotes the use of datasets and service platforms for local and regional scale deployment. 
It fosters an inclusive, harmonized and robust approach to undertaking, or pursuing, the assessment 
of climate risk through a Framework for climate risk assessment (see Figure 1.) and a supporting 
climate change multi-risk assessment Toolbox (see Annex 1). Both the Framework and the Toolbox 
are designed to support regions and communities to assess climate-related risks to inform the design 
of and improve local Risk Management Plans and Climate Adaptation Strategies to increase regional 
resilience. 

'see https://climate-adapt.eea.europa.eu/en/knowledge/tools/adaptation-support-tool 

Funded by the European Union. views and opinions expressed are however those of the author(s) only and do not necessarily reflect those of the 

r I European Union or European climate, Infrastructure and Environment Executive Agency (CINEA). Neither the European Union nor the granting authority 

fl 4 can be held responsible for them. The CLIMAAX project has received funding from the European Union's Horizon Europe climate programme under 
Grant Agreement No 101093864. 
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agure I The CLIMAAX framework for Climate Risk Assessment. The framework connects strategic CPA components, based on established 
and widely assessed principles (e.g., related to gavernonce, equity, social justice), technical chokes (e g., for parameters, climate scenarios 

etc.), and participator,i processes (learning, communication, consultotion). These three conceptual dimensions frame the climate risk 
assessment steps which leads to information on climate risk that can support adaptation and nsk management planning. Source CLIMAAX 

consortium 

CLIMAAX includes two Open Calls to fund selected beneficiaries to: 

" implement the climate risk assessment framework and toolbox at regional and local scales to 
conduct climate change multi-risk assessments, 

" improve their regional and community risk assessment strategies, and 
" demonstrate their uptake into improved emergency and Risk Management Plans (RMPs} 

and/or community-based climate adaptation strategies to cope with the increase of the 
frequency and intensity of climate and weather events affecting key community systems due 
to climate change. 

The CLIMAAX proiect Consortium is led by STICHTING DELTARES and is composed of 19 partners (see 

The CLIMAAX 1tt Open Call is CLOSED. 

Funded by the European Union. Views and opinions expressed are however those of the author(s) only and do not necessarily reflect those of the 

N CEuropean 
Union or European climate, Infrastructure and Environment Executive Agency (cINEA). Neitherthe European Union nor the granting authority 

can be held responsible for them. The CLIMAAX project has received funding from the European Union's Horizon Europe Clmate programme under 
Grant Agreement No 101093864. 
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2. CLIMAAX OPEN CALLS 

The two open calls provide substantial financial support and guidance to more than 60 regions/local 
authorities or communities. As such it supports the integration of regional/local data about hazards, 
exposure and vulnerability incorporated in the Risk Data Hub of the Disaster Risk Management 
Knowledge Centre (DRMKC) of the Joint Research Centre, leaving a legacy for upcoming European 
initiatives. 

This document describes the details of the 2 CLIMAAX Open Call that runs from the l of July 2024, 
13:00 (Brussels time) to the i5" of October 2024, 17:00 (Brussels time) to fund selected beneficiaries. 
The document includes the criteria for eligibility and selection of the applicants, the guidelines for 
the preparation of the applications, and the details of the methodological framework and the toolbox 
provided by the CLIMAAX project to support their work. 

Open Calls are addressed to single applicants from regional/local authorities and communities 
executing their activities in areas with high vulnerability to climate change impacts and interested in 
implementing the CLIMAAX methodological framework and the supporting Toolbox to carry out 
regional and local climate change multi-risk assessments. 

Given the nature of the work required for this implementation, the selected projects will demand the 
participation of technical experts in risk assessment, with climate knowledge and data processing skills. 
This may require the support of external services to implement the regional/local multi-risk climate 
assessments contracted by the public authorities/institutions selected as beneficiaries, following their 
national procedures for public procurements (only external services strictly connected to the execution 
of multi-risk climate assessments will be eligible as subcontracting costs). 

If necessary, CLIMAAX will provide support to the selected beneficiaries in the procurement process 
to implement their multi-risk climate assessments. 

3. WHAT DO WE OFFER? 
Through the 2 d Open Call, CLIMAAX will support regional/local authorities and communities in 
regions/areas with high vulnerability to climate change impacts requiring the implementation of 
Climate Change Adaptation strategies and/or updated Risk Management Plans. 

The selected beneficiaries of the CLIMAAX 2nd Open Call will participate as sub-projects in the 
CLIMAAX project and will have up to 22 months to carry out their projects. 

The selected beneficiaries will receive: 

" Up to FUR 300 000 lump sum funding through the CLIMAAX 2.d Open Call to implement the 
methodological framework and use the supporting Toolbox to conduct multi- risk climate 
assessments. For more details about the limits for the grant amount, see section 6 and Annex 
2. 

" Access and support to use the multi-risk assessment Toolbox 
(https://handbook.climaax.eu/intro.html), including data and risk assessment procedures, 
enabling regions and communities to assess the effects of climate change on a diversity of risks 
and impacts at the regional scale across Europe (see more details in Annex 1). This support will 
include: 

t ] 
Funded by the European Union. Views and opinions expressed are however those of the author(s) only and do not necessarily reflect those of the 

C European Union or European Climate, Infrastructure and Environment Executive Agency (CINEA). Neither the European Union nor the granting authority 
can be held responsible for them. The CLIMAAX project has received funding from the European Union's Horizon Europe Climate programme under 
Grant Agreement No 101093864 
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0 Methodological guidance on the tools and on the technical details of the multi risk 
assessment methodologies, and their implementation at the location of interest; 

o Technical advice and support through the CLIMAAX helpdesk to resolve issues related 
to the use of the Toolbox, including how to use local data and approaches. 

" Access to the outreach and engagement events organised by CLIMAAX intended to promote 
shared learning and mutual exchange through the project Community of Practice. 

Applicants have to submit a proposal through the following website: 

The maximum total budget available for the CLIMAAX 2d Open Call for Regions and Communities is 
6 488 852 EUR. 

Please check the question: "Which countries and NUTS2 were funded in the CLIMAAX 1st Open Call?" 
in the Frequently Asked Questions Document. 

4. PREPARING THE APPLICATION 
To support the preparation of applications, CLIMAAX will host a webinars on 'How to apply'. They will 
be announced on the CLIMAAX website and the Open Call application websites. The details of the Open 
Call will be included in the Call Announcement which will be shared through the Funding and Tenders 
Portal of the European Commission, the Implementation Platform of the Mission on Adaotation to 
Climate Change (MIP4ADAPT) and disseminated at relevant events, both online and in person 

To facilitate the preparation of the proposal text, you will find a template of the online application 
form in Annex 3. 

5. ADMISSI BILITY AND ELIGIBILITY CRITERIA 
We will eva uate the admissibility and eligibility of all proposals. These should be submitted before the 
deadline via our online application form available at All 
the admissibility and eligibility criteria are listed in this section of the Guide forApplicants. Applications 
not complying with these criteria will be excluded and marked as ineligible. 

5.1 Who are we looking for? 

In the CLIMAAX 2d Open Call, we are looking for single applicants: 

" Public bodies (including regional and local authorities, municipalities, as well as public 
agencies) with a mandate or responsibility to develop climate-related multi-risk assessments 
and risk management plans in a given region or community. 

" Non-profit legal entities, registered prior to the signature of the Subgrant Agreement, 
representing a local/regional community3, of people with social ties, shared values or 
interests, engaged in joint action developing their activities in areas with vulnerability to 
climate change impacts and challenged by climate change adaptation. 

A mandate to conduct climate-related multi- risk assessments and risk management plans means that 
the applicant public body or non-profit legal entity has the authority to do so by formal order from a 

communities are groupings of people with social ties, shared values or interests, engaged in joint action. They can be of different sizes 
and are not always geographically confined. They should apply through a legal entity and meet all the requirements as explained above. 

II] Funded by the European Union. views and opinions expressed are however those of the author(s) only and do not necessarily reflect those of the 

C European Union or European climate, Infrastructure and Environment ExecutiveAgency (cINEA). Neitherthe European Union nor the granting authority 
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superior court or official government act. This authority must be demonstrated through official/legal 
documents, such as a bill or regulation, a Service Charter, statutes, decrees or similar, either publicly 
available or attached to the application (section 5.2). 

Municipalities, as the local authorities responsible for risk assessments and risk management plans, 
are exempt from demonstrating this mandate if they are the applicant. 

The entities have to be established in any: 

" EU Member States and its Overseas Countries and Territories or; 
" Horizon Europe Associated Countries4. 

Applicants cannot be affected by any EU restrictive measures5. 

CLIMAAX partners, their affiliates or employees cannot submit an application to the CLIMAAX 2nd Open 
Call and are not eligible to act as subcontracted external service providers. 

Following the implementation plan of the Mission (section 2), the priority will be to support less 
developed regions that are more vulnerable6 to climate change impacts and often have low adaptive 
capacity1. 

Horizon Europe Associated Countries as of 25.06.2024: Albania, Armenia, Bosnia and I-Ierzegovina, Faroe Islands, Georgia, Iceland, Israel, 
Kosovo, Moldova, Montenegro, North Macedonia, Norway, Serbia, TUrkiye, Tunisia, Ukraine, United Kingdom. For the most up-to-date list 
please go to the first rt of this doc ment. For the avoidance of doubt, New Zealand are not eligible for this open call. 

The applicants who are subject to Eu restrictive measures under Article 29 of the Treaty on the European union (TEu) and Article 215 of 
the Treaty on the Functioning of the Eu (TFEU - Please note that the Eu Official Journal contains the official list and, in case of conflict, its 
content prevails over that of the EU Sanctions Map) are not eligible to participate in 2" Open Call. 
Followingthe council Implementing Decision (EU) 2022/2506, as of 16th December 2022, no legal commitments can be signed with Hungarian 
public interest trusts established under Hungarian Act IX of 2021 or any entity they maintain. Affected entities may continue to apply to calls 
for proposals. However, in case the council measures are not lifted, such entities are not eligible to participate in the CLIMAAX 2" Open Call. 
'Vulnerability is the propensity or predisposition to be adversely affected. Vulnerability encompasses a variety of concepts and elements 
including sensitivity or susceptibility to harm and lack of capacity to cope and adapt (IPCC, 2018- SR Global warming of 1.5 2C). 
'Adaptive capacity is the ability of systems, institutions, humans and other organisms to adjust to potential damage, to take advantage of 
opportunities, or to respond to consequences (icc, 2018- SR Global Warming of 1.5 pc). 
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5.2. What must the Application contain? What are the activities that qualify for financial 
support? 

The proposals should be aimed at generating regional/local multi- risk climate assessment, including 
activities to complete the three phases described below. 
The application must contain the following elements: 

" An executive description of the institution applying to the Open Call. 
A short description of why the region/municipality/community can be considered as highly 
vulnerable to the effects of climate change and why the expected implementation of the 
proposed multi risk climate assessments will lead to a significant contribution to better adapt 
the activities/key community systems of the applicant to climate change. 

" Mandate (section 5.1): 
> For Municipalities: No additional documents are required. 
> For other public bodies: An official document demonstrating the mandate to develop 

climate-related multi- risk assessments and risk management plans in a given region or 
community (bill or regulation, Service Charter, Decree, Statutes or the like) 

> Non-profit entities: a legal document that confirms the entity's legal representation of 
the community and outlines the community's activities or mission (Service Charter, 
Statutes or the like). 

" A plan of action to complete the 3 phases of the project, including a timeline of the planned 
tasks (GANTT CHART). 

" A budget including the identification and justification of the expected internal costs, the 
proposed costs for subcontracting (duly justified) and expected other costs. The requested 
amount of financial support cannot be higher than the maximum amount of financial support 
per country (described in Annex 2). 

" The information required to evaluate the application criteria (see section Sand section 7). 

All documents must be uploaded to the application. Documents sent through other channels will not 
be accepted. 

5.3. Mandatory phases in the application 

The approach described in the proposal must cover the following 3 phases (see Figure 2., more details 
in the next sections): 

> Phase 1: Application of the CLIMAAX common methodology Framework for climate 
change related multi-risk assessment applicable at regional/local scale in Europe using the 
Toolbox made available by the project (see Annex 1). 

> Phase 2: Refinement and improvement of the multi- risk assessment carried out in Phase 
1 using local data of higher resolution and detail than the (European scale) data available 
for the common approach. In this march phase, the CLIMAAX partners will offer guidance 
to the beneficiaries in performing regional/local high-resolution analysis and multi-risk 
assessments. 

> Phase 3: Exploration of potential adaptation options and relevant actions at local scale to 
address the risk and vulnerabilities identified from the multi- risk analysis carried out in 
Phases 1 and 2, including improvement of current regional/local risk management plans 
and adaptation strategies. 
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For a complete application, it is mandatory that the applicant proposes activities that address the three 
Phases, as described below. 

PHASE 3: 
EXPLORATION OF 

LOCAL ADAPTATION 
STRATEGIES and 

improved Risk 
Management Plans 

Fagur - 2 Summary of the 3-phase work to be included n the opplicon 's proposo 

The evaluation wi consider the consistency ween the quality of the proposed activities an 
funds requested for performing it. 

53 1 PHASE 1 application of the CLIMAAX common methodology 

The first phase of the work to be done is the application of the CLIMAAX methodological approach 
using the CLIMAAX supporting Toolbox, containing data and guidelines for regional applications, to the 
applicant's region or community. 

The purpose is that all regional assessments funded within the CLIMAAX project have a common set-
up for calculating the expected change of impacts and risk using the same common methodological 
approach. This allows an inter-comparison of the assessment results at a regional/local European scale. 
It also provides a benchmark for the regional climate risk assessments from the second phase, which 
will be enriched by the utilization of local data and concepts. 

This first phase will be performed using common European databases for past climate and climate 
projections. Also, common methodologies for calculating changes in frequencies of relevant climate 
indicators characterising the multiple hazards and their impacts are used, including multi- risk 
estimates based on reference exposure and vulnerability characteristics which have been 
implemented in the CLIMAAX Toolbox (see Annex 1). 

5.3.2. PHASE 2: refined regional/local high resolution analysis and risk assessment 

The second phase of the work is the improvement/refinement of the risk assessment carried out in 
Phase 1. The proposal needs to be oriented to conduct the best possible climate change multi- risk 
assessment at a regional/local scale for the location/community of the applicant, with the aim of 
assessing the change in risks due to climate change, and providing support to design adaptation 
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strategies and to improve local Risk Management Plans to increase regional resilience. 

To that end, the applicants will include in their analysis local data (higher resolution, complementary 
data, representative detail, alternative methodologies) improving the local representativity of the 
results obtained by the common approach in Phase 1. 

The degree of detail will depend on the location and the availability of previous studies and data. 
Therefore, the results of this second phase will probably not be comparable among the participating 
regions but will provide a much more textured and tailored assessment. 

The local data may include information from downscaled regional climate scenarios or historical 
records, high resolution maps of the variables needed for the estimation of the impacts, locally 
developed methodologies, and better adapted definitions and estimates of exposure and vulnerability 
terms in the risk equation. 

Applicants are strongly encouraged to use the best available data or produce downscaled products in 
the multi-risk assessment project. CLIMAAX will support implementations by offering guidelines and 
helpdesk assistance to choose the most appropriate implementation techniques adapted to the local 
conditions of the applicants. 

Also, the use of local and refined methodologies, better tailored to the applicant's regional risk 
assessment, is strongly recommended. The comparison of the results obtained in both Phase 1 and 
Phase 2 will be considered a strong added value to the applicant's proposal. 

Finally, in order to enrich the databases and knowledge about climate change effects in Europe, the 
applicants will be invited to make regional/local data used in their work available. A specific CLIMAAX 
'user corner' will be created in the DRMKC Risk Data Hub of the Joint Research Centre to that end. This 
obviously only applies to data not restricted by privacy or other considerations. 

5.3.3. PHASE 3: Exploration of local adaptation strategies and improved risk management 
plans 

The third phase of the work to be done is to explore and discuss the use of the multi-risk analysis 
carried out in Phases land 2 to potential adaptation options and relevant actions at the local scale to 
address the risk and vulnerabilities. This can be seen as a first step to move from the locally adapted 
risk and vulnerabilities assessments done in Phase 2 towards the identification of suited adaptation 
options and strategies following the logic of the 6 steps of the adaptation support tool proposed by 
the Mission Climate Change Adaptation8. 

It should include a description of the risk governance and present risk assessment procedures and risk 
management strategies in the location/region/community of the applicant and the identification of 
needs for adapting present risk management plans. 

Using the results obtained in Phases land 2, the applicant will propose an analysis of how to support 
the identification of actions for climate adaptation, build adaptive capacity, and improve the present 
regional/local risk management plans and strategies in the location/region of the applicant. 

The CLIMAAX Toolbox will include links to a series of examples of adaptation measures, resulting from 
CLIMAAX pilot projects and connections to the European Communities of Practice. 

'ee https://climate-adapt.eea.europa.eu/en/knowledge/tools/adaptation-support-tool 
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5.4. Ideal application 

The ideal application proposes a detailed plan of activities to conduct the three phases detailed here, 
allowing a comparison of the results obtained through the proposed common methodology (results of 
Phase 1) with those obtained using detailed local data and locally adapted methodologies (results of 
Phase 2). 

The illustration of how the climate multi-risk assessment can be the base to support the identification 
of actions for climate adaptation, improve existing risk management plans, and support proposals for 
funding programs aimed at the development of such strategies, or serve as leverage for the bankability 
of planned adaptation measures, will be highly appreciated. 

Please, keep in mind that the objective of the call is to carry out a climate change multi-risk assessment 
on a regional/local scale, based on the CLIMAAX methodological framework, not to purchase 
equipment or the establishment of early warning systems. 

5.5. How to apply? Ground rules. 

If you want to apply to the CLIMAAX 2id Open Call, please note that: 

" We will only evaluate proposals submitted through the Open Call management tool 
before the deadline (15t11 of October 2024 at 

17:00 Brussels time) (admissibility criterion). Upon receipt of each proposal, the system will 
send a confirmation of submission. The time recorded by the FundingBox Platform, as the 
submission time of the proposal, will be the official one. We will not admit any proposal sent 
after the deadline or/and submitted outside the dedicated tool. 

" The completeness of the form is very important, as it won't be possible to add any further 
information afterthe deadline. It will not be possible to update any information or modify your 
proposal application after it has been submitted. The only exception is if a mistake has been 
made in the key administrative data (e.g. contact mail or phone, name of the company, etc.). 
In this case, the applicants have to contact us by email indicating the proposal ID, their 
username, and the data which should be corrected. 

" Only one proposal per applicant can be submitted in CLIMAAX 2nd Open Call. If more than one 
proposal from the same applicant is identified, only the last proposal which has been 
submitted in order of time will be evaluated. 

" Proposals must be written in English in order to be admitted (admissibility criterion). Only 
information provided in English will be admitted. 

" All mandatory sections of the application form must be completed (admissibility criterion). 
The data provided should be actual, true, and complete and should allow for the assessment 
of the proposal. Additional material, not specifically requested in the online application form, 
will not be considered for the evaluation. 

" Each proposal includes an estimated budget where the grant requested doesn't exceed the 
country-specific maximum allowed (see section 6). 

" Despite the regional focus, the submitted project should be aligned with the objectives of the 
EU adaptation strategy and EU Mission on Adaptation to Climate Change and also align with 
National Strategies and Plans. 
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" We will take into consideration the existence of a potential conflict of interest among the 
applicant and one or more CLIMAAX Consortium partners. Consortium partners, their 
affiliated entities, employees and permanent collaborators cannot take part in the open call. 
All situations of potential conflict of interest will be assessed case by case. 

" Healthy finances and a clean sheet are a must. We don't accept entities that are under 
liquidation or are an enterprise under difficulty according to Commission Regulation No 
651/2014, art. 2.18, or that are excluded from the possibility of obtaining EU funding under 
the provisions of both national and EU law, or by a decision of both national and EU authority. 
We also don't accept entities that are meeting national regulations regarding bankruptcy. The 
entire provision applies only to non-profit legal entities representing a local/regional 
community. 

" Acceptance of the open call rules: to apply for this open call, the applicant has to accept its 
rules and regulations detailed in this Guide for Applicants. 
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6. BUDGETOFTHE PROPOSAL 

All applications should include an estimated budget of the costs related to the work to be done to 
achieve the objectives of the proposal. The budget should specify the portion of the internal costs 
executed by the beneficiary (strictly related to carrying out the activities in the sub-project and 
necessary for the sub-project implementation) and of the external costs (if any) covering services, 
purchases and subcontracting when required. It should also cover the travel costs of a representative 
presenting the results of the sub project in at least one CLIMAAX workshop. 

The cost/effectiveness of the proposed budget will be evaluated under the selection criterion 
IMPLEMENTATION (see section 7.3.3). 

Only external services strictly connected to the execution of multi- risk climate assessments will be 
eligible as subcontracting costs. If required they must follow the national legislation on the procedures 
to select the subcontractor and applythe basis of the best value for money (or if appropriatethe lowest 
price). Subcontracting should follow the rules avoiding potential conflict of interests. 

The EU contribution that each third-party sub-project may receive shall cover the estimated budget 
included in the proposal following a lump sum scheme. It will include internal costs and external 
services and subcontracting when required, and cannot exceed the maximum amount allowed for the 
country of the applicant (see section 6.1). 

As a reference, the average implementation cost has been estimated in an interval between 115.000 

to 240.000 ¬ for each selected project, depending on the country of the applicant. 

6.1. Criteria for calculating the maximum amount of the financial support 

The maximum amount of financial support per selected project is up to 300.000 EUR (funding limit). 
However, taking into account the cost of living in the country in which the applicant is located, the 
actual maximum amount of financial support for each separate applicant is calculated using the 
Country Correction Coefficient (CCC) of each applicant's country. The calculations follow those 
foreseen in the Horizon Europe Marie Sktodowska-Curie actions (MSCA) Programme9 following the 
equation: 

maximum amount = 300.000 EUR (CCC=1,32) 

actual maximum amount granted - 300.000 EUR x CCC/1.32 (but cannot exceed 300.000 EUR). 

The maximum amount of financial support will then range between 115.227 EUR (CCC=0,507) and 
300.000 EUR (CCC=1,32) per third-party sub-project depending on the CCC of the applicant's country. 
See section 8 for the payment arrangements. Table 1 provides examples of the maximum amount of 
funding to be granted to a beneficiary depending on their home country. In the Frequently Asked 
Questions Document you will find the exact maximum amount per each country (please check the 
Annex 2 in this document. 

httos://ec.europa.eu/info/funding-tenders/oooortunities/docs/2021-2027/horizon/wp-call/2021 2022/wp 2 msca actions horizon-2021 
2022 en.odf 
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LOWER- RATE 
SCENARIO 

(NORTH MACEDONIA) 

Maximum grant amount 

MSCA 2021-22 Country 
Correction Coefficient (CCC) 0,507 

I'I'X'I'I'D 

227.270 ¬ 
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HIGHER- RATE 
SCENARIO 

(DENMARK) 

1,32 

300.000 ¬ 

Table I Examples of maximum amounts to be granted to the applicant depending on the Country Correction Coefficient 

The proposed budget must be established of the following elements: 

(1) Personnel costs 
(2) Purchase costs (travel/equipment/other goods, work or services) (minimum 1 travel costs 
of a representative presenting the results of the sub-project in at least one CLIMAAX 
workshop) 
(3) Subcontracting- optional 
(4) Overheads (25% of the sum of 1 + 2) - this is a mandatory cost comprising 25% of the 
Personnel costs and Purchase costs. 
(5) Total Cost (sum 1+2+3+4) 
(6) Requested amount (cannot exceed the maximum amount allowed for the country. Please 
check Annex 2) 

7. HOW WILL WE EVALUATE YOUR PROPOSAL? 
Our evaluation process is intended to be transparent, fair and equal to all applicants. We will evaluate 

the applications in 5 steps. As we expect a high number of applications forthis call than can be granted, 

we are seeking suitable proposals for the project by prioritising quality over quantity. To ensure that 
your application meets this standard, we suggest providing all mandatory information, identifying the 

key points and how the proposal aligns with CLIMAAX's overall scope. 

7.1 Admissib Ilty and Eligibility Check 

Once the call is closed, we will check whether the proposals meet the admissibility and eligibility 

criteria set up in section 5. We will do it on the basis of the statements included in your proposal. 

At this stage, the eligibility criteria are checked against a Declaration of Honour or self-declarations 
included in the application form. During the subsequent evaluation process, the eligibility criteria will 

be further verified (including the final formal check). 

The proposals that do not comply with these criteria will be excluded. 

As a result of the checking, a List of Eligible Applications will be produced. 

7 2 In/Out Scope Screening 

In order to make sure that our support helps in achieving optimal impact in the framework of the 

CLIMAAX project, it is important that all proposals match and clearly demonstrate the scope of the 

types of activities described in section 5.2. 

MEDIUM-RATE 
SCENARIO (BELGIUM) 
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For this reason, the following aspects of your proposal will be checked to be considered as evaluable: 

" The objectives of the proposal and the proposed activities included in the list of activities 
that can be funded must fit within the scope of the CLIMAAX 2 Open Call. 

" The implementation of a climate multi-risk assessment on its region or community is 
relevant to the applicant's activities. 

" The proposal includes a detailed description of the proposed work covering the 3 phases 
required (see section 5.2). 

" It includes an estimated budget where the grant requested doesn't exceed the country-
specific maximum allowed (see section 6). 

Each proposal will be reviewed by one expert from the CLIMAAX Open Call Selection Committee. It will 
assess if the proposal complies with the aspects above on a YES/NO basis and will provide reasoning 
in the cases where compliance is found to be too limited. The Selection Committee will meet to review 
the assessments, generate an 'In Scope List 'and confirm the rejected proposals. 

Proposals that do not comply with any of the aspects described above will be rejected. The ones 
complying with all of them will move on to the independent individual evaluation stage. 

We will inform applicants by email about the results of the admissibility and eligibility check, and the 
in/out scope screening. 

7.3. Independent Individual Evaluation 

At this stage, each proposal that passed the admissibility and eligibility and also in-scope screening will 
be evaluated by two independent experts from a Pool of experts from partners dMA, UPC, EURADA, 
DELTARES, MoIFI and INTC. In case of need, additional experts from other partners, and external 
experts from national Civil Protection Authorities (CPAs), may be added to the pool provided absence 
of conflicts of interest. 
As the purpose of the CLIMAAX 2nd Open Call is to improve the climate resilience in European regions 
and communities, particularly promoting the regions with high vulnerability, limited resources 
and/or low adaptation capacity, the applications will be evaluated according to the following 
awarding criteria: 

" Relevance; 
" Impact; 
" Implementation. 

7 3.1. Relevance 

The relevance will be evaluated considering the following points: 

" Ambition: Alignment with the objectives and activities as described in the call for proposals. 
" Dimension: Contribution to local/regional long term policy objectives, relevant policies and 

strategies, and synergies with activities at the European and national level aimed at increasing 
the resilience and the adaptive capacity of the regions and local communities in facing present 
and future climate aggravated risks. 

" Community engagement in climate change adaptation: Relevance of the adaptation 
engagement of the community represented by the applicant entity (e.g., previous activities in 
multi- risk climate assessment, climate change adaptation strategies, or risk management plans 
addressing high- impact weather-induced events). 

E 
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S European dimension: Extent to which the sub-project will support EU strategies to fight 
Climate Change (such as the EU Adaptation Strategy), and in particular, the EU Mission on 
Adaptation to Climate Change objectives. 

7.3.2. Impact 

The impact will be evaluated considering the following points: 

" Vulnerability to Climate Change Impacts: Priority should be given to regions or communities 
with activities in locations considered as highly vulnerable to climate change. The proposals 
should include evidence that the proposed region/municipality/community activities can be 
considered as highly vulnerable to climate change. 

" Limited resources: Priority should be given to regions or communities with limited resources 
to increase climate or disaster resilience. 

" Expected impact of the project implementation: Priority should be given to regions or 
communities in which the implementation of the proposed multi-risk climate assessments will 
lead to a significant contribution to the capacity to adapt to climate change by the 
activities/key community systems of the applicant. The proposals should include evidence that 
the proposed work to identify adaptation strategies or risk management plans can 
substantially help in reducing their vulnerability to climate change. 

7.3.3. Implementation 

The implementation will be evaluated considering the following points: 

" Team: The applicants have to demonstrate their capacity to manage and lead local climate 
change multi- risk assessment and risk management plans, as well as their capacity to lead the 
implementation works. In case of need of external services, the description of the profile of 
the experts that will be included in the subcontracting procurement would be evaluated as 
part of this point. 

" Implementation Plan: Quality and soundness of the implementation plan included in the 
application. Quality criteria may include the expected robustness of the resulting climate 
multi-risk assessment, use of multiple sources of information, the ability to increase 
understanding of local risk drivers, and the planned activities to include local data, models and 
analysis techniques. 

" Resources: Demonstrate the quality and effectiveness of the resources assigned and of the 
cost/effectiveness of the budget proposed in order to achieve the objectives/deliverables of 
the subproject. 
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7.3.4. Scores 

The evaluators will score each criterion on a scale from 0 to 5: 

o = The proposal fails to address the criterion, or it cannot be assessed due to missing or 
incomplete information. 
1 = Poor - The criterion is inadequately addressed or there are serious inherent weaknesses. 
2 = Fair - The proposal broadly addresses the criterion, but there are significant weaknesses. 
3 = Good - The proposal addresses the criterion well but there are a certain number of 
shortcomings. 
4 = Very good -There are some shortcomings but overall, the proposal addresses the criterion 
very well. 
5 = Excellent - The proposal successfully addresses all relevant aspects of the criterion with 
none or minor shortcomings. 

Each evaluator will produce an Individual Evaluation Report. The final score for each of the 3 
criteria Relevance, Impact and Implementation will be calculated as the average of the 
normalized scores provided by each evaluator, taking into account the mean and standard 
deviation of the evaluator, to avoid potential personal systematic bias. 

The final score per application will be calculated as the sum of the scores for each individual 
criterion. The minimum threshold for individual criteria will be 3. The overall minimum 
threshold, applying to the sum of the three criteria scores, is 11,50 points. 

After carrying out the Independent Individual Evaluation, the experts who have evaluated the 
proposals will join a Consensus Group, to agree on a common position, including comments 
and scores for all evaluated proposals. 

The Consensus Group will specially discuss the cases where there is a significant divergence 
between the evaluators' scoring. In case no consensus is reached between the evaluators, an 
additional evaluator will be included to provide an extra evaluation. 

Once the initial ranking is set, ties (if any) will be solved by following the highest score in the 
impact section. 

All proposals obtaining a score above the threshold will move on to the next stage. Please note 
that this evaluation phase takes time as it implies a more personal, qualitative, and thus non-
automated approach, which will lead to some expected delays in communication with the 
applicant. 
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7.3.5. Extra points- low adaptive capacity (max 2 points) 

Applications that are scored above the threshold will receive additional points to the overall 
score to give priority to regions or communities with high vulnerability and low adaptive 
capacity to climate change impacts. 

This aspect will be objectively evaluated following the regional composed Vulnerability Index 
produced by the JRC Disaster Risk Management Knowledge Centre (DRMKC) at NUTS2 and 
NUT5310, that is considered a proxy of the vulnerability and adaptive capacity at regional/local 
scale. It is available through the Risk Data Hub (see

The index is expressed at a scale from 0 to 10 (with higherscore 
indicating higher vulnerability), and 4.4 is the mean index value at NUTS3 level. 

Applicants located in a region with an associated vulnerability index lower than 4 will not 
receive extra points in this sub-criterion. The extra points will be calculated following a linear 
scaling equation dependent on index of the applicant region VI: 

" lfVl >ThrVl: Extra Points_2*(VI_ThrVl)/(MaxVl_ThrVI); 

" If VI ý ThrVI: Extra Points- 0 
With: 

" VI the index of the applicant region 
" MaxVl = 6,59 

" ThrVl=4 

Examples of computed extra points are: 

" Calabria (IT), Vl=6,59 -> Extra points = 2* (6,59-4)/(6,59-4) = 2 
" Podlaskie (PL), Vl=4,79 -> Extra points = 2* (4,79-4)/(6,59-4) = 0,61 
" Stockholm (SE), Vl=3,20 -> Extra points - 2* (3,2-4)/(6,59-4) -0 

7.4. Selection Committee Consensus Meeti g 

Following the independent individual evaluation, the Selection Committee (formed by one 
representative of the following consortium partners: MoIFI, dMA, UPC, INTC, EURADA, DELTARES, 
and FBA (plus, one representative from the Directorate-General for European Civil Protection and 
Humanitarian Aid Operations (DG-ECHO), one from the Joint Research Centre of Disaster Risk 
Management Knowledge Centre (JRC-DRMKC) and one from the Mission Secretariat/CINEA, as 
observers) will decide the 'Provisional Ust of Financial Support to Third Parties (FSTP) Recipients' and 
the 'Reserve List'. 

The discussion will be based on the ranking obtained as a result of the independent individual 
evaluation. However, the Selection Committee may apply corrective criteria to guarantee a balanced 
regional portfolio of supported projects to guarantee the pan-European impact of CLIMAAX, as well as 
prioritise regions and communities located in less favoured areas, with higher or lower adaptive 
capacity, by the extent that this is not already effectuated by the application of the extra points based 
on the low adaptive capacity criterion as described in section 7.3.5 of this Guide (Extra points - adaptive 
capacity). 

10 https://ec.europa.eu/eurostat/web/nutsfbackground 
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To maximize regional balance, in this CLIMAAX 2M Open Call, the following limitations will apply: 

" Limit per country: 
o A maximum of 3 selected projects per country will be approved: In case of a larger 

number of applicants over the threshold, only the first 3 in the ranking will be selected 
in CLIMAAX 2nd Open Call. 

. LimitperNUTS2 
o A maximum of 2 selected projects per NUTS2 will be approved: In case of a larger 

number, only the first 2 in the ranking will be selected in CLIMAAX 2d Open Call. 

To maximize regional balance, in both CLIMAAX Open Calls, the following limitations will apply: 
" Limit per country: 

0 Maximum 8 selected projects per country in both Open Calls. 
" LimitperNtJTS2 

0 Maximum 4 selected projects per NUTS2 in both Open Calls. 

Please check the question: "Which countries and NUTS2 were funded in the CLIMAAX 1st Open Call?" 
in the Frequently Asked Questions Document. 

The applicants who applied and have not been selected for the CLIMAAX 1g Open Call are eligible to 
submit an (improved) application for the CLIMAAX 2 Open Call. 

The Selection Committee will publish the 'Provisional list of FSTP recipients' and 'Reserve List'. 

7.5. SubGrant Agreement preparation and signature 

Before you get started with the programme, you will need to sign a subGrant Agreement with the 
CLIMAAX Consortium. Prior to signing the Agreement, you should provide documents regarding your 
formal status. The CLIMAAX Consortium will proceed to verify these documentsto prove youreligibility 
(For more details, please check our Frequently Asked Questions Document available at Open Call 
Microsite). 

Please submit the required documentation within the deadlines that will be communicated to you. If 
you fail to deliver the requested documents on time, without clear and reasonable justification, we 
will exclude you from further formal assessment and you will be replaced with the following entity 
from the 'Reserve List'. 

8 PA MENT ARRANGEMENTS 
Once your eligibility has been confirmed following the formal check and the sub-grant agreement has 
been signed, you will be an official beneficiary of the CLIMAAX programme. 

As a selected beneficiary, you will receive fixed financing to cover the estimated expenses included in 
the proposal following a lump sum scheme. The lump sum is a simplified method of settling expenses 
in projects financed from the Horizon Europe funds. It means that you are not required to present 
strictly defined accounting documents to prove the costs incurred (e.g., invoices). However, you are 
obliged to demonstrate that the implementation of your project is in line with the plan set for it 
through the presentation of the project Deliverables and the achievement of project milestones. 
Simply speaking it means that we will carefully assess your progress and the quality of yourwork during 
Deliverable Reviews, not your accountancy. 

Funded by the European Union. views and opinions expressed are however those of the author(s) only and do not necessarily reflect those of the 

r I European Union or European climate, Infrastructure and Environment Executive Agency (cINEA). Neither the European Union nor the granting authority 

fl 4 can be held responsible for them. The cLIMAAx project has received funding from the European Union's Horizon Europe climate programme under 
Grant Agreement No 101093864. 



CLIMAAX 
GUIDE FOR 

APPLICANTS 

The Deliverables and milestones will be detailed and calendarized in the 'Individual Follow-Up Plan' 
annexed to the SubGrant Agreement. The Financial Support will be paid against these Deliverables and 
milestones, namely: 

" i Deliverable: Implementation of the CLIMAAX common methodology for multi risk 
assessment and analysis of the results (Phase 1- Multi-risk climate assessment, due at Month 
6 (M6) of the project execution) 

" 2nd Deliverable: Refined regional/local high-resolution analysis and risk assessment and 
comparison of results (Phase 2- Refined regional/local multi- risk assessment, M16) 

" 3rd Deliverable: Contribution to local adaptation strategies and improved risk management 
plans (Phase 3- Adaptation strategies and improved Risk Management Plans, M22). 

Please, note that the lump sum arrangement does not release the beneficiary from the obligation to 
collect documentation to confirm the costs under fiscal regulation. 

The project progress and the quality of work will be assessed during Deliverable Reviews. Three 
Deliverable Review will be performed by the CLIMAAX Implementation Committee in each payment 
milestone established. The evaluation will be done based on the following criteria included in the sub-
grant agreement Individual Follow-Up Plan: 

" Deliverable quality (Weight 40%) 
" Performance indicators (Weight 50%) 
" Deadline Compliance (weight 10%). 

Each criterion will be scored from 0 to 10. Based on the weight of each criterion, the final score will be 
calculated. 
The threshold to continue in the programme with the next phase is 7 points. The Implementation 
Committee will review and validate the evaluations, paying special attention to the 'under threshold' 
cases, if any, by taking into consideration all possible objective reasons for underperformance (i.e., 
external factors which might have influenced the beneficiaries' performance). 

The beneficiary whose project has not reached the threshold will be required to present a Recovery 
Plan to the Management Team of the CLIMAAX project. In case the Recovery Plan is not realistic or 
not sufficient to recuperate the detected underperformance, the selected project will be considered 
in default. In case the Recovery Plan is accepted, they will be given a period to apply it (no longer than 
3 months), and a second Delivery Review meeting will be held to take the final decision. The CLIMAAX 
Selection Committee will take the final decision and approve the payments or invite selected projects 
which have not reached the threshold after the Recovery Plan to leave the programme. 

Payments will be done in the form of lump-sum grant as follows: 

" Phase 1 Multi-risk climate assessment: Deliverable 1 presented and approved 30% 

" Phase 2 Refined regional/local multi-risk assessment: Deliverable 2 presented and approved-
40% 

" Phase 3 Exploration of local adaptation strategies. and improved risk management plans 
Deliverable 3 presented and approved - 15% 

" Final payment (the retention payment) - 15% 
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PAYMENT MILESTONES DELIVERABLE DATE % TOTAL GRANT 

Phase 1 CLIMAAX methodology Multi- risk climate assessment MG 30% 

Phase 2 Refined local high- Refined regional/local multi- risk 
resolution risk assessment assessment 

M15 40% 

Phase 3 Exploration of local 
adaptation strategies. and 

Adaptation and improved risk 
M22 15% 

improved risk management plans 
management report 

Final payment 
Final payment 

(delayed payment mechanism) 
Est. November 2027 15% 

TOTAL 100% 

Following the rules of the Horizon Europe program, a delayed payment mechanism will be applied to 

the 15% of the financial support amount awarded to each sub-project, which will be paid to the 

beneficiaries once the whole CLIMAAX project is completed. This should happen within 9 months after 

the end of the CLIMAAX project, expected on the 23th of February 2027. 

Lastly, fora more detailed payment schedule, you can read our Frequently Asked Questions Document. 
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9. CONTACT US 

9.1. How can we help you? 

If you still have any doubts regarding the CLIMAAX 2nd Open Call process, feel free to get in touch with 
us: 

" Ask your question at the Helpdesk email at the following address: 
m or write directly to the Helpdesk at 

" If you face any technical issues or problems, make sure you include the following information 
in your message: 

o Your username, telephone number and your email address. 
o The details of the specific problem (error messages that appeared, bug descriptions 

such as a dropdown list that isn't working, etc.). 
o Screenshots of the problem. 

9 2 Complaints 

If, after receiving the results of the eligibility criteria evaluation you consider that a mistake has been 
made, a complaint can be submitted. Complaint emails have to be sent in English to 

including the following information: 

" Your contact details (including email address). 
" The subject of the complaint. 
" Information and evidence regarding the alleged mistake. 

Important note regarding the timeline. 
The complaint has to be submitted within 3 working days starting from the day after the 
communication of the evaluation results was sent. On our side, we will review them within no more 
than 7 calendar days from its reception. If we need more time to assess the complaint, we will inform 
the applicant by email about the extension. 

We will not be reviewing the complaint if: 
" It is anonymous. 
" The information is incomplete. 
" It is not related to the results of the evaluation of the eligibility criteria. 

Please take into account that the evaluation is run by experts, and we do not interfere with their 
assessment, therefore we will not evaluate complaints related to the results of the evaluation other 
than those related to procedural or technical mistakes. 
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10 LAST BUT NOT LEAST- FINAL PROVISIONS 
Any matters not covered by this 'Guide for Applicants' will be governed by the Spanish law1' and the 
rules related to the Horizon Europe programme and European Union grants regulations 

We do our best to keep all the applicant data confidential. However, to avoid any doubts, the applicant 
is entirely responsible for indicating what information is confidential. 

Your Intellectual property rights (lPR) will remain your property, but the deliverables will be public 
documents. 

For the selected beneficiaries, the SubGrant Agreement will include a set of obligations towards the 
European Commission (for example: promoting the project and giving visibility to the EU funding, 
maintaining confidentiality, understanding potential controls by the EC/ECA, EPPO and OLAF), as well 
as uploading the used local data and the results into the DRMKC Risk Data Hub through the CLIMAAX 
'user corner'12 and making the Deliverables reports and results public and subject to open access. 

The CLIMAAX Consortium might cancel the Open Call at any time, change its provisions or extend it. 
In such a case we will inform all applicants about such a change and provide the reasoning behind the 
decision. The signature of the SubGrant Agreement is an initial condition to establish any obligations 
among applicants and any Consortium partners (with respect to the obligation of confidentiality of the 
application). 

Didn't find what you were looking for? You may want to check our Frequently Asked Questions 
Document. 

"Since the responsibility of the FSTP implementation is the Universitat P0 itecnica e a a unya (Spain). 
22 httDs //publicatio 5' ec uropa.eu/repository/handle/JRC129773 
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ANNEX 1 METHODOLOGICAL FRAMEWORK AND TOOLBOX DESCRIPTION 

This annex describes the CLIMAAX methodological framework and toolbox. The software 
implementation of the combined framework and toolbox, known as the CLIMAAX handbook, and a 
technical description of this implementation can be found on the CLIMAAX website with background 
information for applicants

THE CLIM METHODOLOGICAL FRAMEWORK 

he CLIMAAX Framework is designed to encompass and support inclusive and harmonised regional 
climate risk assessments (CRAs). The framework is designed to translate the ambitions of the EU 
Mission on Adaptation into practice. This EU mission unites European regions in their pathway to 
resilience and ability to cope with climate extremes by implementing transformational adaptation and 
emergency management strategies. This is supported by the European Environment Agency, which 
has developed the Regional Adaptation Support Tool (RAST13) that provides practical guidance for 
planning, implementation and evaluation of climate adaptation strategies. This tool is based on the 
Adaptation Support Tool logic displayed in Figure 3 below. 

Step 6 
Monitoring, Evaluation 

and Learning (MEL) 

"SteP5 pç 
Implement ng I Regior 
adaptation Suppo 

policies and actions 

Step 4 
Assessing and 

selecting adaptation 
options 

Identifying adaptation 
options 

Figure 3 Regional Adaptation Support Tool outline. The CLIMAAX CRA Framework covers steps 1-3 in this scheme. (see for 
detailed 

tool) 

13 https://climate-adapt.eea.europa.eu/en/mission/knowledge.and.data/regional.adaptation.support too 
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The CLIMAAX CRA Framework covers steps 1-3 from the Reginal Adaptation Support Tool (Figure Al). 
It includes an inventory of the scope and institutional background of the CRA (Step 1), ensuring 
embedding in a shared strategic and institutional framework across actors/stakeholders for adaptation 
planning and risk management. It provides guidance on the selection of sound technical choices for 
conducting climate risk assessments (Step 2). And it outlines the contribution of a regional CRA to 
transformational adaptation and emergency management strategies that build resilience (Step 3). 

Principles 

Adaptation Monitririg Ris 
and building RrItr, or ideritliEcat n 
reililence Participatory 

processes 
Risk I 

work tic,. / 
Climate RiSk key Risks 
Management Assessrrrerfl 

Technical Choices 

Figure 4 The Climate Risk Assessment Framework shown in relation to its relationship with Climate Risk Management and 
adaptation and building resilience (see also Figure 1 in this Guide far Applicants). 

Figure 4 displays how the CLIMAAX CRA Framework (shown in Figure 1 of the Guide for applicants) 
links to and supports climate risk management, adaptation and building resilience. The main steps in 
the framework are as follows: 

Scoping: The first step of the risk assessment cycle is to determine context, objectives and criteria, 
which are embedded in a pre-defined set of principles. 

Risk Identification: A systematic inventory of relevant risks for the region of interest, guided by a 
survey of past experiences, records of data for multiple climate hazards (floods, drought, heatwave, 
fire, snow, wind), and exposure and vulnerability information derived from geographical and socio-
economic characteristics of the region. 

Risk Analysis: The analysis of climate risks is conducted by risk assessment methods implemented in 
the CLIMAAX Toolbox in so-called "workflows". Quantitative risk assessments are explored, for 
example, by using future scenarios and probabilistic or event-based approaches. Guidance is provided 
on the choice of data and scenarios for hazard, exposure and vulnerability. 

Key Risks Assessment: Key risks that are particularly important in the local context are identified, to 
guide prioritization of upcoming climate risk management strategies. Special attention is paid to the 
combination of hazards that may amplify all or some of these risks. 

Monitoring and Evaluation: By systematic monitoring and evaluation of key risks and the effectiveness 
of adaptation and risk management actions an iterative repetition of the risk assessment cycle is 
fuelled with new insights for updated the scoping and implementation of CRAs and adaptation 
strategies. 
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The Framework is designed to provide a reference for defining climate risk assessment (CRA) 
workflows and their implementation that are consistent with the highest standards, best practices and 
state-of the art scientific findings. In particular, the Framework gives guidance on: 

" Stakeholder engagement processes that ensure development of appropriate CRA's and uptake 
into strategic planning; 

2. Selection of hazards that have shown or are known to have a substantial societal impact and will 
be affected by climate change; 

3. Use of available data and concepts containing meaningful information for the region or 
community of interest; 

4. Selection of indicators for meteorological or hydrological hazards and societal or ecological 
impacts that can be used for designing and monitoring adaptation and risk management strategies; 

5. Use of climate and socio-economic scenarios that are relevant for impacts and risks that needs to 
be accounted for regions and communities for adaptation/risk management strategies. 

OOLBOX TO SUPPORT THE ASSESSMENT OF MULTIPLE CLIMATE RISKS 

The Toolbox contains data, projections and risk assessment algorithms (contained in so-called "risk 
workflows") designed to support the compilation of regional climate multi-risk assessments. It is 
structured to accommodate the needs of users at varying expert levels: 

1) General information and visualization of hazards, exposure, and vulnerability is accessible 
via a dashboard, usable also for non-expert users; 
2) Advanced users can explore and download pre-existing risk workflows for selected natural 
hazard profiles, and adjust these workflows to a specific European region; 
3) Expert users can create a fully customized regional risk assessment package allowing the 
inclusion of own local data on hazard, exposure, and/or vulnerability, and adjusted risk 
assessment methods. 

The risk workflows in the toolbox are stratified by hazard profile. For a range of hazard types, a number 
of methods for risk assessment are included in the toolbox based on the type of hazard. Currently14, 
we included methods for riverine flood, agricultural drought, heatwave, wildfire, windstorm, snow, 
blizzards, extreme precipitation and coastal floods. The different assessment methods follow 
a stepwise data processing scheme to calculate risk as a combination of hazard, exposure and 
vulnerability. In particular, we identified the following risk assessment methods: 

" Expected damage calculated as a combination between hazard and damage curves, which are 
a function of exposure and vulnerability; 

" Risk as a product of hazard, exposure, and vulnerability; 
" Risk matrix, in which qualitative risk classes are defined based on hazard probability and 

impact; 
" Assets or population exposed to a specific hazard. 

The CLIMAAX toolbox comes with a dataset of pan-European hazard, exposure, and vulnerability data 
for the implementation of the different risk assessment methods. These European datasets include 
reference hazard climatologies and basic climate change scenarios, and data on exposure and 
vulnerability such as land use, building types, age, education, income, healthcare access, settlements, 

14 A pilot version of the CLlMX climate multi- risk assessment Toolbox is ava able for applicants at https://handbook.cliniaax.eu/intro.html and will be further 
developed over the course of the CLIMAAX project duration. 
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and infrastructure. In general, similar exposure and vulnerability data are used in each of the hazard 
workflows. In some workflows multiple customized datasets and future scenarios of exposure and 
vulnerability are already made available 

The toolbox allows the users to customize their risk assessment and to upload own data. In the expert 
level version of the toolbox customized risk assessment procedures can be implemented. 

In its current form, the toolbox has limited capability to perform online calculations. Options to offer 
facilities for online calculations are explored. In any case, a full download of the technical guidelines 
and workflow code, jointly with the hazard, exposure, and vulnerability data, enable offline 
customization and execution of the climate risk assessment. 

The toolbox is written in English. Detailed descriptions of the technical implementation and example 
user journeys are provided at the

Funded by the European Union. Views and opinions expressed are however those of the author(s) only and do not necessarily reflect those of the 

N C J European Union or European climate, Infrastructure and Environment Executive Agency (cINEA). Neither the European Union nor the granting authority 
can be held responsible for them. The CLIMAAX project has received funding from the European Union's Horizon Europe climate programme under 
Grant Agreement No 101093864. 



(CLIMAAX 
GUIDE FOR 

APPLICANTS 

ANNEX 2 MAXIMUM GRANT AMOUNT PER COUNTRY 

EU MEMBER STATES OUNTRY CORRECTION COEFFICIENT MAXIMUM GRANT AMOUNT PER COUNTRY 

AUSTRIA 1.063 ¬241,591 

BELGIUM 1.000 ¬227,273 

BULGARIA 0.548 ¬ 124,545 

CYPRUS 0.775 ¬176,136 

CZECH REPUBLIC 0.791 ¬179,773 

GERMANY 0.983 ¬223,409 

DENMARK 1.320 ¬300,000 

ESTONIA 0.803 ¬ 182,500 

GREECE 0.816 ¬185,455 

SPAIN 0.913 ¬207,500 

FINLAND 1.195 ¬271,591 

FRANCE 1.164 ¬264,545 

CROATIA 0.755 ¬171,591 

HUNGARY 0.720 ¬163,636 

IRELAND 1.195 ¬271,591 

ITALY 0.974 ¬221,364 

LITHUANIA 0.728 ¬ 165,455 

LUXEMBOURG 1.000 ¬227,273 

LATVIA 0.760 ¬ 172,727 

MALTA 0.881 ¬200,227 
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NETHERLANDS 1.096 ¬249,091 

POLAND 0.705 ¬160,227 

PORTUGAL 0.843 ¬191,591 

ROMANIA 0.654 ¬148,636 

SWEDEN 1.254 ¬285,000 

SLOVENIA 0.833 ¬189,318 

510 VAKIA 0.781 ¬177,500 

mble 2 MAXIMUM GRANT AMOUNT PER COUNTRY PER EUROPEAN UNION MEMBERS 
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COUNTRY CORRECTION MAXIMUM GRANT AMOUNT PER 
THE ASSOCIATED COUNTRIES 

COEFFICIENT COUNTRY 

ALBANIA 0.590 ¬134,091 

REPUBLICOFARMENIA 0.777 ¬176,591 

0.639 ¬145,227 :t.IFVl.IIt4a!s1Y1Irs 

FAROE ISLANDS . 1.320 ¬ 300,000 

GEORGIA 0.622 ¬141,364 

ISRAEL 1.072 ¬ 243,636 

ICELAND 1.305 ¬296,591 

KOSOVO 0.702 ¬ 159,545 

'd"]J'IiA'Is 0.632 ¬ 143,636 

MONTENEGO 0.616 ¬ 140,000 

"kWIMstU$I'JI!s 0.507 ¬115,227 

NORWAY 1.287 ¬292,500 

1thIT 0.577 ¬131,136 

TUNISIA 0.674 ¬153,182 

TURKIYE 0.645 ¬146,591 

UKRAINE . - 0.685 ¬155,682 

uJIIlaI:lIIcIix.li' 1.369 ¬ 300.000 

Table 3 MAXIMUM GRANTAMOUNT PER ASSOCIATED COUNTRIES 
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This document presents the general structure of the application form available online divided into 
sections. 

1. BASIC INFORMATION 

Before applying, read carefully the Open Call related information (Guide for Applicants & FAQ), which 
includes all the necessary information on the application process, evaluation criteria, and the 
proposal's requirements. 
A practical point: you can save your application as a draft and continue later. You can also add other 
members of your team as contributors to help you complete the application form. 

Project Acronym 

Project Title 

Project short description 

Project General Description 

Name and Surname of the Contact person 

Contact person email address 

Contact person phone number 

2. APPLICANT AND PROJECT INFORMATION 

VAT number 

Type of the entity 
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3. RELEVANCE 

Before completing this section, p ease read the Guide for Applicants and FAQ. 

Which are the climate risks your region faces and how do these motivate your application or 
CLIMAAX funding? 
Please explain: 

> the major climate- related risks that will be considered in the proposed study and why they are 
considered relevant; 

> how the CLIMAAX approach can help in improving the local knowledge and awareness of these 
risks; 

> how the work proposed can help to understand the vulnerability to climate change in the 
applicant's region/community; 

what are, so far, the main difficulties you experienced in facing climate adaptation and climate-related 
risk assessment in your region/community. 
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5 IMPLEMENTATION 

Before completing this section, please read the Guide for Applicants and FAQ. 

What resources (including team and/or external services) and skills do you have to effectively 
manage and lead local climate risk assessments following the 3 phases methodology reported in the 
call? 
Provide evidence for each one of the 3 phases of data/model availability, evidences from previous studies, 
methodologies. 

Phase 1: Application of the CLIMAAX common methodology Framework; 
> Phase 2: Refinement and improvement of the multi-risk assessment carried out in Phase 1 using local 

data of higher resolution and detail; 
> Phase 3: Exploration of potential adaptation options and relevant actions at local scale to address the 

risk and vulnerabilities identified from the multi- risk analysis carried out in Phases land 2 
Describe the plan for implementing the required activities in the 3 phases 
Provide evidence for each one of the 3 phases: 

> Phase 1: Application of the CLIMAAX common methodology Framework; 
> Phase 2: Refinement and improvement of the multi- risk assessment carried out in Phase 1 using local 

data of higher resolution and detail; 
> Phase 3: Exploration of potential adaptation options and relevant actions at local scale to address the 

risk and vulnerabilities identified from the multi-risk analysis carried out in Phases land 2 
What key elements contribute to the effectiveness of the plan? 

6. RESOURCES 

Before completing this section, please read the GFA (Annex 2 at the end of the document: page 30): How to 
calculate the maximum amount of financial support, which includes all the necessary information on the 
budget calculation. 

(1) Personnel costs 

(2) Purchase costs (travel,/equipment/other goods, work or services) 

(3) Subcontracting 

(4) Overheads (25% of sum of 1 + 2) 

(5)Totalcosts(sum ofl+2+3+4) 

(6) Requested amount (please check in the GfA the actual maximum amount of financial support for each 
separate applicant, calculated using the Country Correction Coefficient (CCC) of each applicant's country.) 
Justify the proposed budget for implementing the required activities in the 3 phases 

GAN1T CHART 

The plan of action to complete the 3 phases of the project, including a timeline of the planned task. 

1] Funded by the European Union. Views and opinions expressed are however those of the author(s) only and do not necessarily reflect those of the 

C European Union or European climate, Infrastructure and Environment Executive Agency (CINEA). Neither the European Union nor the granting authority 
can be held responsible for them. The CLIM&AX project has received funding from the European Union's Horizon Europe Climate programme under 
Grant Agreement No 101093864. 



read carefully the statements below. You will not be able to change the statements after the 
e. By tickina the boxes below. / confirm that: 

I have read and understood the information about the project, as provided in the Guide for Applicants (GfA) 

I acknowledge that the evaluators and the European Commission and its bodies and agencies may have access to 
data collected under the open call 

The data provided in the application form are true and up-to-date 

entity I represent meets the eligibility conditions described in the GfA, in particular, is a public body or non-
profit legal entitly representing a local/regional community 

There is no conflict of interest between the entity I represent and any of the consortium partners 

Moreover, the entity I represent, or persons with power of representation, decision-making or control over the 
aforementioned legal entity: 

is/ are not listed on the EU sanction list: https://www.sanctionsmap.eu, which means that is/are not subject to 
EU restrictive measures under Article 29 of the Treaty on the European Union (TEU} and Article 215 of the Treaty 
on the Functioning of the EU (TFEU)) 

is /are not bankrupt or being wound up, is not having its affairs administered by the courts, has not entered into 
an arrangement with creditors, has not suspended business activities, is not the subject of proceedings 
concerning those matters, or is not in any analogous situation arising from a similar procedure provided for in 
national legislation or regulations; is/are not meeting national regulations regarding bankruptcy. 

has/have not been convicted of an offence concerning their professional conduct by a judgment which has the 
force of res judicata 

has/have not been guilty of grave professional misconduct proven by any means which the contracting authority 
justify, including by decisions of the European Investment Bank and international organisations 

is/are in compliance with their obligations relating to the payment of social security contributions or the 
payment of taxes in accordance with the legal provisions of the country in which it is established or with those of 
the country of the contracting authority or those of the country where the contract is to be performed 

has/have not been the subject of a judgment which has the force of res judicata for fraud, corruption, 
involvement in a criminal organisation or any other illegal activity, where such illegal activity is detrimental to the 
Union's financial interests 

is/are not subject to an administrative penalty for being guilty of misrepresenting the information required by 
the contracting authority as a condition of participation in a grant award procedure or another procurement 
procedure, or failing to supply this information, or has/have not been declared to be in serious breach of their 

under contracts or grants covered by the Union's budget. 

I did not make false declarations in supplying the information required, as a condition of participation in the 
Open Call or do not fail to supply this information 

I voluntarily agree to be registered at CLIMAAX Community at https://discord.gg/k3wxg3M7CJ and I understand 
that I can delete my profile from the above-mentioned Community by informing the CLIMAAX Team via helpdesk 
mail 



CLIMAAX 
ci'ni*aiii 

8. PROCESSING OF PERSONAL DATA 

I confirm that I read and understood the information clause concerning the processing of the personal data 
provided above. 

I confirm that I have a legal basis for processing the personal data of the team members listed in the 
application form. 

I will pass the information clause provided above to all team members mentioned in the application form. 

J 
Funded by the European Union. Views and opinions expressed are however those of the author(s) only and do not necessarily reflect those of the 

N C European Union or European climate, Infrastructure and Environment Executive Agency (CINEA). Neither the European Union nor the granting authority 
can be held responsible for them. The CLIMAAX project has received funding from the European Union's Horizon Europe Climate programme under 
Grant Agreement No 101093864. 



F nded by the 
Eur pean Union CLIMAAX 

.te ready regions 

Annex 5: Transposition of general provisions of the 
Horizon Europe Grant Agreements 

The following articles of the CLIMAAX Grant Aareement are hereby incorporated in the 
Agreement and apply to the Beneficiary receiving the FSTP grant: 

Article 12 of the CLIMAAX Grant Agreement: Conflict of interests. 

Article 13 of the CLIMAAX Grant Agreement: Confidentiality and security. 

Article 14 of the CLIMAAX Grant Agreement: Ethics. 

Article 16 of the CLIMAAX Grant A reement: Intellectual Property Rights. 

Article 17.2 of the CLIMAAX Grant Agreement: Visibility. 

Article 18 of the CLIMAAX Grant Agreement: Specific rules for carrying out action. 

Article 19 of the CLIMAAX Grant A reement: Information Obligations. 

Article 20 of the CLIMAAX Grant A reement: Record-keeping. 

Article 25 of the CLIMAAX Grant Agreement: Checks, Reviews, Audits and Investigations - 
Extensions of Findings. 
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