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EUROPEAN EDUCATION AND CULTURE EXECUTIVE AGENCY
(EACEA)

EACEA.B — Creativity, Citizens, EU values and Joint operations
B.3 — Citizens and EU Values

GRANT AGREEMENT

Project 101249715 — NETCO 2.0

PREAMBLE
This Agreement (‘the Agreement’) is between the following parties:
on the one part,

the European Education and Culture Executive Agency (EACEA) (‘EU executive agency’
or ‘granting authority’), under the powers delegated by the European Commission (‘European
Commission’),

and
on the other part,
1. ‘the coordinator’:

AJUNTAMENT DE MANRESA (Manresa), PIC 944068991, established in PLAZA MAJOR 1,
MANRESA 08240, Spain,

and the following other beneficiaries, if they sign their ‘accession form’ (see Annex 3 and Article 40):

2. SOSTRE CIVIC SCCL (SostreCivic), PIC 898386647, established in CASP 43, BARCELONA
08010, Spain,

3. FEDERACION VALENCIANA DE MUNICIPIOS Y PROVINCIAS (Valencia), PIC
991862055, established in CALLE GUILLEM DE CASTRO 46 - 1°, VALENCIA 46001, Spain,

4. COMUNE DI BOLOGNA (Bologna), PIC 999590239, established in PIAZZA MAGGIORE 6,
BOLOGNA 40124, Italy,

5. COMUNE DI FIRENZE (Firenze), PIC 969024472, established in PIAZZA SIGNORIA 1,
FIRENZE 50122, Italy,

6. urbaMonde-France (urbaMonde), PIC 915694648, established in 38 Rue Saint-Sabin, Paris
75012, France,

7. GEMEENTE EINDHOVEN (Elindhoven), PIC 993619889, established in STADHUISPLEIN
10, EINDHOVEN 5600 RB, Netherlands,

8. GEMEENTE AMSTERDAM (Amsterdam), PIC 998617135, established in AMSTEL 1,
AMSTERDAM 1011 PN, Netherlands,
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9. ASOCIATIA DE DEZVOLTARE INTERCOMUNITARA ZONA METROPOLITANA -
CLUJ (Cluj), PIC 918382227, established in STRADA MIKLOS ZRINYI 7 AP 2, CLUJ-NAPOCA
400071, Romania,

10. DIMOS THESSALONIKIS (Thessaloniki), PIC 965342449, established in VASILEOS
GEORGIOU 1A, THESSALONIKI 546 36, Greece,

11. DIMOS CHALANDRIOU (Halandri), PIC 951686013, established in AGIOU GEORGIOU 30
KAI ARISTIDOU, HALANDRI 152 34, Greece,

12. STOWARZYSZENIE MIESZKANIOWE WSPOL (WSPOL), PIC 872697361, established in
RACLAWICKA 29/82a, WARSZAWA 02-601, Poland,

13.1D22 - INSTITUT FUR KREATIVE NACHHALTIGKEIT - INSTITUTE FOR CREATIVE
SUSTAINABILITY EV (ID22), PIC 941050060, established in WILHELMINE-GEMBERG-WEG
12, BERLIN 10179, Germany,

14. CONNECTION:BERLIN EV (C:B), PIC 886847624, established in Dolzigerstrasse 44, Berlin
10247, Germany,

15. MESTO KOSICE (Kosice), PIC 938386731, established in TRIEDA SNP 48 A, KOSICE 040
11, Slovakia,

16. SODERHAMNS KOMMUN (Soderhamns), PIC 985586252, established in Oxtorgsgatan 19,
SODERHAMN 826 80, Sweden,

17. SERVICE PUBLIC REGIONAL DE BRUXELLES (Bruxelles), PIC 991252022, established
in Place Saint-Lazare 2-4, Saint-Josse-ten-Noode 1210, Belgium,

18. GRAD ZAGREB (Zagreb), PIC 989531727, established in TRG STJEPANA RADICA 1,
ZAGREB 10 000, Croatia,

Unless otherwise specified, references to ‘beneficiary’ or ‘beneficiaries’ include the coordinator and
affiliated entities (if any).

If only one beneficiary signs the grant agreement (‘mono-beneficiary grant’), all provisions referring
to the ‘coordinator’ or the ‘beneficiaries’ will be considered — mutatis mutandis — as referring to
the beneficiary.

The parties referred to above have agreed to enter into the Agreement.

By signing the Agreement and the accession forms, the beneficiaries accept the grant and agree to
implement the action under their own responsibility and in accordance with the Agreement, with all
the obligations and terms and conditions it sets out.

The Agreement is composed of:
Preamble

Terms and Conditions (including Data Sheet)
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Annex 1 Description of the action!

Annex 2 Estimated budget for the action

Annex 3 Accession forms (if applicable)?

Annex 3a  Declaration on joint and several liability of affiliated entities (if applicable)?

Annex 4 Model for the financial statements

Annex 5 Specific rules (if applicable)

I Template published on Portal Reference Documents.
2 Template published on Portal Reference Documents.
3 Template published on Portal Reference Documents.



https://ec.europa.eu/info/funding-tenders/opportunities/portal/screen/how-to-participate/reference-documents
https://ec.europa.eu/info/funding-tenders/opportunities/portal/screen/how-to-participate/reference-documents
https://ec.europa.eu/info/funding-tenders/opportunities/portal/screen/how-to-participate/reference-documents
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DATA SHEET

1. General data

Project summary:

Project summary

Network of Cities for Collaborative Housing (NETCO 2.0) builds on the success of the first European network of cities working on
collaborative housing (CH), evolving from a learning platform into a powerful tool for civic participation, local innovation, and EU-level
policy engagement. With the Municipality of Manresa as coordinator, and a strong partnership of 20 partners from 13 EU countries, the
project responds to the urgent housing crisis and its intersection with inequality, exclusion, and lack of citizen engagement in shaping
local solutions. NETCO 2.0 fosters structured transnational cooperation among cities and civil society, focused on co-creating innovative,
community-led housing models that are affordable, inclusive, and sustainable. Through 10 diverse Work Packages, the project engages
a broad spectrum of actors—from local authorities and public housing agencies to cooperatives, researchers, and citizen-led groups—
ensuring a multi-level, cross-sectoral approach. Activities include European conferences, thematic webinars, study visits, collaborative
housing forums, peer exchanges, and a digital knowledge platform. The project is aligned with key EU strategies: the European Affordable
Housing Plan, New European Bauhaus, and Pillar of Social Rights, and contributes directly to objectives on gender equality, youth,
elderly, and disability inclusion. It prioritises gender-responsive and intersectional monitoring and evaluation, ensuring all outcomes are
inclusive and rights-based. Expected impacts include strengthened municipal capacity, wider access to participatory housing solutions,
improved visibility of grassroots models in EU policy, and the creation of the EU Alliance for Collaborative Housing as a long-term
advocacy platform. NETCO positions collaborative housing as a vehicle for democratic renewal and social cohesion—where housing
becomes not just a policy area, but a platform for inclusive citizenship.

Keywords:
—  Social Inclusion
—  Local authorities
—  New European Bauhaus initiative
—  Affordable and social housing, senior collaborative housing, rural cohousing, citizen participation
Project number: 101249715
Project name: Network of Cities for Collaborative Housing 2.0
Project acronym: NETCO 2.0
Call: CERV-2025-CITIZENS-TOWN-NT
Topic: CERV-2025-CITIZENS-TOWN-NT
Type of action: CERV Lump Sum Grants
Granting authority: European Education and Culture Executive Agency
Grant managed through EU Funding & Tenders Portal: Yes (eGrants)
Project starting date: first day of the month following the entry into force date
Project end date: starting date + months of duration

Project duration: 24 months

Consortium agreement: No

2. Participants

List of participants:

Ne Role Short name Legal name Ctry PIC Max grant amount
1 COO | Manresa AJUNTAMENT DE MANRESA ES 944068991 70 257.00
2 BEN | SostreCivic SOSTRE CIVIC SCCL ES 898386647 8 800.00
3 BEN | Valencia FEDERACION VALENCIANA DE MUNICIPIOS Y PROVINCIAS ES 991862055 2 800.00
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N° | Role Short name Legal name Ctry PIC Max grant amount
4 BEN | Bologna COMUNE DI BOLOGNA IT 999590239 3 500.00
5 BEN | Firenze COMUNE DI FIRENZE IT 969024472 2 800.00
6 BEN | urbaMonde urbaMonde-France FR 915694648 35265.00
7 BEN | Elindhoven GEMEENTE EINDHOVEN NL 993619889 2 800.00
8 BEN | Amsterdam GEMEENTE AMSTERDAM NL 998617135 3 500.00
9 BEN | Cluj ASOCIATIA DE DEZVOLTARE INTERCOMUNITARA ZONA RO 918382227 18 100.00

METROPOLITANA - CLUJ
10 BEN | Thessaloniki DIMOS THESSALONIKIS EL 965342449 2 800.00
11 BEN | Halandri DIMOS CHALANDRIOU EL 951686013 2 800.00
12 BEN | WSPOL STOWARZYSZENIE MIESZKANIOWE WSPOL PL 872697361 2 800.00
13 BEN | ID22 ID22 - INSTITUT FUR KREATIVE NACHHALTIGKEIT - DE 941050060 3 500.00
INSTITUTE FOR CREATIVE SUSTAINABILITY EV
14 BEN | CB CONNECTION:BERLIN EV DE 886847624 44 658.00
15 BEN | Kosice MESTO KOSICE SK 938386731 18 100.00
16 BEN | Soderhamns SODERHAMNS KOMMUN SE 985586252 2 800.00
17 BEN | Bruxelles SERVICE PUBLIC REGIONAL DE BRUXELLES BE 991252022 4200.00
18 BEN | Zagreb GRAD ZAGREB HR | 989531727 2 800.00
19 AP Poli Torino POLITECNICO DI TORINO IT 999977754 0.00
20 AP VillaNova MUNICIPIO DE VILA NOVA DE GAIA PT 935543176 0.00
Total 232 280.00
Coordinator:

— AJUNTAMENT DE MANRESA (Manresa)

3. Grant

Maximum grant amount, total estimated eligible costs and contributions and funding rate:

Maximum grant amount Maximum grant amount
(Annex 2) (award decision)

232 280.00 232 280.00

Grant form: Lump Sum

Grant mode: Action grant

Budget categories/activity types: Lump sum contributions
Cost eligibility options: n/a

Budget flexibility: No

4. Reporting, payments and recoveries

4.1 Continuous reporting (art 21)

Deliverables: see Funding & Tenders Portal Continuous Reporting tool

4.2 Periodic reporting and payments

10
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Reporting and payment schedule (art 21, 22):

Reporting Payments

Deadline

Reporting periods Type Deadline Type (time to pay)

RP No Month from Month to

30 days from
entry into force/
financial guarantee

(if required)

— whichever

is the latest

Initial prefinancing

1 1 24 Periodic report 60 days after end Final payment 90 days from
of reporting period receiving
periodic report

Prefinancing payments and guarantees:

Prefinancing payment Prefinancing guarantee
Type Amount G::llz:ln;tee Division per participant
Prefinancing 1 (initial) 139 368.00 n/a 1 - Manresa n/a
2 - SostreCivic n/a
3 - Valencia n/a
4 - Bologna n/a
5 - Firenze n/a
6 - urbaMonde n/a
7 - Elindhoven n/a
8 - Amsterdam n/a
9 - Clyj n/a
10 - Thessaloniki n/a
11 - Halandri n/a
12 - WSPOL n/a
13 -1D22 n/a
14-CB n/a
15 - Kosice n/a
16 - Soderhamns n/a
17 - Bruxelles n/a
18 - Zagreb n/a

Reporting and payment modalities (art 21, 22):

Mutual Insurance Mechanism (MIM): No
Restrictions on distribution of initial prefinancing: The prefinancing may be distributed only if the minimum number of
beneficiaries set out in the call condititions (if any) have acceded to the Agreement and only to beneficiaries that have
acceded.

Interim payment ceiling (if any): 100% of the maximum grant amount

No-profit rule: n/a

11
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Late payment interest: ECB + 3.5%
Bank account for payments:
ES9101826035480018000089 BBVAESMMXXX
Conversion into euros: n/a
Reporting language: Language of the Agreement or other EU official language, if specified in the call conditions
4.3 Certificates (art 24): n/a
4.4 Recoveries (art 22)
First-line liability for recoveries:
Beneficiary termination: Beneficiary concerned
Final payment: Coordinator
After final payment: Beneficiary concerned
Joint and several liability for enforced recoveries (in case of non-payment):
Limited joint and several liability of other beneficiaries — up to the maximum grant amount of the beneficiary

Joint and several liability of affiliated entities — n/a

5. Consequences of non-compliance, applicable law & dispute settlement forum

Applicable law (art 43):
Standard applicable law regime: EU law + law of Belgium
Dispute settlement forum (art 43):
Standard dispute settlement forum:
EU beneficiaries: EU General Court + EU Court of Justice (on appeal)

Non-EU beneficiaries: Courts of Brussels, Belgium (unless an international agreement provides for the
enforceability of EU court judgements)

6.  Other

Specific rules (Annex 5): Yes

Standard time-limits after project end:
Confidentiality (for X years after final payment): 5
Record-keeping (for X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)
Reviews (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)
Audits (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

Extension of findings from other grants to this grant (no later than X years after final payment): 5 (or 3 for grants of
not more than EUR 60 000)

12
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Impact evaluation (up to X years after final payment): 5 (or 3 for grants of not more than EUR 60 000)

13
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CHAPTER1 GENERAL

ARTICLE 1 — SUBJECT OF THE AGREEMENT

This Agreement sets out the rights and obligations and terms and conditions applicable to the grant
awarded for the implementation of the action set out in Chapter 2.

ARTICLE 2 — DEFINITIONS

For the purpose of this Agreement, the following definitions apply:

Actions —  The project which is being funded in the context of this Agreement.
Grant — The grant awarded in the context of this Agreement.

EU grants — Grants awarded by EU institutions, bodies, offices or agencies (including EU executive
agencies, EU regulatory agencies, EDA, joint undertakings, etc.).

Participants — Entities participating in the action as beneficiaries, affiliated entities, associated
partners, third parties giving in-kind contributions, subcontractors or recipients of
financial support to third parties.

Beneficiaries (BEN) — The signatories of this Agreement (either directly or through an accession
form).

Aftiliated entities (AE) — Entities affiliated to a beneficiary within the meaning of Article 190 of
EU Financial Regulation 2024/2509* which participate in the action with similar rights
and obligations as the beneficiaries (obligation to implement action tasks and right to
charge costs and claim contributions).

Associated partners (AP) — Entities which participate in the action, but without the right to charge
costs or claim contributions.

Purchases — Contracts for goods, works or services needed to carry out the action (e.g. equipment,
consumables and supplies) but which are not part of the action tasks (see Annex 1).

Subcontracting — Contracts for goods, works or services that are part of the action tasks (see Annex 1).

In-kind contributions — In-kind contributions within the meaning of Article 2(38) of EU Financial
Regulation 2024/2509, i.e. non-financial resources made available free of charge by
third parties.

4 For the definition, see Article 190 Regulation (EU, Euratom) 2024/2509 of the European Parliament and of the Council
of 23 September 2024 on the financial rules applicable to the general budget of the Union (recast) (‘EU Financial
Regulation”) (OJ L, 2024/2509, 26.9.2024): “affiliated entities [are]:

(a) entities that form a sole beneficiary [(i.e. where an entity is formed of several entities that satisfy the criteria for
being awarded a grant, including where the entity is specifically established for the purpose of implementing an
action to be financed by a grant)];

(b) entities that satisfy the eligibility criteria and that do not fall within one of the situations referred to in Article 138(1)
and 143(1) and that have a link with the beneficiary, in particular a legal or capital link, which is neither limited to
the action nor established for the sole purpose of its implementation”.

14
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Fraud — Fraud within the meaning of Article 3 of EU Directive 2017/1371° and Article 1 of the
Convention on the protection of the European Communities’ financial interests, drawn
up by the Council Act of 26 July 1995° as well as any other wrongful or criminal
deception intended to result in financial or personal gain.

Irregularities — Any type of breach (regulatory or contractual) which could impact the EU
financial interests, including irregularities within the meaning of Article 1(2) of EU
Regulation 2988/95.

Grave professional misconduct — Any type of unacceptable or improper behaviour in exercising one’s
profession, especially by employees, including grave professional misconduct within
the meaning of Article 138(1)(c) of EU Financial Regulation 2024/25098,

Applicable EU, international and national law — Any legal acts or other (binding or non-binding)
rules and guidance in the area concerned.

Portal — EU Funding & Tenders Portal; electronic portal and exchange system managed by the
European Commission and used by itself and other EU institutions, bodies, offices
or agencies for the management of their funding programmes (grants, procurements,
prizes, etc.).

CHAPTER2 ACTION

ARTICLE 3 — ACTION

The grant is awarded for the action 101249715 — NETCO 2.0 (‘action’), as described in Annex 1.

ARTICLE 4 — DURATION AND STARTING DATE

The duration and the starting date of the action are set out in the Data Sheet (see Point 1).

CHAPTER3 GRANT

ARTICLE 5 — GRANT

5.1 Form of grant

3> Directive (EU) 2017/1371 of the European Parliament and of the Council of 5 July 2017 on the fight against fraud to
the Union’s financial interests by means of criminal law (OJ L 198, 28.7.2017, p. 29).

60JC316,27.11.1995, p. 48.

7 Council Regulation (EC, Euratom) No 2988/95 of 18 December 1995 on the protection of the European Communities
financial interests (OJ L 312, 23.12.1995, p. 1).

8 ‘Professional misconduct’ includes, in particular, the following: violation of ethical standards of the profession;
wrongful conduct with impact on professional credibility; breach of generally accepted professional ethical standards;
false declarations/misrepresentation of information; participation in a cartel or other agreement distorting competition;
violation of IPR; attempting to influence decision-making processes by taking advantage, through misrepresentation,
of a conflict of interests, or to obtain confidential information from public authorities to gain an advantage; incitement
to discrimination, hatred or violence or similar activities contrary to the EU values where negatively affecting or risking
to affect the performance of a legal commitment.

15
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The grant is an action grant® which takes the form of a lump sum grant for the completion of work
packages.

5.2 Maximum grant amount

The maximum grant amount is set out in the Data Sheet (see Point 3) and in the estimated budget
(Annex 2).

5.3 Funding rate

Not applicable

5.4 [Estimated budget, budget categories and forms of funding

The estimated budget for the action (lump sum breakdown) is set out in Annex 2.

It contains the estimated eligible contributions for the action (lump sum contributions), broken down
by participant and work package.

Annex 2 also shows the types of contributions (forms of funding)!° to be used for each work package.

5.5 Budget flexibility

Budget flexibility does not apply; changes to the estimated budget (lump sum breakdown) always
require an amendment (see Article 39).

Amendments for transfers between work packages are moreover possible only if:

- the work packages concerned are not already completed (and declared in a financial statement)
and

- the transfers are justified by the technical implementation of the action.

ARTICLE 6 — ELIGIBLE AND INELIGIBLE CONTRIBUTIONS

6.1 and 6.2 General and specific eligibility conditions
Lump sum contributions are eligible (‘eligible contributions’), if:
(a) they are set out in Annex 2 and

(b) the work packages are completed and the work is properly implemented by the beneficiaries
and/or the results are achieved, in accordance with Annex 1 and during in the period set out
in Article 4 (with the exception of work/results relating to the submission of the final periodic
report, which may be achieved afterwards; see Article 21)

They will be calculated on the basis of the amounts set out in Annex 2.

° For the definition, see Article 183(2)(a) EU Financial Regulation 2024/2509: ‘action grant’ means an EU grant to
finance “an action intended to help achieve a Union policy objective”.
10 See Article 125 EU Financial Regulation 2024/2509.

16
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6.3 Ineligible contributions
‘Ineligible contributions’ are:

(a) lump sum contributions that do not comply with the conditions set out above (see Article 6.1
and 6.2)

(b) lump sum contributions for activities already funded under other EU grants (or grants awarded
by an EU Member State, non-EU country or other body implementing the EU budget), except
for the following case:

(1) Synergy actions: not applicable
(c) other:
(1) country restrictions for eligible costs: not applicable.
6.4 Consequences of non-compliance

If a beneficiary declares lump sum contributions that are ineligible, they will be rejected (see
Article 27).

This may also lead to other measures described in Chapter 5.

CHAPTER 4 GRANT IMPLEMENTATION

SECTION 1 _CONSORTIUM: BENEFICIARIES, AFFILIATED ENTITIES AND OTHER
PARTICIPANTS

ARTICLE 7 — BENEFICIARIES

The beneficiaries, as signatories of the Agreement, are fully responsible towards the granting authority
for implementing it and for complying with all its obligations.

They must implement the Agreement to their best abilities, in good faith and in accordance with all
the obligations and terms and conditions it sets out.

They must have the appropriate resources to implement the action and implement the action under
their own responsibility and in accordance with Article 11. If they rely on affiliated entities or other
participants (see Articles 8 and 9), they retain sole responsibility towards the granting authority and
the other beneficiaries.

They are jointly responsible for the technical implementation of the action. If one of the beneficiaries
fails to implement their part of the action, the other beneficiaries must ensure that this part is
implemented by someone else (without being entitled to an increase of the maximum grant amount
and subject to an amendment; see Article 39). The financial responsibility of each beneficiary in case
of recoveries is governed by Article 22.

The beneficiaries (and their action) must remain eligible under the EU programme funding the grant

17
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for the entire duration of the action. Lump sum contributions will be eligible only as long as the
beneficiary and the action are eligible.

The internal roles and responsibilities of the beneficiaries are divided as follows:
(a) Each beneficiary must:
(1) keep information stored in the Portal Participant Register up to date (see Article 19)

(i1) inform the granting authority (and the other beneficiaries) immediately of any events or
circumstances likely to affect significantly or delay the implementation of the action (see
Article 19)

(iii) submit to the coordinator in good time:

the prefinancing guarantees (if required; see Article 23)

- the financial statements and certificates on the financial statements (CFS): not
applicable

- the contribution to the deliverables and technical reports (see Article 21)

- any other documents or information required by the granting authority under the
Agreement

(iv) submit via the Portal data and information related to the participation of their affiliated
entities.

(b) The coordinator must:
(1) monitor that the action is implemented properly (see Article 11)

(i1) act as the intermediary for all communications between the consortium and the granting
authority, unless the Agreement or granting authority specifies otherwise, and in
particular:

- submit the prefinancing guarantees to the granting authority (if any)

- request and review any documents or information required and verify their quality
and completeness before passing them on to the granting authority

- submit the deliverables and reports to the granting authority

- inform the granting authority about the payments made to the other beneficiaries
(report on the distribution of payments; if required, see Articles 22 and 32)

(ii1) distribute the payments received from the granting authority to the other beneficiaries
without unjustified delay (see Article 22).

The coordinator may not delegate or subcontract the above-mentioned tasks to any other beneficiary
or third party (including affiliated entities).

However, coordinators which are public bodies may delegate the tasks set out in Point (b)(i1) last

18
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indent and (iii) above to entities with ‘authorisation to administer’ which they have created or which
are controlled by or affiliated to them. In this case, the coordinator retains sole responsibility for the
payments and for compliance with the obligations under the Agreement.

Moreover, coordinators which are ‘sole beneficiaries’!! (or similar, such as European research
infrastructure consortia (ERICs)) may delegate the tasks set out in Point (b)(i) to (iii) above to one of
their members. The coordinator retains sole responsibility for compliance with the obligations under
the Agreement.

The beneficiaries must have internal arrangements regarding their operation and co-ordination, to
ensure that the action is implemented properly.

If required by the granting authority (see Data Sheet, Point 1), these arrangements must be set out in
a written consortium agreement between the beneficiaries, covering for instance:

- the internal organisation of the consortium
- the management of access to the Portal

- different distribution keys for the payments and financial responsibilities in case of recoveries
(if any)

- additional rules on rights and obligations related to background and results (see Article 16)
- settlement of internal disputes
- liability, indemnification and confidentiality arrangements between the beneficiaries.

The internal arrangements must not contain any provision contrary to this Agreement.

ARTICLE 8 — AFFILIATED ENTITIES

Not applicable

ARTICLE 9 — OTHER PARTICIPANTS INVOLVED IN THE ACTION

9.1 Associated partners

The following entities which cooperate with a beneficiary will participate in the action as ‘associated
partners’:

- POLITECNICO DI TORINO (Poli Torino), PIC 999977754
- MUNICIPIO DE VILA NOVA DE GAIA (VillaNova), PIC 935543176

Associated partners must implement the action tasks attributed to them in Annex 1 in accordance with
Article 11. They may not charge contributions to the action (no lump sum contributions) and the costs
for their tasks are not eligible (may not be included in the estimated budget in Annex 2).

1 For the definition, see Article 190(2) EU Financial Regulation 2024/2509: “Where several entities satisfy the criteria
for being awarded a grant and together form one entity, that entity may be treated as the sole beneficiary, including
where it is specifically established for the purpose of implementing the action financed by the grant.”
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The tasks must be set out in Annex 1.

The beneficiaries must ensure that their contractual obligations under Articles 11 (proper
implementation), 12 (conflict of interests), 13 (confidentiality and security), 14 (ethics), 17.2
(visibility), 18 (specific rules for carrying out action), 19 (information) and 20 (record-keeping) also
apply to the associated partners.

The beneficiaries must ensure that the bodies mentioned in Article 25 (e.g. granting authority, OLAF,
Court of Auditors (ECA), etc.) can exercise their rights also towards the associated partners.

9.2 Third parties giving in-kind contributions to the action

Other third parties may give in-kind contributions to the action (i.e. personnel, equipment, other goods,
works and services, etc. which are free-of-charge), if necessary for the implementation.

Third parties giving in-kind contributions do not implement any action tasks. They may not charge
contributions to the action (no lump sum contributions) and the costs for the in-kind contributions are
not eligible (may not be included in the estimated budget in Annex 2).

The third parties and their in-kind contributions should be set out in Annex 1.

9.3 Subcontractors
Subcontractors may participate in the action, if necessary for the implementation.

Subcontractors must implement their action tasks in accordance with Article 11. The beneficiaries’
costs for subcontracting are considered entirely covered by the lump sum contributions for
implementing the work packages (irrespective of the actual subcontracting costs incurred, if any).

The beneficiaries must ensure that their contractual obligations under Articles 11 (proper
implementation), 12 (conflict of interest), 13 (confidentiality and security), 14 (ethics), 17.2
(visibility), 18 (specific rules for carrying out action), 19 (information) and 20 (record-keeping) also
apply to the subcontractors.

The beneficiaries must ensure that the bodies mentioned in Article 25 (e.g. granting authority, OLAF,
Court of Auditors (ECA), etc.) can exercise their rights also towards the subcontractors.

9.4 Recipients of financial support to third parties

If the action includes providing financial support to third parties (e.g. grants, prizes or similar forms of
support), the beneficiaries must ensure that their contractual obligations under Articles 12 (conflict of
interest), 13 (confidentiality and security), 14 (ethics), 17.2 (visibility), 18 (specific rules for carrying
out action), 19 (information) and 20 (record-keeping)also apply to the third parties receiving the
support (recipients).

The beneficiaries must also ensure that the bodies mentioned in Article 25 (e.g. granting authority,
OLAF, Court of Auditors (ECA), etc.) can exercise their rights also towards the recipients.

ARTICLE 10 — PARTICIPANTS WITH SPECIAL STATUS

10.1 Non-EU participants
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Participants which are established in a non-EU country (if any) undertake to comply with their
obligations under the Agreement and:

- to respect general principles (including fundamental rights, values and ethical principles,
environmental and labour standards, rules on classified information, intellectual property
rights, visibility of funding and protection of personal data)

- for the submission of certificates under Article 24: use qualified external auditors which

are independent and comply with comparable standards as those set out in EU Directive
2006/43/EC!2

- for the controls under Article 25: allow for checks, reviews, audits and investigations (including
on-the-spot checks, visits and inspections) by the bodies mentioned in that Article (e.g. granting
authority, OLAF, Court of Auditors (ECA), etc.).

Special rules on dispute settlement apply (see Data Sheet, Point 5).

10.2 Participants which are international organisations

Participants which are international organisations (IOs; if any) undertake to comply with their
obligations under the Agreement and:

- to respect general principles (including fundamental rights, values and ethical principles,
environmental and labour standards, rules on classified information, intellectual property
rights, visibility of funding and protection of personal data)

- for the submission of certificates under Article 24: to use either independent public officers or
external auditors which comply with comparable standards as those set out in EU Directive
2006/43/EC13

- for the controls under Article 25: to allow for the checks, reviews, audits and investigations
by the bodies mentioned in that Article, taking into account the specific agreements concluded
by them and the EU (if any).

For such participants, nothing in the Agreement will be interpreted as a waiver of their privileges or
immunities, as accorded by their constituent documents or international law.

Special rules on applicable law and dispute settlement apply (see Article 43 and Data Sheet, Point 5).
10.3 Pillar-assessed participants

Pillar-assessed participants (if any) may rely on their own systems, rules and procedures, in so far as
they have been positively assessed and do not call into question the decision awarding the grant or
breach the principle of equal treatment of applicants or beneficiaries.

‘Pillar-assessment’ means a review by the European Commission on the systems, rules and procedures

12 Directive 2006/43/EC of the European Parliament and of the Council of 17 May 2006 on statutory audits of annual
accounts and consolidated accounts (OJ L 157, 9.6.2006, p. 87).

13 Directive 2006/43/EC of the European Parliament and of the Council of 17 May 2006 on statutory audits of annual
accounts and consolidated accounts (OJ L 157, 9.6.2006, p. 87).

21



Project: 101249715 — NETCO 2.0 — CERV—2025—C|T|ZENS—TO\“P‘Q‘$SOCiated with document Ref. Ares(2025)10518083 - 01/12/2025

CERV Lump Sum MGA — Multi & Mono: v1.0

which participants use for managing EU grants (in particular internal control system, accounting
system, external audits, financing of third parties, rules on recovery and exclusion, information on
recipients and protection of personal data; see Article 157 EU Financial Regulation 2024/2509).

Participants with a positive pillar assessment may rely on their own systems, rules and procedures,
in particular for:

- record-keeping (Article 20): may be done in accordance with internal standards, rules and
procedures

- currency conversion for financial statements (Article 21): may be done in accordance with
usual accounting practices

- guarantees (Article 23): for public law bodies, prefinancing guarantees are not needed
- certificates (Article 24):

- certificates on the financial statements (CFS): may be provided by their regular internal
or external auditors and in accordance with their internal financial regulations and
procedures

- certificates on usual accounting practices (CoMUC): are not needed if those practices
are covered by an ex-ante assessment

and use the following specific rules, for:

- recoveries (Article 22): in case of financial support to third parties, there will be no recovery if
the participant has done everything possible to retrieve the undue amounts from the third party
receiving the support (including legal proceedings) and non-recovery is not due to an error or
negligence on its part

- checks, reviews, audits and investigations by the EU (Article 25): will be conducted taking
into account the rules and procedures specifically agreed between them and the framework
agreement (if any)

- impact evaluation (Article 26): will be conducted in accordance with the participant’s internal
rules and procedures and the framework agreement (if any)

- grant agreement termination (Article 32): the final grant amount and final payment will be
calculated taking into account also costs relating to contracts due for execution only after
termination takes effect, if the contract was entered into before the pre-information letter was
received and could not reasonably be terminated on legal grounds

- liability for damages (Article 33.2): the granting authority must be compensated for damage
it sustains as a result of the implementation of the action or because the action was not
implemented in full compliance with the Agreement only if the damage is due to an
infringement of the participant’s internal rules and procedures or due to a violation of third
parties’ rights by the participant or one of its employees or individual for whom the employees
are responsible.

Participants whose pillar assessment covers procurement and granting procedures may also do
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purchases, subcontracting and financial support to third parties (Article 6.2) in accordance with their
internal rules and procedures for purchases, subcontracting and financial support.

Participants whose pillar assessment covers data protection rules may rely on their internal standards,
rules and procedures for data protection (Article 15).

The participants may however not rely on provisions which would breach the principle of equal
treatment of applicants or beneficiaries or call into question the decision awarding the grant, such as
in particular:

eligibility (Article 6)
- consortium roles and set-up (Articles 7-9)
- security and ethics (Articles 13, 14)

- IPR (including background and results, access rights and rights of use), communication,
dissemination and visibility (Articles 16 and 17)

- information obligation (Article 19)

- payment, reporting and amendments (Articles 21, 22 and 39)

rejections, reductions, suspensions and terminations (Articles 27, 28, 29-32)

If the pillar assessment was subject to remedial measures, reliance on the internal systems, rules and
procedures is subject to compliance with those remedial measures.

Participants must inform the coordinator without delay of any changes to the systems, rules and
procedures that were part of the pillar assessment. The coordinator must immediately inform the
granting authority.

Pillar-assessed participants that have also concluded a framework agreement with the EU, may
moreover — under the same conditions as those above (i.e. not call into question the decision awarding
the grant or breach the principle of equal treatment of applicants or beneficiaries) — rely on provisions
set out in that framework agreement.

SECTION 2 RULES FOR CARRYING OUT THE ACTION

ARTICLE 11 — PROPER IMPLEMENTATION OF THE ACTION

11.1 Obligation to properly implement the action

The beneficiaries must implement the action as described in Annex 1 and in compliance with the
provisions of the Agreement, the call conditions and all legal obligations under applicable EU,
international and national law.

11.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Atrticle 28).
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Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 12 — CONFLICT OF INTERESTS

12.1 Conflict of interests

The beneficiaries must take all measures to prevent any situation where the impartial and objective
implementation of the Agreement could be compromised for reasons involving family, emotional life,
political or national affinity, economic interest or any other direct or indirect interest (‘conflict of
interests’).

They must formally notify the granting authority without delay of any situation constituting or likely
to lead to a conflict of interests and immediately take all the necessary steps to rectify this situation.

The granting authority may verify that the measures taken are appropriate and may require additional
measures to be taken by a specified deadline.

12.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28) and the grant or the beneficiary may be terminated (see Article 32).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 13 — CONFIDENTIALITY AND SECURITY

13.1 Sensitive information

The parties must keep confidential any data, documents or other material (in any form) that is identified
as sensitive in writing (‘sensitive information’) — during the implementation of the action and for at
least until the time-limit set out in the Data Sheet (see Point 6).

If a beneficiary requests, the granting authority may agree to keep such information confidential for
a longer period.

Unless otherwise agreed between the parties, they may use sensitive information only to implement
the Agreement.

The beneficiaries may disclose sensitive information to their personnel or other participants involved
in the action only if they:

(a) need to know it in order to implement the Agreement and
(b) are bound by an obligation of confidentiality.

The granting authority may disclose sensitive information to its staff and to other EU institutions and
bodies.

It may moreover disclose sensitive information to third parties, if:

(a) this is necessary to implement the Agreement or safeguard the EU financial interests and
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(b) the recipients of the information are bound by an obligation of confidentiality.
The confidentiality obligations no longer apply if:
(a) the disclosing party agrees to release the other party
(b) the information becomes publicly available, without breaching any confidentiality obligation
(c) the disclosure of the sensitive information is required by EU, international or national law.

Specific confidentiality rules (if any) are set out in Annex 5.

13.2 Classified information

The parties must handle classified information in accordance with the applicable EU, international or
national law on classified information (in particular, Decision 2015/444!* and its implementing rules).

Deliverables which contain classified information must be submitted according to special procedures
agreed with the granting authority.

Action tasks involving classified information may be subcontracted only after explicit approval (in
writing) from the granting authority.

Classified information may not be disclosed to any third party (including participants involved in the
action implementation) without prior explicit written approval from the granting authority.

Specific security rules (if any) are set out in Annex 5.

13.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 14 — ETHICS AND VALUES

14.1 Ethics

The action must be carried out in line with the highest ethical standards and the applicable EU,
international and national law on ethical principles.

Specific ethics rules (if any) are set out in Annex 5.

14.2 Values

The beneficiaries must commit to and ensure the respect of basic EU values (such as respect for
human dignity, freedom, democracy, equality, the rule of law and human rights, including the rights
of minorities).

14 Commission Decision 2015/444/EC, Euratom of 13 March 2015 on the security rules for protecting EU classified
information (OJ L 72, 17.3.2015, p. 53).
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Specific rules on values (if any) are set out in Annex 5.

14.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 15— DATA PROTECTION

15.1 Data processing by the granting authority

Any personal data under the Agreement will be processed under the responsibility of the data
controller of the granting authority in accordance with and for the purposes set out in the Portal Privacy
Statement.

For grants where the granting authority is the European Commission, an EU regulatory or executive
agency, joint undertaking or other EU body, the processing will be subject to Regulation 2018/1725'.

15.2 Data processing by the beneficiaries

The beneficiaries must process personal data under the Agreement in compliance with the applicable
EU, international and national law on data protection (in particular, Regulation 2016/679').

They must ensure that personal data is:
- processed lawfully, fairly and in a transparent manner in relation to the data subjects

- collected for specified, explicit and legitimate purposes and not further processed in a manner
that is incompatible with those purposes

- adequate, relevant and limited to what is necessary in relation to the purposes for which they
are processed

- accurate and, where necessary, kept up to date

- kept in a form which permits identification of data subjects for no longer than is necessary for
the purposes for which the data is processed and

- processed in a manner that ensures appropriate security of the data.

The beneficiaries may grant their personnel access to personal data only if it is strictly necessary
for implementing, managing and monitoring the Agreement. The beneficiaries must ensure that the
personnel is under a confidentiality obligation.

15 Regulation (EU) 2018/1725 of the European Parliament and of the Council of 23 October 2018 on the protection of
natural persons with regard to the processing of personal data by the Union institutions, bodies, offices and agencies
and on the free movement of such data, and repealing Regulation (EC) No 45/2001 and Decision No 1247/2002/EC
(OJL 295,21.11.2018, p. 39).

16 Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection of natural
persons with regard to the processing of personal data and on the free movement of such data, and repealing Directive
95/46/EC (‘GDPR’) (OJ L 119, 4.5.2016, p. 1).
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The beneficiaries must inform the persons whose data are transferred to the granting authority and
provide them with the Portal Privacy Statement.

15.3 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 16 — INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND AND
RESULTS —ACCESS RIGHTS AND RIGHTS OF USE

16.1 Background and access rights to background

The beneficiaries must give each other and the other participants access to the background identified
as needed for implementing the action, subject to any specific rules in Annex 5.

‘Background’ means any data, know-how or information — whatever its form or nature (tangible or
intangible), including any rights such as intellectual property rights — that is:

(a) held by the beneficiaries before they acceded to the Agreement and
(b) needed to implement the action or exploit the results.

If background is subject to rights of a third party, the beneficiary concerned must ensure that it is able
to comply with its obligations under the Agreement.

16.2 Ownership of results
The granting authority does not obtain ownership of the results produced under the action.

‘Results’ means any tangible or intangible effect of the action, such as data, know-how or information,
whatever its form or nature, whether or not it can be protected, as well as any rights attached to it,
including intellectual property rights.

16.3 Rights of use of the granting authority on materials, documents and information
received for policy, information, communication, dissemination and publicity purposes

The granting authority has the right to use non-sensitive information relating to the action and
materials and documents received from the beneficiaries (notably summaries for publication,
deliverables, as well as any other material, such as pictures or audio-visual material, in paper or
electronic form) for policy information, communication, dissemination and publicity purposes —
during the action or afterwards.

The right to use the beneficiaries’ materials, documents and information is granted in the form of a
royalty-free, non-exclusive and irrevocable licence, which includes the following rights:

(a) use for its own purposes (in particular, making them available to persons working for the
granting authority or any other EU service (including institutions, bodies, offices, agencies,
etc.) or EU Member State institution or body; copying or reproducing them in whole or in part,
in unlimited numbers; and communication through press information services)
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(b) distribution to the public (in particular, publication as hard copies and in electronic or digital
format, publication on the internet, as a downloadable or non-downloadable file, broadcasting
by any channel, public display or presentation, communicating through press information
services, or inclusion in widely accessible databases or indexes)

(c) editing or redrafting (including shortening, summarising, inserting other elements (e.g.
meta-data, legends, other graphic, visual, audio or text elements), extracting parts (e.g. audio
or video files), dividing into parts, use in a compilation)

(d) translation
(e) storage in paper, electronic or other form
(f) archiving, in line with applicable document-management rules

(g) the right to authorise third parties to act on its behalf or sub-license to third parties the modes
of use set out in Points (b), (¢), (d) and (f), if needed for the information, communication and
publicity activity of the granting authority and

(h) processing, analysing, aggregating the materials, documents and information received and
producing derivative works.

The rights of use are granted for the whole duration of the industrial or intellectual property rights
concerned.

If materials or documents are subject to moral rights or third party rights (including intellectual
property rights or rights of natural persons on their image and voice), the beneficiaries must ensure
that they comply with their obligations under this Agreement (in particular, by obtaining the necessary
licences and authorisations from the rights holders concerned).

Where applicable, the granting authority will insert the following information:

“© — [year] — [name of the copyright owner]. All rights reserved. Licensed to the [name of granting authority]
under conditions.”

16.4 Specific rules on IPR, results and background

Specific rules regarding intellectual property rights, results and background (if any) are set out in
Annex 5.

16.5 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such a breach may also lead to other measures described in Chapter 5.

ARTICLE 17 — COMMUNICATION, DISSEMINATION AND VISIBILITY

17.1 Communication — Dissemination — Promoting the action

Unless otherwise agreed with the granting authority, the beneficiaries must promote the action and its
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results by providing targeted information to multiple audiences (including the media and the public),
in accordance with Annex 1 and in a strategic, coherent and effective manner.

Before engaging in a communication or dissemination activity expected to have a major media impact,
the beneficiaries must inform the granting authority.

17.2  Visibility — European flag and funding statement

Unless otherwise agreed with the granting authority, communication activities of the beneficiaries
related to the action (including media relations, conferences, seminars, information material, such as
brochures, leaflets, posters, presentations, etc., in electronic form, via traditional or social media, etc.),
dissemination activities and any infrastructure, equipment, vehicles, supplies or major result funded
by the grant must acknowledge the EU support and display the European flag (emblem) and funding
statement (translated into local languages, where appropriate):

Funded by the
European Union

Co-funded by the
European Union

Funded by the Co-funded by the
European Union European Union

The emblem must remain distinct and separate and cannot be modified by adding other visual
marks, brands or text.

Apart from the emblem, no other visual identity or logo may be used to highlight the EU support.

When displayed in association with other logos (e.g. of beneficiaries or sponsors), the emblem must
be displayed at least as prominently and visibly as the other logos.

For the purposes of their obligations under this Article, the beneficiaries may use the emblem without
first obtaining approval from the granting authority. This does not, however, give them the right to
exclusive use. Moreover, they may not appropriate the emblem or any similar trademark or logo, either
by registration or by any other means.

17.3 Quality of information — Disclaimer
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Any communication or dissemination activity related to the action must use factually accurate
information.

Moreover, it must indicate the following disclaimer (translated into local languages where
appropriate):

“Funded by the European Union. Views and opinions expressed are however those of the author(s) only
and do not necessarily reflect those of the European Union or [name of the granting authority]. Neither
the European Union nor the granting authority can be held responsible for them.”

17.4 Specific communication, dissemination and visibility rules

Specific communication, dissemination and visibility rules (if any) are set out in Annex 5.

17.5 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 18 — SPECIFIC RULES FOR CARRYING OUT THE ACTION

Not applicable

SECTION3 GRANT ADMINISTRATION

ARTICLE 19 — GENERAL INFORMATION OBLIGATIONS

19.1 Information requests

The beneficiaries must provide — during the action or afterwards and in accordance with Article 7 —
any information requested in order to verify eligibility of the lump sum contributions declared, proper
implementation of the action and compliance with the other obligations under the Agreement.

The information provided must be accurate, precise and complete and in the format requested,
including electronic format.

19.2 Participant Register data updates

The beneficiaries must keep — at all times, during the action or afterwards — their information stored
in the Portal Participant Register up to date, in particular, their name, address, legal representatives,
legal form and organisation type.

19.3 Information about events and circumstances which impact the action

The beneficiaries must immediately inform the granting authority (and the other beneficiaries) of any
of the following:

(a) events which are likely to affect or delay the implementation of the action or affect the EU’s
financial interests, in particular:
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(i) changes in their legal, financial, technical, organisational or ownership situation
(including changes linked to one of the exclusion grounds listed in the declaration of
honour signed before grant signature)

(i1) linked action information: not applicable
(b) circumstances affecting:
(1) the decision to award the grant or

(i1) compliance with requirements under the Agreement.

194 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the grant may be reduced (see
Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 20 — RECORD-KEEPING

20.1 Keeping records and supporting documents

The beneficiaries must — at least until the time-limit set out in the Data Sheet (see Point 6) — keep
records and other supporting documents to prove the proper implementation of the action (proper
implementation of the work and/or achievement of the results as described in Annex 1) in line with the
accepted standards in the respective field (if any); beneficiaries do not need to keep specific records
on the actual costs incurred.

The records and supporting documents must be made available upon request (see Article 19) or in the
context of checks, reviews, audits or investigations (see Article 25).

If there are on-going checks, reviews, audits, investigations, litigation or other pursuits of claims under
the Agreement (including the extension of findings; see Article 25), the beneficiaries must keep these
records and other supporting documentation until the end of these procedures.

The beneficiaries must keep the original documents. Digital and digitalised documents are considered
originals if they are authorised by the applicable national law. The granting authority may accept
non-original documents if they offer a comparable level of assurance.

20.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, lump sum contributions insufficiently
substantiated will be ineligible (see Article 6) and will be rejected (see Article 27), and the grant may
be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 21 — REPORTING

21.1 Continuous reporting
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The beneficiaries must report on the progress of the action (e.g. deliverables, milestones, outputs/
outcomes, critical risks, indicators, etc; if any), in the Portal Continuous Reporting tool and in
accordance with the timing and conditions it sets out (as agreed with the granting authority).

Standardised deliverables (e.g. progress reports not linked to payments, reports on cumulative
expenditure, special reports, etc; if any) must be submitted using the templates published on the Portal.

21.2  Periodic reporting: Technical reports and financial statements

In addition, the beneficiaries must provide reports to request payments, in accordance with the
schedule and modalities set out in the Data Sheet (see Point 4.2):

- for additional prefinancings (if any): an additional prefinancing report
- for interim payments (if any) and the final payment: a periodic report
The prefinancing and periodic reports include a technical and financial part.

The technical part includes an overview of the action implementation. It must be prepared using the
template available in the Portal Periodic Reporting tool.

The financial part of the additional prefinancing report includes a statement on the use of the previous
prefinancing payment.

The financial part of the periodic report includes:
- the financial statement (consolidated statement for the consortium)
- the explanation on the use of resources (or detailed cost reporting table): not applicable
- the certificates on the financial statements (CFS): not applicable.

The financial statement must contain the lump sum contributions indicated in Annex 2, for the work
packages that were completed during the reporting period.

For the last reporting period, the beneficiaries may exceptionally also declare partial lump sum
contributions for work packages that were not completed (e.g. due to force majeure or technical
impossibility).

Lump sum contributions which are not declared in a financial statement will not be taken into account
by the granting authority.

By signing the financial statement (directly in the Portal Periodic Reporting tool), the coordinator
confirms (on behalf of the consortium) that:

- the information provided is complete, reliable and true

- the lump sum contributions declared are eligible (in particular, the work packages have been
completed, that the work has been properly implemented and/or the results were achieved in
accordance with Annex 1; see Article 6)

- the proper implementation and/or achievement can be substantiated by adequate records and
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supporting documents (see Article 20) that will be produced upon request (see Article 19) or
in the context of checks, reviews, audits and investigations (see Article 25).

In case of recoveries (see Article 22), beneficiaries will be held responsible also for the lump sum
contributions declared for their affiliated entities (if any).

21.3 Currency for financial statements and conversion into euros

The financial statements must be drafted in euro.

21.4 Reporting language

The reporting must be in the language of the Agreement, unless otherwise agreed with the granting
authority (see Data Sheet, Point 4.2).

21.5 Consequences of non-compliance

If a report submitted does not comply with this Article, the granting authority may suspend the
payment deadline (see Article 29) and apply other measures described in Chapter 5.

If the coordinator breaches its reporting obligations, the granting authority may terminate the grant or
the coordinator’s participation (see Article 32) or apply other measures described in Chapter 5.

ARTICLE 22 — PAYMENTS AND RECOVERIES — CALCULATION OF AMOUNTS
DUE

22.1 Payments and payment arrangements

Payments will be made in accordance with the schedule and modalities set out in the Data Sheet (see
Point 4.2).

They will be made in euro to the bank account indicated by the coordinator (see Data Sheet, Point 4.2)
and must be distributed without unjustified delay (restrictions may apply to distribution of the initial
prefinancing payment; see Data Sheet, Point 4.2).

Payments to this bank account will discharge the granting authority from its payment obligation.
The cost of payment transfers will be borne as follows:

- the granting authority bears the cost of transfers charged by its bank

- the beneficiary bears the cost of transfers charged by its bank

- the party causing a repetition of a transfer bears all costs of the repeated transfer.

Payments by the granting authority will be considered to have been carried out on the date when they
are debited to its account.

22.2 Recoveries

Recoveries will be made, if — at beneficiary termination, final payment or afterwards — it turns out
that the granting authority has paid too much and needs to recover the amounts undue.
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The general liability regime for recoveries (first-line liability) is as follows: At final payment, the
coordinator will be fully liable for recoveries, even if it has not been the final recipient of the undue
amounts. At beneficiary termination or after final payment, recoveries will be made directly against
the beneficiaries concerned.

Beneficiaries will be fully liable for repaying the debts of their affiliated entities.
In case of enforced recoveries (see Article 22.4):

- the beneficiaries will be jointly and severally liable for repaying debts of another beneficiary
under the Agreement (including late-payment interest), if required by the granting authority
(see Data Sheet, Point 4.4)

- affiliated entities will be held liable for repaying debts of their beneficiaries under the
Agreement (including late-payment interest), if required by the granting authority (see
Data Sheet, Point 4.4).

22.3 Amounts due

22.3.1 Prefinancing payments

The aim of the prefinancing is to provide the beneficiaries with a float.
It remains the property of the EU until the final payment.

For initial prefinancings (if any), the amount due, schedule and modalities are set out in the
Data Sheet (see Point 4.2).

For additional prefinancings (if any), the amount due, schedule and modalities are also set out in
the Data Sheet (see Point 4.2). However, if the statement on the use of the previous prefinancing
payment shows that less than 70% was used, the amount set out in the Data Sheet will be reduced by
the difference between the 70% threshold and the amount used.

Prefinancing payments (or parts of them) may be offset (without the beneficiaries’ consent) against
amounts owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

22.3.2 Amount due at beneficiary termination — Recovery

In case of beneficiary termination, the granting authority will determine the provisional amount due
for the beneficiary concerned.

This will be done on the basis of work packages already completed in previous interim payments.
Payments for ongoing/not yet completed work packages which the beneficiary was working on before
termination (if any) will therefore be made only later on, with the next interim or final payments when
those work packages have been completed.
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The amount due will be calculated in the following step:
Step 1 — Calculation of the total accepted EU contribution

Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the beneficiary, on the
basis of the beneficiary’s lump sum contributions for the work packages which were approved in
previous interim payments.

After that, the granting authority will take into account grant reductions (if any). The resulting amount
is the ‘total accepted EU contribution’ for the beneficiary.

The balance is then calculated by deducting the payments received (if any; see report on the
distribution of payments in Article 32), from the total accepted EU contribution:

{total accepted EU contribution for the beneficiary

minus

{prefinancing and interim payments received (if any)}}.
If the balance is negative, it will be recovered in accordance with the following procedure:
The granting authority will send a pre-information letter to the beneficiary concerned:

- formally notifying the intention to recover, the amount due, the amount to be recovered and
the reasons why and

- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered and ask this amount to be
paid to the coordinator (confirmation letter).

22.3.3 Interim payments

Interim payments reimburse the eligible lump sum contributions claimed for work packages
implemented during the reporting periods (if any).

Interim payments (if any) will be made in accordance with the schedule and modalities set out the
Data Sheet (see Point 4.2).

Payment is subject to the approval of the periodic report and the work packages declared. Their
approval does not imply recognition of compliance, authenticity, completeness or correctness of their
content.

Incomplete work packages and work packages that have not been delivered or cannot be approved
will be rejected (see Article 27).

The interim payment will be calculated by the granting authority in the following steps:

Step 1 — Calculation of the total accepted EU contribution
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Step 2 — Limit to the interim payment ceiling

Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the action for the
reporting period, by calculating the lump sum contributions for the approved work packages.

After that, the granting authority will take into account grant reductions from beneficiary termination
(if any). The resulting amount is the ‘total accepted EU contribution’.

Step 2 — Limit to the interim payment ceiling

The resulting amount is then capped to ensure that the total amount of prefinancing and interim
payments (if any) does not exceed the interim payment ceiling set out in the Data Sheet (see Point 4.2).

Interim payments (or parts of them) may be offset (without the beneficiaries’ consent) against amounts
owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

22.3.4 Final payment — Final grant amount — Revenues and Profit — Recovery

The final payment (payment of the balance) reimburses the remaining eligible lump sum contributions
claimed for the implemented work packages (if any).

The final payment will be made in accordance with the schedule and modalities set out in the
Data Sheet (see Point 4.2).

Payment is subject to the approval of the final periodic report and the work packages declared. Their
approval does not imply recognition of compliance, authenticity, completeness or correctness of their
content.

Work packages (or parts of them) that have not been delivered or cannot be approved will be rejected
(see Article 27).

The final grant amount for the action will be calculated in the following steps:
Step 1 — Calculation of the total accepted EU contribution
Step 2 — Limit to the maximum grant amount
Step 3 — Reduction due to the no-profit rule

Step 1 — Calculation of the total accepted EU contribution

The granting authority will first calculate the ‘accepted EU contribution’ for the action for all reporting
periods, by calculating the lump sum contributions for the approved work packages.
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After that, the granting authority will take into account grant reductions (if any). The resulting amount
is the ‘total accepted EU contribution’.

Step 2 — Limit to the maximum grant amount

Not applicable

Step 3 — Reduction due to the no-profit rule

Not applicable

The balance (final payment) is then calculated by deducting the total amount of prefinancing and
interim payments already made (if any), from the final grant amount:

{ﬁnal grant amount

minus

{prefinancing and interim payments made (if any)}}.
If the balance is positive, it will be paid to the coordinator.

The final payment (or part of it) may be offset (without the beneficiaries’ consent) against amounts
owed by a beneficiary to the granting authority — up to the amount due to that beneficiary.

For grants where the granting authority is the European Commission or an EU executive agency,
offsetting may also be done against amounts owed to other Commission services or executive
agencies.

Payments will not be made if the payment deadline or payments are suspended (see Articles 29 and
30).

If the balance is negative, it will be recovered in accordance with the following procedure:
The granting authority will send a pre-information letter to the coordinator:

- formally notifying the intention to recover, the final grant amount, the amount to be recovered
and the reasons why

- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered (confirmation letter),
together with a debit note with the terms and date for payment.

If payment is not made by the date specified in the debit note, the granting authority will enforce
recovery in accordance with Article 22.4.

22.3.5 Audit implementation after final payment — Revised final grant amount — Recovery

If — after the final payment (in particular, after checks, reviews, audits or investigations; see
Article 25) — the granting authority rejects lump sum contributions (see Article 27) or reduces the
grant (see Article 28), it will calculate the revised final grant amount for the beneficiary concerned.
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The beneficiary revised final grant amount will be calculated in the following step:
Step 1 — Calculation of the revised total accepted EU contribution

Step 1 — Calculation of the revised total accepted EU contribution

The granting authority will first calculate the ‘revised accepted EU contribution’ for the beneficiary,
by calculating the ‘revised accepted contributions’.

After that, it will take into account grant reductions (if any). The resulting ‘revised total accepted EU
contribution’ is the beneficiary revised final grant amount.

If the revised final grant amount is lower than the beneficiary’s final grant amount (i.e. its share in the
final grant amount for the action), it will be recovered in accordance with the following procedure:

The beneficiary final grant amount (i.e. share in the final grant amount for the action) is calculated
as follows:

{{total accepted EU contribution for the beneficiary
divided by
total accepted EU contribution for the action}

multiplied by

final grant amount for the action}.
The granting authority will send a pre-information letter to the beneficiary concerned:
- formally notifying the intention to recover, the amount to be recovered and the reasons why and
- requesting observations within 30 days of receiving notification.

If no observations are submitted (or the granting authority decides to pursue recovery despite the
observations it has received), it will confirm the amount to be recovered (confirmation letter),
together with a debit note with the terms and the date for payment.

Recoveries against affiliated entities (if any) will be handled through their beneficiaries.

If payment is not made by the date specified in the debit note, the granting authority will enforce
recovery in accordance with Article 22.4.

224 Enforced recovery
If payment is not made by the date specified in the debit note, the amount due will be recovered:

(a) by offsetting the amount — without the coordinator or beneficiary’s consent — against any
amounts owed to the coordinator or beneficiary by the granting authority.

In exceptional circumstances, to safeguard the EU financial interests, the amount may be offset
before the payment date specified in the debit note.

For grants where the granting authority is the European Commission or an EU executive
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agency, debts may also be offset against amounts owed by other Commission services or
executive agencies.

(b) by drawing on the financial guarantee(s) (if any)
(c) by holding other beneficiaries jointly and severally liable (if any; see Data Sheet, Point 4.4)
(d) by holding affiliated entities jointly and severally liable (if any, see Data Sheet, Point 4.4)

(e) by taking legal action (see Article 43) or, provided that the granting authority is the European
Commission or an EU executive agency, by adopting an enforceable decision under Article 299
of the Treaty on the Functioning of the EU (TFEU) and Article 100(2) of EU Financial
Regulation 2024/2509.

The amount to be recovered will be increased by late-payment interest at the rate set out in
Article 23.5, from the day following the payment date in the debit note, up to and including the date
the full payment is received.

Partial payments will be first credited against expenses, charges and late-payment interest and then
against the principal.

Bank charges incurred in the recovery process will be borne by the beneficiary, unless
Directive 2015/2366'7 applies.

For grants where the granting authority is an EU executive agency, enforced recovery by offsetting or
enforceable decision will be done by the services of the European Commission (see also Article 43).

22,5 Consequences of non-compliance

22.5.1 If the granting authority does not pay within the payment deadlines (see above), the
beneficiaries are entitled to late-payment interest at the reference rate applied by the European
Central Bank (ECB) for its main refinancing operations in euros, plus the percentage specified in the
Data Sheet (Point 4.2). The ECB reference rate to be used is the rate in force on the first day of the
month in which the payment deadline expires, as published in the C series of the Official Journal of
the European Union.

If the late-payment interest is lower than or equal to EUR 200, it will be paid to the coordinator only
on request submitted within two months of receiving the late payment.

Late-payment interest is not due if all beneficiaries are EU Member States (including regional and
local government authorities or other public bodies acting on behalf of a Member State for the purpose
of this Agreement).

If payments or the payment deadline are suspended (see Articles 29 and 30), payment will not be
considered as late.

Late-payment interest covers the period running from the day following the due date for payment (see
above), up to and including the date of payment.

17 Directive (EU) 2015/2366 of the European Parliament and of the Council of 25 November 2015 on payment
services in the internal market, amending Directives 2002/65/EC, 2009/110/EC and 2013/36/EU and Regulation (EU)
No 1093/2010, and repealing Directive 2007/64/EC (OJ L 337, 23.12.2015, p. 35).
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Late-payment interest is not considered for the purposes of calculating the final grant amount.

22.5.2 If the coordinator breaches any of its obligations under this Article, the grant may be reduced
(see Article 28) and the grant or the coordinator may be terminated (see Article 32).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 23 — GUARANTEES

23.1 Prefinancing guarantee

If required by the granting authority (see Data Sheet, Point 4.2), the beneficiaries must provide (one
or more) prefinancing guarantee(s) in accordance with the timing and the amounts set out in the
Data Sheet.

The coordinator must submit them to the granting authority in due time before the prefinancing they
are linked to.

The guarantees must be drawn up using the template published on the Portal and fulfil the following
conditions:

(a) be provided by a bank or approved financial institution established in the EU or — if requested
by the coordinator and accepted by the granting authority — by a third party or a bank or
financial institution established outside the EU offering equivalent security

(b) the guarantor stands as first-call guarantor and does not require the granting authority to first
have recourse against the principal debtor (i.e. the beneficiary concerned) and

(c) remain explicitly in force until the final payment and, if the final payment takes the form of a
recovery, until five months after the debit note is notified to a beneficiary.

They will be released within the following month.
23.2 Consequences of non-compliance

If the beneficiaries breach their obligation to provide the prefinancing guarantee, the prefinancing
will not be paid.

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 24 — CERTIFICATES

Not applicable

ARTICLE 25 — CHECKS, REVIEWS, AUDITS AND INVESTIGATIONS — EXTENSION
OF FINDINGS

25.1 Granting authority checks, reviews and audits
25.1.1 Internal checks

The granting authority may — during the action or afterwards — check the proper implementation of
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the action and compliance with the obligations under the Agreement, including assessing lump sum
contributions, deliverables and reports.

25.1.2 Project reviews

The granting authority may carry out reviews on the proper implementation of the action and
compliance with the obligations under the Agreement (general project reviews or specific issues
reviews).

Such project reviews may be started during the implementation of the action and until the time-limit
set out in the Data Sheet (see Point 6). They will be formally notified to the coordinator or beneficiary
concerned and will be considered to start on the date of the notification.

If needed, the granting authority may be assisted by independent, outside experts. If it uses outside
experts, the coordinator or beneficiary concerned will be informed and have the right to object on
grounds of commercial confidentiality or conflict of interest.

The coordinator or beneficiary concerned must cooperate diligently and provide — within the deadline
requested — any information and data in addition to deliverables and reports already submitted.
The granting authority may request beneficiaries to provide such information to it directly. Sensitive
information and documents will be treated in accordance with Article 13.

The coordinator or beneficiary concerned may be requested to participate in meetings, including with
the outside experts.

For on-the-spot visits, the beneficiary concerned must allow access to sites and premises (including
to the outside experts) and must ensure that information requested is readily available.

Information provided must be accurate, precise and complete and in the format requested, including
electronic format.

On the basis of the review findings, a project review report will be drawn up.

The granting authority will formally notify the project review report to the coordinator or beneficiary
concerned, which has 30 days from receiving notification to make observations.

Project reviews (including project review reports) will be in the language of the Agreement, unless
otherwise agreed with the granting authority (see Data Sheet, Point 4.2).

25.1.3 Audits

The granting authority may carry out audits on the proper implementation of the action and compliance
with the obligations under the Agreement.

Such audits may be started during the implementation of the action and until the time-limit set out in
the Data Sheet (see Point 6). They will be formally notified to the beneficiary concerned and will be
considered to start on the date of the notification.

The granting authority may use its own audit service, delegate audits to a centralised service or use
external audit firms. If it uses an external firm, the beneficiary concerned will be informed and have
the right to object on grounds of commercial confidentiality or conflict of interest.

The beneficiary concerned must cooperate diligently and provide — within the deadline requested —
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any information (including complete accounts, individual salary statements or other personal data)
to verify compliance with the Agreement. Sensitive information and documents will be treated in
accordance with Article 13.

For on-the-spot visits, the beneficiary concerned must allow access to sites and premises (including
for the external audit firm) and must ensure that information requested is readily available.

Information provided must be accurate, precise and complete and in the format requested, including
electronic format.

On the basis of the audit findings, a draft audit report will be drawn up.

The auditors will formally notify the draft audit report to the beneficiary concerned, which has 30 days
from receiving notification to make observations (contradictory audit procedure).

The final audit report will take into account observations by the beneficiary concerned and will be
formally notified to them.

Audits (including audit reports) will be in the language of the Agreement, unless otherwise agreed
with the granting authority (see Data Sheet, Point 4.2).

25.2 European Commission checks, reviews and audits in grants of other granting
authorities

Where the granting authority is not the European Commission, the latter has the same rights of checks,
reviews and audits as the granting authority.

25.3 Access to records for assessing simplified forms of funding

The beneficiaries must give the European Commission access to their statutory records for the periodic
assessment of simplified forms of funding which are used in EU programmes.

254 OLAF, EPPO and ECA audits and investigations

The following bodies may also carry out checks, reviews, audits and investigations — during the
action or afterwards:

- the European Anti-Fraud Office (OLAF) under Regulations No 883/2013'8 and No 2185/96!°

- the European Public Prosecutor’s Office (EPPO) under Regulation 2017/1939

- the European Court of Auditors (ECA) under Article 287 of the Treaty on the Functioning of
the EU (TFEU) and Article 263 of EU Financial Regulation 2024/2509.

If requested by these bodies, the beneficiary concerned must provide full, accurate and complete

18 Regulation (EU, Euratom) No 883/2013 of the European Parliament and of the Council of 11 September 2013
concerning investigations conducted by the European Anti-Fraud Office (OLAF) and repealing Regulation (EC)
No 1073/1999 of the European Parliament and of the Council and Council Regulation (Euratom) No 1074/1999 (OJ
L 248, 18/09/2013, p. 1).

19 Council Regulation (Euratom, EC) No 2185/96 of 11 November 1996 concerning on-the-spot checks and inspections
carried out by the Commission in order to protect the European Communities' financial interests against fraud and other
irregularities (OJ L 292, 15/11/1996, p. 2).
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information in the format requested (including complete accounts, individual salary statements or
other personal data, including in electronic format) and allow access to sites and premises for
on-the-spot visits or inspections — as provided for under these Regulations.

To this end, the beneficiary concerned must keep all relevant information relating to the action, at
least until the time-limit set out in the Data Sheet (Point 6) and, in any case, until any ongoing checks,
reviews, audits, investigations, litigation or other pursuits of claims have been concluded.

25.5 Consequences of checks, reviews, audits and investigations — Extension of findings
25.5.1 Consequences of checks, reviews, audits and investigations in this grant

Findings in checks, reviews, audits or investigations carried out in the context of this grant may lead to
rejections (see Article 27), grant reduction (see Article 28) or other measures described in Chapter 5.

Rejections or grant reductions after the final payment will lead to a revised final grant amount (see
Article 22).

Findings in checks, reviews, audits or investigations during the action implementation may lead to a
request for amendment (see Article 39), to change the description of the action set out in Annex 1.

Checks, reviews, audits or investigations that find systemic or recurrent errors, irregularities, fraud
or breach of obligations in any EU grant may also lead to consequences in other EU grants awarded
under similar conditions (‘extension to other grants’).

Moreover, findings arising from an OLAF or EPPO investigation may lead to criminal prosecution
under national law.

25.5.2 Extension from other grants
Findings of checks, reviews, audits or investigations in other grants may be extended to this grant, if:

(a) the beneficiary concerned is found, in other EU grants awarded under similar conditions, to
have committed systemic or recurrent errors, irregularities, fraud or breach of obligations that
have a material impact on this grant and

(b) those findings are formally notified to the beneficiary concerned — together with the list of
grants affected by the findings — within the time-limit for audits set out in the Data Sheet (see
Point 6).

The granting authority will formally notify the beneficiary concerned of the intention to extend the
findings and the list of grants affected.

If the extension concerns rejections of lump sum contributions: the notification will include:
(a) an invitation to submit observations on the list of grants affected by the findings
(b) the request to submit revised financial statements for all grants affected

(c) the correction rate for extrapolation, established on the basis of the systemic or recurrent errors,
to calculate the amounts to be rejected, if the beneficiary concerned:
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(i) considers that the submission of revised financial statements is not possible or practicable
or

(i) does not submit revised financial statements.
If the extension concerns grant reductions: the notification will include:
(a) an invitation to submit observations on the list of grants affected by the findings and

(b) the correction rate for extrapolation, established on the basis of the systemic or recurrent
errors and the principle of proportionality.

The beneficiary concerned has 60 days from receiving notification to submit observations, revised
financial statements or to propose a duly substantiated alternative correction method/rate.

On the basis of this, the granting authority will analyse the impact and decide on the implementation
(i.e. start rejection or grant reduction procedures, either on the basis of the revised financial statements
or the announced/alternative method/rate or a mix of those; see Articles 27 and 28).

25.6 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, lump sum contributions insufficiently
substantiated will be ineligible (see Article 6) and will be rejected (see Article 27), and the grant may
be reduced (see Article 28).

Such breaches may also lead to other measures described in Chapter 5.

ARTICLE 26 — IMPACT EVALUATIONS

26.1 Impact evaluation

The granting authority may carry out impact evaluations of the action, measured against the objectives
and indicators of the EU programme funding the grant.

Such evaluations may be started during implementation of the action and until the time-limit set out
in the Data Sheet (see Point 6). They will be formally notified to the coordinator or beneficiaries and
will be considered to start on the date of the notification.

If needed, the granting authority may be assisted by independent outside experts.

The coordinator or beneficiaries must provide any information relevant to evaluate the impact of the
action, including information in electronic format.

26.2 Consequences of non-compliance

If a beneficiary breaches any of its obligations under this Article, the granting authority may apply
the measures described in Chapter 5.

CHAPTERS CONSEQUENCES OF NON-COMPLIANCE

44



Project: 101249715 — NETCO 2.0 — CERV—2025—C|T|ZENS—TO\“P‘Q‘$SOCiated with document Ref. Ares(2025)10518083 - 01/12/2025

CERV Lump Sum MGA — Multi & Mono: v1.0

SECTION1 REJECTIONS AND GRANT REDUCTION

ARTICLE 27 — REJECTION OF CONTRIBUTIONS

27.1 Conditions

The granting authority will — at interim payment, final payment or afterwards — reject any lump sum
contributions which are ineligible (see Article 6), in particular following checks, reviews, audits or
investigations (see Article 25).

The rejection may also be based on the extension of findings from other grants to this grant (see
Article 25).

Ineligible lump sum contributions will be rejected.

27.2 Procedure

If the rejection does not lead to a recovery, the granting authority will formally notify the coordinator
or beneficiary concerned of the rejection, the amounts and the reasons why. The coordinator or
beneficiary concerned may — within 30 days of receiving notification — submit observations if it
disagrees with the rejection (payment review procedure).

If the rejection leads to a recovery, the granting authority will follow the contradictory procedure with
pre-information letter set out in Article 22.

27.3 Effects

If the granting authority rejects lump sum contributions, it will deduct them from the lump sum
contributions declared and then calculate the amount due (and, if needed, make a recovery; see
Article 22).

ARTICLE 28 — GRANT REDUCTION

28.1 Conditions

The granting authority may — at beneficiary termination, final payment or afterwards — reduce the
grant for a beneficiary, if:

(a) the beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed:

(1) substantial errors, irregularities or fraud or

(i1) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), failure to cooperate with checks, reviews, audits and
investigations, etc.), or

(b) the beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
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awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings;
see Article 25.5).

The amount of the reduction will be calculated for each beneficiary concerned and proportionate to the
seriousness and the duration of the errors, irregularities or fraud or breach of obligations, by applying
an individual reduction rate to their accepted EU contribution.

28.2 Procedure

If the grant reduction does not lead to a recovery, the granting authority will formally notify the
coordinator or beneficiary concerned of the reduction, the amount to be reduced and the reasons why.
The coordinator or beneficiary concerned may — within 30 days of receiving notification — submit
observations if it disagrees with the reduction (payment review procedure).

If the grant reduction leads to a recovery, the granting authority will follow the contradictory procedure
with pre-information letter set out in Article 22.

28.3 Effects

If the granting authority reduces the grant, it will deduct the reduction and then calculate the amount
due (and, if needed, make a recovery; see Article 22).

SECTION 2 SUSPENSION AND TERMINATION

ARTICLE 29— PAYMENT DEADLINE SUSPENSION

29.1 Conditions

The granting authority may — at any moment — suspend the payment deadline if a payment cannot
be processed because:

(a) the required report (see Article 21) has not been submitted or is not complete or additional
information is needed

(b) there are doubts about the amount to be paid (e.g. ongoing extension procedure, queries
about eligibility, need for a grant reduction, etc.) and additional checks, reviews, audits or
investigations are necessary, or

(c) there are other issues affecting the EU financial interests.
29.2 Procedure
The granting authority will formally notify the coordinator of the suspension and the reasons why.
The suspension will take effect the day the notification is sent.

If the conditions for suspending the payment deadline are no longer met, the suspension will be lifted
— and the remaining time to pay (see Data Sheet, Point 4.2) will resume.
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If the suspension exceeds two months, the coordinator may request the granting authority to confirm
if the suspension will continue.

If the payment deadline has been suspended due to the non-compliance of the report and the revised
report is not submitted (or was submitted but is also rejected), the granting authority may also terminate
the grant or the participation of the coordinator (see Article 32).

ARTICLE 30 — PAYMENT SUSPENSION

30.1 Conditions

The granting authority may — at any moment — suspend payments, in whole or in part for one or
more beneficiaries, if:

(a) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed or is suspected of
having committed:

(i) substantial errors, irregularities or fraud or

(i1) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), failure to cooperate with checks, reviews, audits and
investigations, etc.), or

(b) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings;
see Article 25.5).

If payments are suspended for one or more beneficiaries, the granting authority will make partial
payment(s) for the part(s) not suspended. If suspension concerns the final payment, the payment (or
recovery) of the remaining amount after suspension is lifted will be considered to be the payment that
closes the action.

30.2 Procedure

Before suspending payments, the granting authority will send a pre-information letter to the
beneficiary concerned:

- formally notifying the intention to suspend payments and the reasons why and
- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite the
observations it has received, it will confirm the suspension (confirmation letter). Otherwise, it will
formally notify that the procedure is discontinued.

At the end of the suspension procedure, the granting authority will also inform the coordinator.
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The suspension will take effect the day after the confirmation notification is sent.

If the conditions for resuming payments are met, the suspension will be lifted. The granting authority
will formally notify the beneficiary concerned (and the coordinator) and set the suspension end date.

During the suspension, no prefinancing will be paid to the beneficiaries concerned. For interim
payments, the periodic reports for all reporting periods except the last one (see Article 21) must
not contain any financial statements from the beneficiary concerned (or its affiliated entities). The
coordinator must include them in the next periodic report after the suspension is lifted or — if
suspension is not lifted before the end of the action — in the last periodic report.

ARTICLE 31 — GRANT AGREEMENT SUSPENSION

31.1 Consortium-requested GA suspension
31.1.1 Conditions and procedure

The beneficiaries may request the suspension of the grant or any part of it, if exceptional circumstances

— in particular force majeure (see Article 35) — make implementation impossible or excessively
difficult.

The coordinator must submit a request for amendment (see Article 39), with:
- the reasons why

- the date the suspension takes effect; this date may be before the date of the submission of the
amendment request and

- the expected date of resumption.
The suspension will take effect on the day specified in the amendment.

Once circumstances allow for implementation to resume, the coordinator must immediately request
another amendment of the Agreement to set the suspension end date, the resumption date (one day
after suspension end date), extend the duration and make other changes necessary to adapt the action
to the new situation (see Article 39) — unless the grant has been terminated (see Article 32). The
suspension will be lifted with effect from the suspension end date set out in the amendment. This date
may be before the date of the submission of the amendment request.

During the suspension, no prefinancing will be paid. Moreover, no work may be done. Ongoing work
packages must be interrupted and no new work packages may be started.

31.2 EU-initiated GA suspension
31.2.1 Conditions
The granting authority may suspend the grant or any part of it, if:

(a) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed or is suspected of
having committed:
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(1) substantial errors, irregularities or fraud or

(i1) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), failure to cooperate with checks, reviews, audits and
investigations, etc.), or

(b) a beneficiary (or a person having powers of representation, decision-making or control, or
person essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings;
see Article 25.5)

(c) other:
(1) linked action issues: not applicable
(i1) additional GA suspension grounds: not applicable.
31.2.2 Procedure

Before suspending the grant, the granting authority will send a pre-information letter to the
coordinator:

- formally notifying the intention to suspend the grant and the reasons why and
- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite the
observations it has received, it will confirm the suspension (confirmation letter). Otherwise, it will
formally notify that the procedure is discontinued.

The suspension will take effect the day after the confirmation notification is sent (or on a later date
specified in the notification).

Once the conditions for resuming implementation of the action are met, the granting authority will
formally notify the coordinator a lifting of suspension letter, in which it will set the suspension
end date and invite the coordinator to request an amendment of the Agreement to set the resumption
date (one day after suspension end date), extend the duration and make other changes necessary to
adapt the action to the new situation (see Article 39) — unless the grant has been terminated (see
Article 32). The suspension will be lifted with effect from the suspension end date set out in the lifting
of suspension letter. This date may be before the date on which the letter is sent.

During the suspension, no prefinancing will be paid. Moreover, no work may be done. Ongoing work
packages must be interrupted and no new work packages may be started.

The beneficiaries may not claim damages due to suspension by the granting authority (see Article 33).

Grant suspension does not affect the granting authority’s right to terminate the grant or a beneficiary
(see Article 32) or reduce the grant (see Article 28).
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ARTICLE 32 — GRANT AGREEMENT OR BENEFICIARY TERMINATION

32.1 Consortium-requested GA termination
32.1.1 Conditions and procedure
The beneficiaries may request the termination of the grant.
The coordinator must submit a request for amendment (see Article 39), with:
- the reasons why
- the date the consortium ends work on the action (‘end of work date’) and

- the date the termination takes effect (‘termination date’); this date must be after the date of the
submission of the amendment request.

The termination will take effect on the termination date specified in the amendment.

If no reasons are given or if the granting authority considers the reasons do not justify termination,
it may consider the grant terminated improperly.

32.1.2 Effects

The coordinator must — within 60 days from when termination takes effect — submit a periodic
report (for the open reporting period until termination).

The granting authority will calculate the final grant amount and final payment on the basis of the
report submitted and taking into account the lump sum contributions for activities implemented before
the end of work date (see Article 22). Partial lump sum contributions for work packages that were not
completed (e.g. due to technical reasons) may exceptionally be taken into account.

If the granting authority does not receive the report within the deadline, only lump sum contributions
which are included in an approved periodic report will be taken into account (no contributions if no
periodic report was ever approved).

Improper termination may lead to a grant reduction (see Article 28).

After termination, the beneficiaries’ obligations (in particular Articles 13 (confidentiality and
security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25 (checks,
reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant reduction) and
42 (assignment of claims)) continue to apply.

32.2 Consortium-requested beneficiary termination
32.2.1 Conditions and procedure

The coordinator may request the termination of the participation of one or more beneficiaries, on
request of the beneficiary concerned or on behalf of the other beneficiaries.

The coordinator must submit a request for amendment (see Article 39), with:

- the reasons why
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- the opinion of the beneficiary concerned (or proof that this opinion has been requested in
writing)
- the date the beneficiary ends work on the action (‘end of work date”)

- the date the termination takes effect (‘termination date’); this date must be after the date of the
submission of the amendment request.

If the termination concerns the coordinator and is done without its agreement, the amendment request
must be submitted by another beneficiary (acting on behalf of the consortium).

The termination will take effect on the termination date specified in the amendment.

If no information is given or if the granting authority considers that the reasons do not justify
termination, it may consider the beneficiary to have been terminated improperly.

32.2.2 Effects
The coordinator must — within 60 days from when termination takes effect — submit:
(1) areport on the distribution of payments to the beneficiary concerned

(i) a termination report from the beneficiary concerned, for the open reporting period until
termination, containing an overview of the progress of the work

(iii) a second request for amendment (see Article 39) with other amendments needed (e.g.
reallocation of the tasks and the estimated budget of the terminated beneficiary; addition of
a new beneficiary to replace the terminated beneficiary; change of coordinator, etc.).

The granting authority will calculate the amount due to the beneficiary on the basis of the reports
submitted in previous interim payments (i.e. beneficiary’s lump sum contributions for completed and
approved work packages).

Lump sum contributions for ongoing/not yet completed work packages will have to be included in the
periodic report for the next reporting periods when those work packages have been completed.

If the granting authority does not receive the report on the distribution of payments within the deadline,
it will consider that:

- the coordinator did not distribute any payment to the beneficiary concerned and that
- the beneficiary concerned must not repay any amount to the coordinator.

Ifthe second request for amendment is accepted by the granting authority, the Agreement is amended
to introduce the necessary changes (see Article 39).

If the second request for amendment is rejected by the granting authority (because it calls into question
the decision awarding the grant or breaches the principle of equal treatment of applicants), the grant
may be terminated (see Article 32).

Improper termination may lead to a reduction of the grant (see Article 31) or grant termination (see
Article 32).
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After termination, the concerned beneficiary’s obligations (in particular Articles 13 (confidentiality
and security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25 (checks,
reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant reduction) and
42 (assignment of claims)) continue to apply.

32.3 EU-initiated GA or beneficiary termination

32.3.1 Conditions

The granting authority may terminate the grant or the participation of one or more beneficiaries, if:
(a) one or more beneficiaries do not accede to the Agreement (see Article 40)

(b) a change to the action or the legal, financial, technical, organisational or ownership situation
of a beneficiary is likely to substantially affect the implementation of the action or calls into
question the decision to award the grant (including changes linked to one of the exclusion
grounds listed in the declaration of honour)

(c) following termination of one or more beneficiaries, the necessary changes to the Agreement
(and their impact on the action) would call into question the decision awarding the grant or
breach the principle of equal treatment of applicants

(d) implementation of the action has become impossible or the changes necessary for its
continuation would call into question the decision awarding the grant or breach the principle
of equal treatment of applicants

(e) a beneficiary (or person with unlimited liability for its debts) is subject to bankruptcy
proceedings or similar (including insolvency, winding-up, administration by a liquidator or
court, arrangement with creditors, suspension of business activities, etc.)

(f) abeneficiary (or person with unlimited liability for its debts) is in breach of social security
or tax obligations

(g) abeneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has been found guilty of grave professional
misconduct

(h) abeneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed fraud, corruption, or is
involved in a criminal organisation, money laundering, terrorism-related crimes (including
terrorism financing), child labour or human trafficking

(1) abeneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) was created under a different jurisdiction
with the intent to circumvent fiscal, social or other legal obligations in the country of origin
(or created another entity with this purpose)

(j) abeneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed:

(1) substantial errors, irregularities or fraud or
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(i1) serious breach of obligations under this Agreement or during its award (including
improper implementation of the action, non-compliance with the call conditions,
submission of false information, failure to provide required information, breach of ethics
or security rules (if applicable), failure to cooperate with checks, reviews, audits and
investigations, etc.)

(k) a beneficiary (or person having powers of representation, decision-making or control, or person
essential for the award/implementation of the grant) has committed — in other EU grants
awarded to it under similar conditions — systemic or recurrent errors, irregularities, fraud or
serious breach of obligations that have a material impact on this grant (extension of findings;
see Article 25.5)

(1) despite a specific request by the granting authority, a beneficiary does not request — through
the coordinator — an amendment to the Agreement to end the participation of one of its
affiliated entities or associated partners that is in one of the situations under points (d), (f), (e),
(g), (h), (1) or (j) and to reallocate its tasks, or

(m) other:
(1) linked action issues: not applicable
(i1) additional GA termination grounds: not applicable.
32.3.2 Procedure

Before terminating the grant or participation of one or more beneficiaries, the granting authority will
send a pre-information letter to the coordinator or beneficiary concerned:

- formally notifying the intention to terminate and the reasons why and
- requesting observations within 30 days of receiving notification.

If the granting authority does not receive observations or decides to pursue the procedure despite
the observations it has received, it will confirm the termination and the date it will take effect
(confirmation letter). Otherwise, it will formally notify that the procedure is discontinued.

For beneficiary terminations, the granting authority will — at the end of the procedure — also inform
the coordinator.

The termination will take effect the day after the confirmation notification is sent (or on a later date
specified in the notification; ‘termination date’).

32.3.3 Effects
(a) for GA termination:

The coordinator must — within 60 days from when termination takes effect — submit a
periodic report (for the last open reporting period until termination).

The granting authority will calculate the final grant amount and final payment on the basis
of the report submitted and taking into account the lump sum contributions for activities
implemented before termination takes effect (see Article 22). Partial lump sum contributions
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for work packages that were not completed (e.g. due to technical reasons) may exceptionally
be taken into account.

If the grant is terminated for breach of the obligation to submit reports, the coordinator may
not submit any report after termination.

If the granting authority does not receive the report within the deadline, only lump sum
contributions which are included in an approved periodic report will be taken into account (no
contributions if no periodic report was ever approved).

Termination does not affect the granting authority’s right to reduce the grant (see Article 28)
or to impose administrative sanctions (see Article 34).

The beneficiaries may not claim damages due to termination by the granting authority (see
Article 33).

After termination, the beneficiaries’ obligations (in particular Articles 13 (confidentiality
and security), 16 (IPR), 17 (communication, dissemination and visibility), 21 (reporting), 25
(checks, reviews, audits and investigations), 26 (impact evaluation), 27 (rejections), 28 (grant
reduction) and 42 (assignment of claims)) continue to apply.

(b) for beneficiary termination:
The coordinator must — within 60 days from when termination takes effect — submit:
() areport on the distribution of payments to the beneficiary concerned

(i) a termination report from the beneficiary concerned, for the open reporting period
until termination, containing an overview of the progress of the work

(i) a request for amendment (see Article 39) with any amendments needed (e.g.
reallocation of the tasks and the estimated budget of the terminated beneficiary;
addition of a new beneficiary to replace the terminated beneficiary; change of
coordinator, etc.).

The granting authority will calculate the amount due to the beneficiary on the basis of the
reports submitted in previous interim payments (i.e. beneficiary’s lump sum contributions for
completed and approved work packages).

Lump sum contributions for ongoing/not yet completed work packages will have to be included
in the periodic report for the next reporting periods when those work packages have been
completed.

If the granting authority does not receive the report on the distribution of payments within the
deadline, it will consider that:

- the coordinator did not distribute any payment to the beneficiary concerned and that
- the beneficiary concerned must not repay any amount to the coordinator.

If the request for amendment is accepted by the granting authority, the Agreement is amended
to introduce the necessary changes (see Article 39).
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If the request for amendment is rejected by the granting authority (because it calls into question
the decision awarding the grant or breaches the principle of equal treatment of applicants), the
grant may be terminated (see Article 32).

After termination, the concerned beneficiary’s obligations (in particular Articles 13
(confidentiality and security), 16 (IPR), 17 (communication, dissemination and visibility),
21 (reporting), 25 (checks, reviews, audits and investigations), 26 (impact evaluation), 27
(rejections), 28 (grant reduction) and 42 (assignment of claims)) continue to apply.

SECTION3 OTHER CONSEQUENCES: DAMAGES AND ADMINISTRATIVE
SANCTIONS

ARTICLE 33 — DAMAGES

33.1 Liability of the granting authority

The granting authority cannot be held liable for any damage caused to the beneficiaries or to third
parties as a consequence of the implementation of the Agreement, including for gross negligence.

The granting authority cannot be held liable for any damage caused by any of the beneficiaries or
other participants involved in the action, as a consequence of the implementation of the Agreement.

33.2 Liability of the beneficiaries

The beneficiaries must compensate the granting authority for any damage it sustains as a result of the
implementation of the action or because the action was not implemented in full compliance with the
Agreement, provided that it was caused by gross negligence or wilful act.

The liability does not extend to indirect or consequential losses or similar damage (such as loss of
profit, loss of revenue or loss of contracts), provided such damage was not caused by wilful act or
by a breach of confidentiality.

ARTICLE 34 — ADMINISTRATIVE SANCTIONS AND OTHER MEASURES

Nothing in this Agreement may be construed as preventing the adoption of administrative sanctions
(i.e. exclusion from EU award procedures and/or financial penalties) or other public law measures,
in addition or as an alternative to the contractual measures provided under this Agreement (see,
for instance, Articles 137 to 148 EU Financial Regulation 2024/2509 and Articles 4 and 7 of

Regulation 2988/95%%).

SECTION4 FORCE MAJEURE

ARTICLE 35 — FORCE MAJEURE

20 Council Regulation (EC, Euratom) No 2988/95 of 18 December 1995 on the protection of the European Communities
financial interests (OJ L 312, 23.12.1995, p. 1).
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A party prevented by force majeure from fulfilling its obligations under the Agreement cannot be
considered in breach of them.

‘Force majeure’ means any situation or event that:
- prevents either party from fulfilling their obligations under the Agreement
- was unforeseeable, exceptional situation and beyond the parties’ control

- was not due to error or negligence on their part (or on the part of other participants involved
in the action) and

- proves to be inevitable in spite of exercising all due diligence.

Any situation constituting force majeure must be formally notified to the other party without delay,
stating the nature, likely duration and foreseeable effects.

The parties must immediately take all the necessary steps to limit any damage due to force majeure
and do their best to resume implementation of the action as soon as possible.

CHAPTER 6 FINAL PROVISIONS

ARTICLE 36 — COMMUNICATION BETWEEN THE PARTIES

36.1 Forms and means of communication — Electronic management
EU grants are managed fully electronically through the EU Funding & Tenders Portal (‘Portal’).

All communications must be made electronically through the Portal in accordance with the Portal
Terms and Conditions and using the forms and templates provided there (except if explicitly instructed
otherwise by the granting authority).

Communications must be made in writing and clearly identify the grant agreement (project number
and acronym).

Communications must be made by persons authorised according to the Portal Terms and Conditions.
For naming the authorised persons, each beneficiary must have designated — before the signature of
this Agreement — a ‘legal entity appointed representative (LEAR)’. The role and tasks of the LEAR
are stipulated in their appointment letter (see Portal Terms and Conditions).

If the electronic exchange system is temporarily unavailable, instructions will be given on the Portal.

36.2 Date of communication

The sending date for communications made through the Portal will be the date and time of sending,
as indicated by the time logs.

The receiving date for communications made through the Portal will be the date and time the
communication is accessed, as indicated by the time logs. Formal notifications that have not been
accessed within 10 days after sending, will be considered to have been accessed (see Portal Terms
and Conditions).
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If a communication is exceptionally made on paper (by e-mail or postal service), general principles
apply (i.e. date of sending/receipt). Formal notifications by registered post with proof of delivery will
be considered to have been received either on the delivery date registered by the postal service or the
deadline for collection at the post office.

If the electronic exchange system is temporarily unavailable, the sending party cannot be considered
in breach of its obligation to send a communication within a specified deadline.

36.3 Addresses for communication
The Portal can be accessed via the Europa website.

The address for paper communications to the granting authority (if exceptionally allowed) is the
official mailing address indicated on its website.

For beneficiaries, it is the legal address specified in the Portal Participant Register.

ARTICLE 37— INTERPRETATION OF THE AGREEMENT

The provisions in the Data Sheet take precedence over the rest of the Terms and Conditions of the
Agreement.

Annex 5 takes precedence over the Terms and Conditions.
The Terms and Conditions take precedence over the Annexes other than Annex 5.

Annex 2 takes precedence over Annex 1.

ARTICLE 38 — CALCULATION OF PERIODS AND DEADLINES

In accordance with Regulation No 1182/712!, periods expressed in days, months or years are calculated
from the moment the triggering event occurs.

The day during which that event occurs is not considered as falling within the period.

‘Days’ means calendar days, not working days.

ARTICLE 39 — AMENDMENTS

39.1 Conditions

The Agreement may be amended, unless the amendment entails changes to the Agreement which
would call into question the decision awarding the grant or breach the principle of equal treatment
of applicants.

Amendments may be requested by any of the parties.

39.2 Procedure

21 Regulation (EEC, Euratom) No 1182/71 ofthe Council of 3 June 1971 determining the rules applicable to periods, dates
and time-limits (OJ L 124, 8/6/1971, p. 1).
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The party requesting an amendment must submit a request for amendment signed directly in the Portal
Amendment tool.

The coordinator submits and receives requests for amendment on behalf of the beneficiaries (see
Annex 3). If a change of coordinator is requested without its agreement, the submission must be done
by another beneficiary (acting on behalf of the other beneficiaries).

The request for amendment must include:
- the reasons why
- the appropriate supporting documents and

- for a change of coordinator without its agreement: the opinion of the coordinator (or proof that
this opinion has been requested in writing).

The granting authority may request additional information.

If the party receiving the request agrees, it must sign the amendment in the tool within 45 days of
receiving notification (or any additional information the granting authority has requested). If it does
not agree, it must formally notify its disagreement within the same deadline. The deadline may be
extended, if necessary for the assessment of the request. If no notification is received within the
deadline, the request is considered to have been rejected.

An amendment enters into force on the day of the signature of the receiving party.

An amendment takes effect on the date of entry into force or other date specified in the amendment.

ARTICLE 40 — ACCESSION AND ADDITION OF NEW BENEFICIARIES

40.1 Accession of the beneficiaries mentioned in the Preamble

The beneficiaries which are not coordinator must accede to the grant by signing the accession form
(see Annex 3) directly in the Portal Grant Preparation tool, within 30 days after the entry into force
of the Agreement (see Article 44).

They will assume the rights and obligations under the Agreement with effect from the date of its entry
into force (see Article 44).

If a beneficiary does not accede to the grant within the above deadline, the coordinator must — within
30 days — request an amendment (see Article 39) to terminate the beneficiary and make any changes
necessary to ensure proper implementation of the action. This does not affect the granting authority’s
right to terminate the grant (see Article 32).

40.2 Addition of new beneficiaries
In justified cases, the beneficiaries may request the addition of a new beneficiary.

For this purpose, the coordinator must submit a request for amendment in accordance with Article 39.
It must include an accession form (see Annex 3) signed by the new beneficiary directly in the Portal
Amendment tool.
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New beneficiaries will assume the rights and obligations under the Agreement with effect from the
date of their accession specified in the accession form (see Annex 3).

Additions are also possible in mono-beneficiary grants.

ARTICLE 41 — TRANSFER OF THE AGREEMENT

In justified cases, the beneficiary of a mono-beneficiary grant may request the transfer of the grant to
a new beneficiary, provided that this would not call into question the decision awarding the grant or
breach the principle of equal treatment of applicants.

The beneficiary must submit a request for amendment (see Article 39), with
- the reasons why

- the accession form (see Annex 3) signed by the new beneficiary directly in the Portal
Amendment tool and

- additional supporting documents (if required by the granting authority).

The new beneficiary will assume the rights and obligations under the Agreement with effect from the
date of accession specified in the accession form (see Annex 3).

ARTICLE 42 — ASSIGNMENTS OF CLAIMS FOR PAYMENT AGAINST THE
GRANTING AUTHORITY

The beneficiaries may not assign any of their claims for payment against the granting authority to
any third party, except if expressly approved in writing by the granting authority on the basis of a
reasoned, written request by the coordinator (on behalf of the beneficiary concerned).

If the granting authority has not accepted the assignment or if the terms of it are not observed, the
assignment will have no effect on it.

In no circumstances will an assignment release the beneficiaries from their obligations towards the
granting authority.

ARTICLE 43 — APPLICABLE LAW AND SETTLEMENT OF DISPUTES

43.1 Applicable law

The Agreement is governed by the applicable EU law, supplemented if necessary by the law of
Belgium.

Special rules may apply for beneficiaries which are international organisations (if any; see Data Sheet,
Point 5).

43.2 Dispute settlement

If a dispute concerns the interpretation, application or validity of the Agreement, the parties must bring
action before the EU General Court — or, on appeal, the EU Court of Justice — under Article 272
of the Treaty on the Functioning of the EU (TFEU)).
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For non-EU beneficiaries (if any), such disputes must be brought before the courts of Brussels,
Belgium — unless an international agreement provides for the enforceability of EU court judgements.

For beneficiaries with arbitration as special dispute settlement forum (if any; see Data Sheet, Point 5),
the dispute will — in the absence of an amicable settlement — be settled in accordance with the Rules
for Arbitration published on the Portal.

If a dispute concerns administrative sanctions, offsetting or an enforceable decision under Article 299
TFEU (see Articles 22 and 34), the beneficiaries must bring action before the General Court — or, on
appeal, the Court of Justice — under Article 263 TFEU.

For grants where the granting authority is an EU executive agency (see Preamble), actions against
offsetting and enforceable decisions must be brought against the European Commission (not against
the granting authority; see also Article 22).

ARTICLE 44 — ENTRY INTO FORCE

The Agreement will enter into force on the day of signature by the granting authority or the
coordinator, depending on which is later.

SIGNATURES

For the coordinator For the granting authority
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Part A of the Description of the Action (DoA) must be completed directly on the Portal Grant Preparation screens.
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PROJECT SUMMARY

Project summary

Grant Preparation (General Information screen) — Provide an overall description of your project (including context and overall
objectives, planned activities and main achievements, and expected results and impacts (on target groups, change procedures,
capacities, innovation etc)). This summary should give readers a clear idea of what your project is about.

Use the project summary from your proposal.

Network of Cities for Collaborative Housing (NETCO 2.0) builds on the success of the first European network of cities
working on collaborative housing (CH), evolving from a learning platform into a powerful tool for civic participation,
local innovation, and EU-level policy engagement. With the Municipality of Manresa as coordinator, and a strong
partnership of 20 partners from 13 EU countries, the project responds to the urgent housing crisis and its intersection
with inequality, exclusion, and lack of citizen engagement in shaping local solutions. NETCO 2.0 fosters structured
transnational cooperation among cities and civil society, focused on co-creating innovative, community-led housing
models that are affordable, inclusive, and sustainable. Through 10 diverse Work Packages, the project engages a broad
spectrum of actors—from local authorities and public housing agencies to cooperatives, researchers, and citizen-led
groups—ensuring a multi-level, cross-sectoral approach. Activities include European conferences, thematic webinars,
study visits, collaborative housing forums, peer exchanges, and a digital knowledge platform.

The project is aligned with key EU strategies: the European Affordable Housing Plan, New European Bauhaus, and
Pillar of Social Rights, and contributes directly to objectives on gender equality, youth, elderly, and disability inclusion.
It prioritises gender-responsive and intersectional monitoring and evaluation, ensuring all outcomes are inclusive and
rights-based.

Expected impacts include strengthened municipal capacity, wider access to participatory housing solutions, improved
visibility of grassroots models in EU policy, and the creation of the EU Alliance for Collaborative Housing as a long-term
advocacy platform. NETCO positions collaborative housing as a vehicle for democratic renewal and social cohesion—
where housing becomes not just a policy area, but a platform for inclusive citizenship.

LIST OF PARTICIPANTS
PARTICIPANTS
Grant Preparation (Beneficiaries screen) — Enter the info.
Number | Role |Short name Legal name Country | PIC
1 COO | Manresa AJUNTAMENT DE MANRESA ES 944068991
2 BEN | SostreCivic SOSTRE CIVIC SCCL ES 898386647
3 BEN | Valencia FEDERACION VALENCIANA DE MUNICIPIOS | ES 991862055
Y PROVINCIAS
4 BEN |Bologna COMUNE DI BOLOGNA IT 999590239
5 BEN |Firenze COMUNE DI FIRENZE IT 969024472
6 BEN |urbaMonde urbaMonde-France FR 915694648
7 BEN | Elindhoven GEMEENTE EINDHOVEN NL 993619889
8 BEN | Amsterdam GEMEENTE AMSTERDAM NL 998617135
9 BEN | Clyj ASOCIATIA DE DEZVOLTARE RO 918382227
INTERCOMUNITARA ZONA METROPOLITANA
- CLUJ
10 BEN | Thessaloniki DIMOS THESSALONIKIS EL 965342449
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PARTICIPANTS
Grant Preparation (Beneficiaries screen) — Enter the info.
Number | Role |Short name Legal name Country | PIC
11 BEN | Halandri DIMOS CHALANDRIOU EL 951686013
12 BEN | WSPOL STOWARZYSZENIE MIESZKANIOWE WSPOL PL 872697361
13 BEN |ID22 ID22 - INSTITUT FUR KREATIVE DE 941050060
NACHHALTIGKEIT - INSTITUTE FOR
CREATIVE SUSTAINABILITY EV
14 BEN |CB CONNECTION:BERLIN EV DE 886847624
15 BEN |Kosice MESTO KOSICE SK 938386731
16 BEN | Soderhamns SODERHAMNS KOMMUN SE 985586252
17 BEN | Bruxelles SERVICE PUBLIC REGIONAL DE BRUXELLES | BE 991252022
18 BEN | Zagreb GRAD ZAGREB HR 989531727
19 AP Poli Torino POLITECNICO DI TORINO IT 999977754
20 AP VillaNova MUNICIPIO DE VILA NOVA DE GAIA PT 935543176
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Work packages

Grant Preparation (Work Packages screen) — Enter the info.

Work Work Package name Lead Beneficiary Effort Start End Deliverables
Package No (Person- Month Month
Months)

WP1 NETCO Webinar: Collaborative housing: basics, |6 - urbaMonde 3.00 1 4|D1.1 - EDS WP 1 - NETCO Webinar:
historic approach and added value of the new CH Collaborative housing: basics, historic
wave for citizens and local areas approach and added value of the new CH

wave for citizens and local areas.

WP2 NETCO European Conference: Collaborative 6 - urbaMonde 19.00 3 6|D2.1 —EDS WP 2 - NETCO European
Housing and Cooperative Housing Conference: Collaborative Housing and

Cooperative Housing

WP3 Collaborative Housing and applied research 14-CB 1.00 4 8| D3.1 — EDS WP 3 - Collaborative Housing

and applied research

WP4 NETCO European Conference: Rural Cohousing |9 - Clyj 18.00 8 11| D4.1 — EDS WP 4 -NETCO European
and social inclusion Conference: Rural Cohousing and social

inclusion

WP5 EU Alliance for Collaborative Housing 2 - SostreCivic 5.00 10 13| D5.1 - EDS WP 5 -EU Alliance for

Collaborative Housing

WP6 NETCO European Conference: Collaborative 15 - Kosice 19.00 12 15| D6.1 — EDS WP 6 - NETCO European
Housing for the elderly. Conference: Collaborative Housing for the

elderly.

WP7 NETCO Webinar: Collaborative Housing and 6 - urbaMonde 3.00 16 18| D7.1 — EDS WP 7 - NETCO Webinar:
the New European Bauhaus principles: beautiful, Collaborative Housing and the New
sustainable and together. European Bauhaus principles: beautiful,

sustainable and together.

WP8 Collaborative housing and the European Housing | 14 - C:B 5.00 16 19| D8.1 — EDS WP 8 - Collaborative housing

Sector

and the European Housing Sector
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Work packages

Grant Preparation (Work Packages screen) — Enter the info.

Work Work Package name Lead Beneficiary Effort Start End Deliverables
Package No (Person- Month Month
Months)
WP9 NETCO European Conference: Collaborative 1 - Manresa 19.00 20 23| D9.1 — EDS WP 9 - NETCO European
Housing and Cooperative Housing. Conference: Social housing and affordable

collaborative housing.

WP10 New beginnings and scaling Up - key elements 1 - Manresa 2.00 21 24| D10.1 — EDS WP 10 - New beginning and
and steps ahead for NETCO. scaling up - key elements and steps ahead
for NETCO.
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Work package WP1 — NETCO Webinar: Collaborative housing: basics, historic approach and
added value of the new CH wave for citizens and local areas

Work Package Number WP1 Lead Beneficiary 6 - urbaMonde

Work Package Name NETCO Webinar: Collaborative housing: basics, historic approach and added value of
the new CH wave for citizens and local areas

Start Month 1| End Month 4

Objectives

» Engage with practitioners, researchers, activists as well as the wider public with policy makers at all levels.
* Introduction to collaborative housing concepts and their historical development.
* Provide an overview of the State of the Art on CH at local level in EU. Identify challenges and opportunities.

Description

NETCO Webinar: Collaborative housing — basics, historic approach and added value of the new CH wave for citizens
and local areas

Type of event: Online

Duration: 1 day

Date: February 2026

Place: Online

Estimated number of countries (residence of direct participants): 13

Estimated number of individual direct participants: 101-200

This introductory online webinar will serve as the first milestone of the NETCO knowledge-sharing process. It will
present the foundations and evolution of collaborative housing, contextualising its relevance within Europe’s current
social, economic, and policy frameworks. The event will combine live streaming, interactive polls, and participatory
online tools to stimulate engagement, gather insights, and assess CH experiences across the EU.

UrbaMonde, through its Co-habitat Programme, will ensure wide dissemination and facilitate the active involvement of
civil society, citizen-led initiatives, and housing cooperatives in the debate. The session will also collect data on existing
national and local frameworks to inform subsequent NETCO activities and policy discussions.

Preparations: Definition of content, invitation of experts and speakers, and coordination of logistics and communication.
Delivery: Online live streaming session using participatory tools and surveys to collect feedback and guide discussion.
Follow-up: A report summarising content, participation input, and key conclusions will be produced and disseminated
among partners and stakeholders.

Work package WP2 — NETCO European Conference: Collaborative Housing and
Cooperative Housing

Work Package Number WP2 Lead Beneficiary 6 - urbaMonde

Work Package Name NETCO European Conference: Collaborative Housing and Cooperative Housing

Start Month 3| End Month 6
Objectives

- Explore synergies between collaborative and cooperative housing models.
- Engage with local stakeholders, civil society and wider public on CH co-creation.
- Peer learning on best practices on social and affordable housing and CH."

Description

« title of the event: NETCO European Conference: Collaborative Housing and Cooperative Housing
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* type of event: in situ

* duration: 2 days

* date: April 2026

* place: Montpellier

« estimated number of countries (countries of residence of direct participants): 13-15
« estimated number of individual direct participants: 101-125

The NETCO European Conference on Collaborative and Cooperative Housing in April 2026 in Montpellier will explore
synergies between emerging collaborative housing models and traditional cooperative approaches. This European-level
in-situ event will bring together municipalities, housing agencies, citizen-led initiatives, and civil society organisations
to exchange knowledge, policies, and practices fostering social and affordable housing solutions.

The conference will include expert meetings, thematic panels, and participatory workshops, complemented by study
visits to exemplary housing initiatives. It will showcase innovative co-housing models, discuss affordable housing
strategies, and highlight municipal and community-driven approaches across Europe.

Beyond disseminating good practices, the event will create a structured dialogue among stakeholders to define shared
priorities for the NETCO project, assess the maturity and scalability of CH initiatives, and identify the needs of local
actors. The conference will reinforce partnerships between public authorities and civil society, underlining the role of
collaboration in delivering sustainable and inclusive housing solutions.

Preparations: Addressing local stakeholders, initiatives, and the wider public to promote co-creation forums and
participation.

Delivery: Presentation of best practices among partners, showcasing innovative CH models and affordable housing
experiences.

Follow-up: Reflection on case examples with key stakeholders, synthesis of lessons learned, and dissemination of
outcomes through NETCO’s communication channels.

Work package WP3 — Collaborative Housing and applied research

Work Package Number WP3 Lead Beneficiary 14 - CB

Work Package Name Collaborative Housing and applied research

Start Month 4| End Month 8
Objectives

* Dissemination of the project content and goals with practitioners and researchers.

* Promoting analysis of CH models through participation at the European Network of Housing Research and promoting
analysis on CH.

* Analyzing collaborative housing (CH) models and housing systems, disseminating best practices in policies while
addressing economic, legal, and social impacts in Europe.

Description

Collaborative Housing and Applied Research

* type of event: in situ (small-scale face-to-face event)

* duration: 1 day

* place: 1-3 countries

* venue: Brussels

+ estimated number of countries: 1-3

* estimated number of individual direct participants: 25-50

This Work Package focuses on integrating applied research into the practice of collaborative housing and strengthening
the evidence base for policy and innovation. In June 2026 NETCO will host a panel discussion and workshop in a
Housing Europe meeting of Working Groups and the European Alliance for Collaborative Housing in Brussels.

The session will promote analytical approaches to CH models through academic and practitioner collaboration. It will
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include a comparative analysis of CH experiences in Northern and Central Europe versus Southern and Eastern regions,
exploring governance models, typologies, and socio-economic contexts.

Proposal of activity: Designing and presenting a NETCO-led event to be delivered during the ENHR conference.
Participation: Attendance and moderation of a dedicated panel discussion, encouraging dialogue between practitioners
and researchers.

Follow-up: A summary report will consolidate the main insights, mapping research areas, case classifications, and future
collaboration topics to be shared with NETCO partners and academic networks.

Work package WP4 — NETCO European Conference: Rural Cohousing and social inclusion

Work Package Number WP4 Lead Beneficiary 9 - Clyj

Work Package Name NETCO European Conference: Rural Cohousing and social inclusion

Start Month 8 | End Month 11
Objectives

- Engage with local stakeholders, civil society and wider public on CH co-creation in rural areas.
- Peer learning on best practices on socially inclusive housing and CH.
- Peer exchange based on visiting concrete projects with the key stakeholders involved.

Description

NETCO European Conference: Rural Cohousing and Social Inclusion

* type of event: in situ

* duration: 1 day

* place: Cluj Metropolitan Area (Romania)

» date: October 2026

* estimated number of countries (countries of residence of direct participants): 13—15
* estimated number of individual direct participants: 101-125

Conference, expert meeting, dissemination of good practices among public authorities and civil society organisations,
workshops, study visits in Cluj in October 2026. The event will focus on understanding how shared spaces, governance
models, and community engagement contribute to fostering social cohesion, accessibility, and a sense of belonging
among diverse residents. It will examine the role of collaborative housing in fostering inclusive communities by
providing affordable, shared living spaces that encourage social interaction and mutual support.

This conference will address cohousing initiatives in rural and semi-rural settings, with a focus on promoting social
inclusion and territorial cohesion. The event will gather representatives of public authorities, housing professionals,
and civil society organisations to discuss how collaborative housing can strengthen community ties, improve access to
affordable housing, and foster inclusive local development.

The programme will include expert meetings, interactive workshops, and study visits to highlight the role of shared
spaces, participatory governance, and community engagement in building resilient, cohesive communities. Special
attention will be given to how collaborative housing models can support vulnerable groups by promoting affordable and
shared living environments that encourage mutual support and social interaction.

The Cluj Metropolitan Area (CMA IDA) will contribute its extensive experience gained from over a decade of
implementing social housing strategies, including the successful relocation of 113 families into desegregated areas.
The initiative’s participatory and inclusive selection process and the accompanying social support services represent a
replicable model for housing retention and community integration.

CMA IDA is also a pioneering actor in collaborative housing in Romania, promoting innovative systems designed to
maintain housing security among vulnerable populations. During the conference, CMA IDA will host an in situ visit to
showcase these experiences, offering participants an opportunity to learn from practical examples of community-based
and inclusive housing solutions developed within the Cluj Metropolitan Area."
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Work package WPS — EU Alliance for Collaborative Housing

Work Package Number WP5 Lead Beneficiary 2 - SostreCivic

Work Package Name EU Alliance for Collaborative Housing

Start Month 10 | End Month 13
Objectives

- Strengthen advocacy efforts on the social impact of housing at the local level by identifying and structuring policy
recommendations.

- Contribute to set up the European Alliance for Collaborative Housing work through workshops with key stakeholders
to map ongoing and potential synergies and advocacy strategies.

Description

EU Alliance for Collaborative Housing

Type of event: In-person (small scale)

Duration: 1 day

Date: December 2026

Place: Barcelona (Spain)

Estimated number of countries (residence of direct participants): 4—6
Estimated number of individual direct participants: 25-50

This Work Package will mark a strategic step toward the creation of the European Alliance for Collaborative Housing,
a multi-stakeholder platform designed to consolidate efforts in promoting collaborative, social, and affordable housing
across Europe. The event in Barcelona in December 2026 will strengthen advocacy capacities at local and EU levels by
aligning priorities, fostering cooperation, and producing concrete policy inputs to influence housing frameworks.

Jointly organised by Sostre Civic and the Institute of Human Rights and Business (Associated Partner) under the
Built Environment and Sustainability Programme, the event will bring together public authorities, private and non-
profit organisations, local practitioners, and funding entities in multi-actor focus groups. Through structured dialogue
and thematic workshops, participants will explore governance models, financing mechanisms, and legal tools that can
reinforce the scaling and sustainability of collaborative housing.

The event will unfold in three structured phases:

Preparations: coordination of background research and collection of partner inputs on national CH frameworks, existing
alliances, and advocacy needs.

Implementation (Barcelona): interactive workshops, peer exchanges, and policy labs to co-develop the structure,
objectives, and long-term agenda of the European Alliance for Collaborative Housing.

Follow-up: synthesis of discussions and drafting of a Strategic Plan and Rapport outlining the Alliance’s governance
model, strategic priorities, and actionable policy recommendations.

By facilitating direct cooperation between municipalities, housing networks, and civil society, this Work Package will
ensure that the European Alliance for Collaborative Housing becomes a lasting mechanism for joint advocacy, mutual
learning, and policy innovation under the NETCO framework.

Work package WP6 — NETCO European Conference: Collaborative Housing for the elderly.

Work Package Number WP6 Lead Beneficiary 15 - Kosice

Work Package Name NETCO European Conference: Collaborative Housing for the elderly.

Start Month 12 | End Month 15
Objectives

10
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- Engage with local stakeholders, civil society and wider public on CH co-creation in the context of the elderly.

- Peer learning on best practices on social and affordable housing and CH.

- Peer exchange based on visiting concrete projects with the key stakeholders involved. Exploring models of social and
affordable collaborative housing.

Description

NETCO European Conference: Collaborative Housing for the Elderly
Type of event: In situ

Duration: 2 days

Date: February 2027

Place: Kosice (Slovakia)

Estimated number of countries (residence of direct participants): 13
Estimated number of individual direct participants: 101-125

This Work Package focuses on developing collaborative housing solutions for the elderly, addressing the growing
demand for inclusive and supportive living environments for ageing populations. The conference in Kosice in February
2027 will bring together municipalities, housing providers, care institutions, civil society organisations, and NETCO
partners to explore innovative models that combine social interaction, affordability, and long-term well-being.

The event will consist of a conference, expert meetings, participatory workshops, and study visits, offering an opportunity
to exchange best practices and discuss policies for socially and economically sustainable senior housing. It will highlight
how collaborative housing can foster autonomy, community solidarity, and intergenerational inclusion.

Preparations: Engagement with local stakeholders, initiatives, and the wider public to promote co-creation forums and
ensure participatory planning of the event. Where relevant, the outcomes of locally implemented Collaborative Housing
Forums will be integrated into the programme and discussions.

Delivery (Kosice): Implementation of the European-level conference, involving all NETCO 2.0 partners and regional
actors. The event will focus on knowledge exchange regarding social and affordable collaborative housing models for
seniors, combining theoretical discussions with practical study visits to relevant initiatives.

Follow-up: Lessons learned from the conference and site visits will be jointly reviewed with key stakeholders. A
summary report and dissemination materials will capture the main conclusions, highlighting transferable practices and
contributing to NETCQO’s broader policy dialogue on age-friendly collaborative housing.

Work package WP7 — NETCO Webinar: Collaborative Housing and the New European
Bauhaus principles: beautiful, sustainable and together.

Work Package Number WP7 Lead Beneficiary 6 - urbaMonde

Work Package Name NETCO Webinar: Collaborative Housing and the New European Bauhaus principles:
beautiful, sustainable and together.

Start Month 16 | End Month 18

Objectives

* Facilitate knowledge exchange among municipalities involved in designing and implementing co-housing initiatives
across the EU.
» Applying New European Bauhaus principles to collaborative housing projects.

Description

Webinar: Collaborative Housing and the New European Bauhaus principles: beautiful, sustainable and together.
Type of event: Online

Duration: 1 day

Date: May 2027

Place: Online

11
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Estimated number of countries (residence of direct participants): 13
Estimated number of individual direct participants: 101-200

This online live-streaming session in May 2027 will combine expert presentations with participatory tools and surveys
to create a dynamic, interactive platform for dialogue on collaborative housing and the New European Bauhaus agenda.
The webinar will serve as both a dissemination and consultation event, presenting successful practices linking NEB
principles to collaborative housing in urban and rural contexts. Participants will engage in an online workshop and
Collaborative Housing Forum, where they will exchange views on architecture, sustainability, social inclusion, and
governance models.

UrbaMonde, through its Co-habitat Programme, will provide technical and dissemination support, ensuring wide
visibility via streaming and the active involvement of citizen and co-housing initiatives from across Europe.

Work package WP8 — Collaborative housing and the European Housing Sector

Work Package Number WPS Lead Beneficiary 14 -CB

Work Package Name Collaborative housing and the European Housing Sector

Start Month 16 | End Month 19
Objectives

- Foster networking and collaboration among community members and actors engaged in collaborative housing
initiatives.
- Examining the role of collaborative housing within the broader European context, economy and society.

Description

Collaborative Housing and the European Housing Sector (ISHF — Collaborative Housing Days)
Type of event: In situ (small scale)

Duration: 1 day

Date: June 2027

Place: Lisbon (Portugal)

Estimated number of countries (residence of direct participants): 4—6

Estimated number of individual direct participants: 25-50

Together with the University of Torino, and supporting partners as the European Network of Community Land Trust
ad others, the NETCO project will be presented during the International Social Housing Festival (ISHF) as part of the
Collaborative Housing Days, following the success of previous editions in Barcelona (2023) and Dublin (2025). The
event will take place in Lisbon in June 2027.

The workshop will introduce NETCO’s objectives and results alongside other EU initiatives promoting collaborative
and community-led housing. Sessions will include interactive panels, discussions, and networking activities to connect
project partners with policymakers, researchers, and practitioners in the broader housing field.
For more information on past editions: https://www.socialhousingfestival.eu/past-ishf-editions

Preparations: Coordination of pre-event activities, background research, and the collection of partner inputs on national
CH frameworks and needs.

During the Event (Lisbon): Participation in workshops and peer-exchange sessions to co-develop future collaboration
areas and advocacy strategies aligned with NETCO outcomes.

Follow-up: Development of a leaflet summarising NETCO’s key activities and a report capturing the main findings, both
shared across the consortium and the wider housing community."

Work package WP9 — NETCO European Conference: Collaborative Housing and
Cooperative Housing.

Work Package Number WP9 Lead Beneficiary 1 - Manresa

12
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Work Package Name NETCO European Conference: Collaborative Housing and Cooperative Housing.
Start Month 20| End Month 23
Objectives

- Explore synergies between collaborative and cooperative housing models.
- Engage with local stakeholders, civil society and wider public on CH co-cration.
- Peer learning on best practices on social and affordable housing and CH.

Description

NETCO European Conference: Social housing and affordable collaborative housing.
Type of event: In situ

Duration: 2 days

Date: October 2027

Place: Manresa (Spain)

Estimated number of countries (residence of direct participants): 13

Estimated number of individual direct participants: 101-125

This European-level in situ conference in Manresa in October 2027 will gather municipalities, housing agencies, citizen-
led initiatives, and civil society organisations to exchange knowledge, experiences, and policy approaches related to
social and affordable collaborative housing. The event will serve as one of the culminating milestones of the NETCO
project, fostering reflection, mutual learning, and long-term cooperation among European actors.

The programme will include structured debates, expert panel sessions, participatory workshops, and study visits,
offering participants direct exposure to successful collaborative housing initiatives and innovative municipal strategies.
These activities will highlight cutting-edge co-housing models, financing mechanisms for affordability, and governance
structures that enable sustainable, community-driven housing solutions.

In addition to knowledge sharing, the conference will function as a platform for strategic reflection among NETCO
partners. It will provide space to exchange expectations, assess the maturity and impact of collaborative housing
initiatives across Europe, and engage citizen-led groups in defining emerging priorities. The event will also map the
needs and capacities of local actors to guide NETCO’s next phase of activities and advocacy.

Preparations: Coordination with local partners in Manresa and other stakeholders to design the programme, select case
studies for visits, and ensure participation from municipalities, social housing agencies, and community organisations.
Delivery (Manresa): Implementation of conference activities, including panel discussions, thematic workshops, and site
visits showcasing affordable and social CH projects.

Follow-up: Systematisation of lessons learned and dissemination of outcomes to NETCO partners and the broader
European collaborative housing community through a summary report and communication tools.

Work package WP10 — New beginnings and scaling Up - key elements and steps ahead for
NETCO.

Work Package Number WP10 Lead Beneficiary 1 - Manresa

Work Package Name New beginnings and scaling Up - key elements and steps ahead for NETCO.

Start Month 21| End Month 24
Objectives

- Strengthen advocacy efforts on the social impact of housing at the local level by identifying and structuring policy
recommendations.
- Develop strategies for scaling up collaborative housing initiatives and future planning.

Description

13
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New beginning and scaling up - key elements and steps ahead for NETCO.
Type of event: In-person (small scale)

Duration: 1 day

Date: November 2027

Place: Brussels (Belgium)

Estimated number of countries (residence of direct participants): 1-3
Estimated number of individual direct participants: 25-50

This final NETCO event in November 2027 in Brussels will bring together the consortium and associated partners to
present conclusions and outline strategic directions for scaling up collaborative housing across the EU.

Organised jointly with the Institute of Human Rights and Business and the EU Community Land Trust Network, the
event will feature a participatory workshop and discussion panel involving EU policymakers, housing experts, and social
economy actors. It will serve as both a dissemination and policy alignment exercise, ensuring NETCO’s results contribute
directly to ongoing European housing debates.

Preparations: Coordination of input from partners and associated organisations to draft guidelines and future planning
proposals.

Delivery (Brussels): Participatory sessions and panel discussions presenting and refining EU-level recommendations.
Follow-up: Consolidation of feedback into a final set of strategic recommendations and a roadmap for scaling
collaborative housing, disseminated to NETCO partners and stakeholders.

This Work Package will ensure that NETCO’s results are transformed into a long-term strategic framework for
collaborative housing policy and practice in Europe.Participating in the workshop Join the participatory workshop and
discussion panel to present, debate, and refine the proposed EU-level recommendations.

Finalising outputs Consolidate feedback from the workshop into a final set of strategic recommendations and a roadmap
for scaling collaborative housing across the EU. Transfer of the results of this WP to the NETCO partners. Dissemination
of the outcomes.

This final NETCO event will bring the consortium and associated partners together to present conclusions and outline
next steps for collaborative housing advocacy and scaling.

Organised in partnership with the Institute of Human Rights and Business and the EU Community Land Trust Network,
the event will take the form of a participatory workshop and discussion panel, attended by EU-level stakeholders,
policymakers, and housing experts.

Preparations: Coordination of inputs from partners and associated entities to draft EU-level guidelines and proposals for
future collaborative housing initiatives.

Delivery (Brussels): Presentation, debate, and refinement of recommendations through participatory workshops and
thematic discussions.

Follow-up: Consolidation of feedback into a final set of strategic recommendations and a roadmap for scaling
collaborative housing across Europe, followed by dissemination of outcomes and transfer of results to all NETCO
partners.

This Work Package will thus ensure that the knowledge and results generated by NETCO evolve into a long-term strategic
framework for European collaborative housing policy and practice.

14
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STAFF EFFORT
Staff effort per participant
Grant Preparation (Work packages - Effort screen) — Enter the info.
Participant WP1 WP2 WP3 WP4 WP5 WP6 WP7 WP8 WP9 WP10 Total Person-Months
1 - Manresa 1.00 1.00 1.00 1.00 1.00 1.00 1.00 1.00 1.00 9.00
2 - SostreCivic 1.00 1.00 1.00 1.00 1.00 5.00
3 - Valencia 1.00 1.00 1.00 1.00 4.00
4 - Bologna 1.00 1.00 1.00 1.00 1.00 5.00
5 - Firenze 1.00 1.00 1.00 1.00 4.00
6 - urbaMonde 1.00 1.00 1.00 1.00 1.00 1.00 6.00
7 - Elindhoven 1.00 1.00 1.00 1.00 4.00
8 - Amsterdam 1.00 1.00 1.00 1.00 1.00 5.00
9 - Cly 1.00 1.00 1.00 1.00 4.00
10 - Thessaloniki 1.00 1.00 1.00 1.00 4.00
11 - Halandri 1.00 1.00 1.00 1.00 4.00
12 - WSPOL 1.00 1.00 1.00 1.00 4.00
13 - ID22 1.00 1.00 1.00 1.00 1.00 5.00
14-CB 1.00 1.00 1.00 1.00 1.00 1.00 1.00 1.00 1.00 9.00
15 - Kosice 1.00 1.00 1.00 1.00 4.00
16 - Soderhamns 1.00 1.00 1.00 1.00 4.00
17 - Bruxelles 1.00 1.00 1.00 1.00 1.00 1.00 6.00
18 - Zagreb 1.00 1.00 1.00 1.00 4.00
19 - Poli Torino 1.00 1.00 1.00 1.00 4.00
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Staff effort per participant

Grant Preparation (Work packages - Effort screen) — Enter the info.

Participant WP1 WP2 WP3 WP4 WP5 WP6 WP7 WP8 WP9 WP10 Total Person-Months

Total Person-Months 3.00 19.00 1.00 18.00 5.00 19.00 3.00 5.00 19.00 2.00 94.00
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LIST OF DELIVERABLES

Deliverables
Grant Preparation (Deliverables screen) — Enter the info.
The labels used mean:

Public — fully open ( 1Y automatically posted online)

Sensitive — limited under the conditions of the Grant Agreement
EU classified —RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision 2015/444

Deliverable | Deliverable Name Work Lead Beneficiary Type Dissemination Level Due Date
No Package (month)

No
Dl1.1 EDS WP 1 - NETCO Webinar: Collaborative | WP1 6 - urbaMonde R — Document, report PU - Public 4

housing: basics, historic approach and added
value of the new CH wave for citizens and
local areas.

D21 EDS WP 2 - NETCO European Conference: | WP2 6 - urbaMonde R — Document, report PU - Public 6
Collaborative Housing and Cooperative
Housing

D3.1 EDS WP 3 - Collaborative Housing and | WP3 14 -CB R — Document, report PU - Public 8
applied research

D4.1 EDS WP 4 -NETCO European Conference: | WP4 9 - Clyj R — Document, report PU - Public 11
Rural Cohousing and social inclusion

D5.1 EDS WP 5 -EU Alliance for Collaborative | WP5 2 - SostreCivic R — Document, report PU - Public 13
Housing

D6.1 EDS WP 6 - NETCO European Conference: | WP6 15 - Kosice R — Document, report PU - Public 15

Collaborative Housing for the elderly.

D7.1 EDS WP 7 - NETCO Webinar: Collaborative | WP7 6 - urbaMonde R — Document, report PU - Public 18
Housing and the New European Bauhaus
principles:  beautiful, sustainable and
together.
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Deliverables
Grant Preparation (Deliverables screen) — Enter the info.
The labels used mean:

Public — fully open (. Y automatically posted online)

Sensitive — limited under the conditions of the Grant Agreement
EU classified —RESTREINT-UE/EU-RESTRICTED, CONFIDENTIEL-UE/EU-CONFIDENTIAL, SECRET-UE/EU-SECRET under Decision 2015/444

Deliverable | Deliverable Name Work Lead Beneficiary Type Dissemination Level Due Date
No Package (month)
No
D8.1 EDS WP 8§ - Collaborative housing and the | WP8 14 -CB R — Document, report PU - Public 19
European Housing Sector
D9.1 EDS WP 9 - NETCO European Conference: | WP9 1 - Manresa R — Document, report PU - Public 23
Social housing and affordable collaborative
housing.
D10.1 EDS WP 10 - New beginning and scaling up | WP10 1 - Manresa R — Document, report PU - Public 24

- key elements and steps ahead for NETCO.

18


https://eur-lex.europa.eu/legal-content/EN/ALL/?uri=CELEX%3A32015D0444&qid=1586092489803

Project: 101249715 — NETCO 2.0 — CERV—2025—C|T|ZENS—TO\“—P@$S°Ciated with document Ref. Ares(2025)10518083 - 01/12/2025

Deliverable D1.1 — EDS WP 1 - NETCO Webinar: Collaborative housing: basics, historic
approach and added value of the new CH wave for citizens and local areas.

Deliverable Number D1.1 Lead Beneficiary 6 - urbaMonde

Deliverable Name EDS WP 1 - NETCO Webinar: Collaborative housing: basics, historic approach and
added value of the new CH wave for citizens and local areas.

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 4| Work Package No WP1

Description

Title of the event: NETCO Webinar: Collaborative housing — basics, historic approach and added value of the new CH
wave for citizens and local areas

Type of event: Online

Duration: 1 day

Date: February 2026

Place: Online

Estimated number of countries (residence of direct participants): 13

Estimated number of individual direct participants: 101-200

Target groups: City practitioners; Policy officers; Policymakers; Public housing agencies; Citizen-led housing groups;
Collaborative housing activists; Civil society organisations (CH-focused and broader civic participation); Researchers;
EU policy officers and politicians.

Brief description of the event (EN):

An online live-streamed webinar serving as the first milestone of NETCO’s knowledge-sharing process. It introduces
collaborative housing (CH) concepts and their historical evolution, situating CH within current European socio-economic
and policy frameworks. The session combines expert inputs with interactive polls, Q&A, and participatory tools to gather
evidence on local CH practices and needs across the EU. UrbaMonde (via Co-habitat) ensures wide dissemination and
the active involvement of citizen-led initiatives and housing cooperatives.

Preparations: Content definition; invitation and briefings for speakers; technical setup and logistics; outreach and
registration.

Delivery: Live streaming with moderated chat, polls, and surveys; structured data gathering and consultations.
Follow-up: Summary report with key takeaways and aggregated feedback; dissemination to partners and stakeholders.

The Event Description Sheet will also include:

Link to the recording (streaming).

Event agenda and speakers list.

Sex-disaggregated participation data (women/men/non-binary).

Hyperlinks to slides/briefs/webinars (when applicable).

GDPR-compliant screenshots (no personal data) and communication materials.
Evaluation report and survey results.

The EDS will be published on the project website: https://netcoproject.org/

Deliverable D2.1 — EDS WP 2 - NETCO European Conference: Collaborative Housing and
Cooperative Housing

Deliverable Number D2.1 Lead Beneficiary 6 - urbaMonde

Deliverable Name EDS WP 2 - NETCO European Conference: Collaborative Housing and Cooperative
Housing

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 6| Work Package No WP2

Description
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Event Description Sheet — WP2

« title of the event: NETCO European Conference: Collaborative Housing and Cooperative Housing

* type of event: in situ

* duration: 2 days

* date: April 2026

* place: Montpellier, France

+ estimated number of countries (countries of residence of direct participants): 13-15

+ estimated number of individual direct participants: 101-125

« target groups: City practitioners, Policy officers, Policy makers, Public housing agencies, Citizen-led housing
groups, Collaborative housing activists, Civil society organizations (CH-focused), Civil society organizations (non-CH-
focused) / Public engagement and active citizenship CSOs, Researchers, EU policy officers and politicians

* brief description of the event in EN: The NETCO European Conference on Collaborative and Cooperative Housing
in April 2026 in Montpellier will explore synergies between emerging collaborative housing models and traditional
cooperative approaches. This European-level in-situ event will bring together municipalities, housing agencies, citizen-
led initiatives, and civil society organisations to exchange knowledge, policies, and practices fostering social and
affordable housing solutions.

The conference will include expert meetings, thematic panels, and participatory workshops, complemented by study
visits to exemplary housing initiatives. It will showcase innovative co-housing models, discuss affordable housing
strategies, and highlight municipal and community-driven approaches across Europe.

Beyond disseminating good practices, the event will create a structured dialogue among stakeholders to define shared
priorities for the NETCO project, assess the maturity and scalability of CH initiatives, and identify the needs of local
actors. The conference will reinforce partnerships between public authorities and civil society, underlining the role of
collaboration in delivering sustainable and inclusive housing solutions.

Preparations: Addressing local stakeholders, initiatives, and the wider public to promote co-creation forums and
participation.

Delivery: Presentation of best practices among partners, showcasing innovative CH models and affordable housing
experiences.

Follow-up: Reflection on case examples with key stakeholders, synthesis of lessons learned, and dissemination of
outcomes through NETCO’s communication channels."""

The Event Description Sheet will also include:

- A brief report of the best cases on CH and cooperative housing.

- The conference agenda and list of speakers/panelists

- Sex-disaggregated data on participation (total number of women, men, and non-binary people)

- Websites and social media channels where the event was promoted and published

- Hyperlinks to registered materials such as presentations, reports, or recordings (when applicable)
- Photos of the event (GDPR-compliant)

- Communication materials such as flyers, brochures, press releases

- Other documents, including the evaluation report and results of feedback questionnaires.

The EDS will be published on the project's dedicated website: https://netcoproject.org/

Deliverable D3.1 — EDS WP 3 - Collaborative Housing and applied research

Deliverable Number D3.1 Lead Beneficiary 14 -CB
Deliverable Name EDS WP 3 - Collaborative Housing and applied research

Type R — Document, report Dissemination Level PU - Public
Due Date (month) 8| Work Package No WP3
Description

Event Description Sheet — WP3

« title of the event: Collaborative Housing and Applied Research
* type of event: in situ (small-scale face-to-face event)

¢ duration: 1 day

* place: 1-3 countries

* venue: Brussels
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* estimated number of countries: 1-3

+ estimated number of individual direct participants: 25-50

« target groups: City practitioners, Policy officers, Policy makers, Public housing agencies, Citizen-led housing
groups, Collaborative housing activists, Civil society organizations (CH-focused), Civil society organizations (non-CH-
focused) / Public engagement and active citizenship CSOs, Researchers, EU policy officers and politicians, Researchers
and PhD candidates; Policy analysts;

* brief description of the event in EN:

This small-scale face-to-face event within NETCO 2.0 will focus on integrating research methodologies in collaborative
housing (CH) projects. The workshop will present NETCO to practitioners and academics, inviting them to identify
potential research areas within its scope and explore opportunities for PhD candidates to engage NETCO members in
their research. The University of Turin will provide a comparative overview of CH in Northern and Central Europe
versus Southern and Eastern Europe. Discussions will address the classification of CH cases across the EU and the
mapping of research topics to be pursued by students and academics.

This WP aims at hosting a NETCO-led session with participation in a panel discussion to disseminate findings and
gather expert feedback. Outcomes from both the workshop and ENHR session will be compiled into a synthesis report,
including a comparative evidence-based analysis of CH models in Europe, highlighting economic, legal, and social
impacts, and providing recommendations for policy and practice.

The Event Description Sheet will also include:

- A brief report - comparative analysis of CH models in Europe

-the event agenda and presentations

-sex-disaggregated data on participation (total number of women, men, and non-binary people)
-websites and social media channels where the event was promoted

-hyperlinks to registered materials such as presentations, reports, or recordings (when applicable)
-photos of the event (GDPR-compliant)

-communication materials (flyers, brochures, press releases)

-the synthesis report and results of feedback questionnaires

The EDS will be published on the project website: https://netcoproject.org/

Deliverable D4.1 — EDS WP 4 -NETCO European Conference: Rural Cohousing and social
inclusion

Deliverable Number D4.1 Lead Beneficiary 9 - Clyj

Deliverable Name EDS WP 4 -NETCO European Conference: Rural Cohousing and social inclusion
Type R — Document, report Dissemination Level PU - Public

Due Date (month) 11| Work Package No WP4

Description

Event Description Sheet — WP4

« title of the event: NETCO European Conference: Rural Cohousing and Social Inclusion

* type of event: in situ

* duration: 1 day

* place: Cluj Metropolitan Area (Romania)

+ date: October 2026

+ estimated number of countries (countries of residence of direct participants): 13—15

+ estimated number of individual direct participants: 101-125

« target groups: City practitioners, Policy officers, Policy makers, Public housing agencies, Citizen-led housing
groups, Collaborative housing activists, Civil society organizations (CH-focused), Civil society organizations (non-CH-
focused) / Public engagement and active citizenship CSOs, Researchers, EU policy officers and politicians

» brief description of the event in EN:European-level in situ conference hosted in the Cluj Metropolitan Area, focusing
on rural cohousing and social inclusion. The event will showcase the experience of CMA IDA, which has developed
replicable methodologies over more than 10 years in the field of social housing. These include the relocation of 113
families to desegregated areas, the provision of tailored services to support housing stability, and the implementation of
participatory and inclusive selection processes. CMA IDA will also present one of Romania’s first collaborative housing
systems, designed to secure housing for highly vulnerable families.
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The conference will combine plenary debates, participatory workshops, and an in situ visit, facilitating peer exchange and
dissemination of best practices across European partners. It will also engage local stakeholders, initiatives, and the wider
public through co-creation forums, incorporating—where possible—the outcomes of locally implemented Collaborative
Housing Forums.

The Event Description Sheet will also include:

-agenda and list of speakers/panelists

-sex-disaggregated participation data (women, men, non-binary people)

-websites and platforms where the event was promoted

-hyperlinks to materials (presentations, reports, recordings, when applicable)
-photos of the event (GDPR-compliant)

-flyers, press releases, or other communication materials

-evaluation report and results of feedback questionnaires.

- Set of policy recommendations for EU bodies on CH solutions in the rural context.
The EDS will be published on the project website: https://netcoproject.org/

Deliverable D5.1 — EDS WP 5 -EU Alliance for Collaborative Housing

Deliverable Number D5.1 Lead Beneficiary 2 - SostreCivic
Deliverable Name EDS WP 5 -EU Alliance for Collaborative Housing

Type R — Document, report Dissemination Level PU - Public
Due Date (month) 13| Work Package No WP5
Description

Event Description Sheet — WP5

Title of the event: EU Alliance for Collaborative Housing

Type of event: In-person (small scale)

Duration: 1 day

Date: December 2026

Place: Barcelona (Spain)

Estimated number of countries (residence of direct participants): 4—6

Estimated number of individual direct participants: 25-50

Target groups: Municipalities; Public housing bodies; CH networks and cooperatives; Social enterprises; Foundations
and ethical finance; EU-level stakeholders.

Brief description of the event (EN):

A multi-actor workshop co-organised by Sostre Civic and the Institute of Human Rights and Business (Built Environment
& Sustainability Programme) to structure the European Alliance for Collaborative Housing. Through policy labs and
focus groups, participants align advocacy priorities and sketch the Alliance’s mandate, governance, and roadmap
(governance, finance, legal frameworks).

Preparations: Background research; partner inputs on national frameworks and advocacy needs.

Delivery: Interactive workshops and peer exchanges to co-develop the Alliance’s structure and agenda.

Follow-up: Drafting of the Strategic Plan & Rapport with actionable policy recommendations.

The Event Description Sheet will also include:

Strategic Plan & Rapport (deliverable).

Agenda and participants list.

Sex-disaggregated participation data.

Publication on https://netcoproject.org/ and media links.

Workshop materials (presentations, notes).

Photos (GDPR-compliant).

Evaluation report.

The EDS will be published on the project website: https://netcoproject.org/
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Deliverable D6.1 — EDS WP 6 - NETCO European Conference: Collaborative Housing for the
elderly.

Deliverable Number D6.1 Lead Beneficiary 15 - Kosice
Deliverable Name EDS WP 6 - NETCO European Conference: Collaborative Housing for the elderly.
Type R — Document, report Dissemination Level PU - Public

Due Date (month) 15| Work Package No WP6

Description

Event Description Sheet — WP6

Title of the event: NETCO European Conference: Collaborative Housing for the Elderly

Type of event: In situ

Duration: 2 days

Date: February 2027

Place: Kosice (Slovakia)

Estimated number of countries (residence of direct participants): 13

Estimated number of individual direct participants: 101-125

Target groups: Municipalities; Social care and health services; Public housing agencies; CH networks; NGOs;
Researchers; Architects and service designers.

Brief description of the event (EN):

A European-level conference on developing CH solutions tailored to older adults. Programme includes expert meetings,
participatory workshops, and study visits, highlighting models that support autonomy, intergenerational solidarity,
accessibility, and affordability.

Preparations: Co-creation with local stakeholders; integration of relevant Collaborative Housing Forum outcomes.
Delivery: Participation of all NETCO 2.0 partners; knowledge exchange and site visits to age-friendly initiatives.
Follow-up: Policy report on the state of the art in CH for the elderly with best-practice cases; dissemination to EU and
local stakeholders.

The Event Description Sheet will also include:

A policy report on the state of art of CH for the eldery and presenting best practices.
Agenda, speakers, and visit itineraries.

Sex-disaggregated participation data.

Website publication (https://netcoproject.org/) and media links.

Slide decks and briefs; GDPR-compliant photos.

Evaluation survey results.

The EDS will be published on the project website: https://netcoproject.org/

Deliverable D7.1 — EDS WP 7 - NETCO Webinar: Collaborative Housing and the New
European Bauhaus principles: beautiful, sustainable and together.

Deliverable Number D7.1 Lead Beneficiary 6 - urbaMonde

Deliverable Name EDS WP 7 - NETCO Webinar: Collaborative Housing and the New European Bauhaus
principles: beautiful, sustainable and together.

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 18 | Work Package No WP7

Description

Event Description Sheet — WP 7

Title of the event: NETCO Webinar: Collaborative Housing and the New European Bauhaus principles: beautiful,
sustainable and together.

Type of event: Online
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Duration: 1 day

Date: May 2027

Place: Online

Estimated number of countries (residence of direct participants): 13

Estimated number of individual direct participants: 101-200

Target groups: Municipalities; Architects/urbanists; CH groups; CSOs; Public housing agencies; Researchers; EU policy
audiences.

Brief description of the event (EN):

An interactive live-streamed session applying NEB principles (beauty, sustainability, togetherness) to CH design and
governance. Features expert talks, case presentations from urban and rural contexts, and a Collaborative Housing Forum
segment with polls/surveys. UrbaMonde (Co-habitat) ensures technical and dissemination support and mobilises citizen
and co-housing initiatives.

Preparations: Programme design, speaker briefings, technical setup, outreach.

Delivery: Streaming with moderated Q&A, live polls, and online workshop interactions.

Follow-up: Recording link and summary note circulated to stakeholders.

The Event Description Sheet will also include:

Link to recording (deliverable).

Agenda and speakers.

Sex-disaggregated participation data.

Project website publication and social media links.

Slide decks; GDPR-compliant screenshots.

Evaluation results.

The EDS will be published on the project website: https://netcoproject.org/

Deliverable D8.1 — EDS WP 8 - Collaborative housing and the European Housing Sector

Deliverable Number D8.1 Lead Beneficiary 14 -C:B
Deliverable Name EDS WP 8 - Collaborative housing and the European Housing Sector
Type R — Document, report Dissemination Level PU - Public
Due Date (month) 19| Work Package No WPS
Description

Title of the event: Collaborative Housing and the European Housing Sector (ISHF — Collaborative Housing Days)
Type of event: In situ (small scale)

Duration: 1 day

Date: June 2027

Place: Lisbon (Portugal)

Estimated number of countries (residence of direct participants): 4—6

Estimated number of individual direct participants: 25-50

Target groups: Municipal officers; Social/affordable housing providers; CH/CLT networks; Researchers; Funders; EU
and national stakeholders.

Brief description of the event (EN):

Together with the University of Torino, and supporting partners as the European Network of Community Land Trust
ad others, the NETCO project will be presented during the International Social Housing Festival (ISHF) as part of the
Collaborative Housing Days, following the success of previous editions in Barcelona (2023) and Dublin (2025). The
event will take place in Lisbon in June 2027. The workshop positions CH within Europe’s housing ecosystem, connects
NETCO with complementary EU initiatives, and identifies future collaboration and advocacy strands.

Preparations: Background research; partner inputs on national CH frameworks; materials planning.

Delivery: Panels, discussions, and networking sessions linking practitioners, policymakers, and researchers.
Follow-up: Leaflet summarising NETCO’s key activities and a concise report on findings; distribution across the
consortium and sector networks.

The Event Description Sheet will also include:
A leaflet on NETCO and a report on its key activities.
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Agenda and speakers.

Sex-disaggregated participation data.

Publication on https://netcoproject.org/ and event page references.
Presentations and photos (GDPR-compliant).

Feedback summary.

The EDS will be published on the project website: https://netcoproject.org/

Deliverable D9.1 — EDS WP 9 - NETCO European Conference: Social housing and affordable
collaborative housing.

Deliverable Number D9.1 Lead Beneficiary 1 - Manresa

Deliverable Name EDS WP 9 - NETCO European Conference: Social housing and affordable collaborative
housing.

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 23 | Work Package No WP9

Description

Event Description Sheet — WP9

Title of the event: NETCO European Conference: Social housing and affordable collaborative housing.

Type of event: In situ

Duration: 2 days

Date: October 2027

Place: Manresa (Spain)

Estimated number of countries (residence of direct participants): 13

Estimated number of individual direct participants: 101-125

Target groups: Municipalities; Public/social housing providers; Citizen-led initiatives; CH networks; CSOs; Researchers;

EU-level stakeholders.

Brief description of the event (EN):

A culminating European conference featuring structured debates, panel sessions, workshops, and study visits to highlight
inclusive co-housing models, affordability mechanisms, and enabling municipal strategies. The event supports strategic
reflection among partners on maturity and impact of CH initiatives, and maps local needs to orient NETCO’s forward
agenda.

Preparations: Programme design with Manresa and partners; case selection and site visit planning; mobilisation of
stakeholders.

Delivery: Panels, thematic workshops, and site visits to affordable/social CH projects.

Follow-up: Policy report on the state of CH in Europe with best-practice cases; dissemination to partners and broader
networks.

The Event Description Sheet will also include:

A policy report on the state of art in collaborative housing in Europe and presenting best practices.
Agenda, speakers, and site visit itineraries.

Sex-disaggregated participation data.

Publication on https://netcoproject.org/ and media links.

Presentations and photo gallery (GDPR-compliant).

Evaluation outputs.

The EDS will be published on the project website: https://netcoproject.org/

Deliverable D10.1 — EDS WP 10 - New beginning and scaling up - key elements and steps
ahead for NETCO.

Deliverable Number D10.1 Lead Beneficiary 1 - Manresa
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Deliverable Name EDS WP 10 - New beginning and scaling up - key elements and steps ahead for
NETCO.

Type R — Document, report Dissemination Level PU - Public

Due Date (month) 24| Work Package No WP10

Description

Event Description Sheet — WP10

Title of the event: New beginning and scaling up - key elements and steps ahead for NETCO.

Type of event: In-person (small scale)

Duration: 1 day

Date: November 2027

Place: Brussels (Belgium)

Estimated number of countries (residence of direct participants): 1-3

Estimated number of individual direct participants: 25-50

Target groups: EU institutions and agencies; Municipal representatives; Social/affordable housing stakeholders; CH
networks; Funders; Researchers.

Brief description of the event (EN):

A closing workshop and panel (with the Institute of Human Rights and Business and the EU CLT Network) to present
and validate NETCO’s final policy recommendations, and to co-design a roadmap for scaling collaborative housing
across the EU.

Preparations: Consolidation of partner inputs; drafting of guidelines and future planning proposals.

Delivery: Participatory workshop and panel debate to refine EU-level recommendations.

Follow-up: Strategic Plan for NETCO compiling the final recommendations and scale-up roadmap; dissemination to
partners and stakeholders.

The Event Description Sheet will also include:

Report: A Strategic Plan for NETCO

Agenda, speakers, and participant list.

Sex-disaggregated participation data.

Publication on https://netcoproject.org/ and outreach links.

Slides and briefs; GDPR-compliant photos.

Evaluation report and feedback synthesis.The EDS will be published on the project website: https://netcoproject.org/
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LIST OF MILESTONES

m Associated with document Ref. Ares(2025)10518083 - 01/12/2025

Milestones

Grant Preparation (Milestones screen) — Enter the info.

Milestone | Milestone Name Work Package No | Lead Beneficiary Means of Verification Due Date
No (month)
1 Delivery of the first European NETCO | WP1 6 - urbaMonde Event Description Sheet, participants lists, 4
Webinar photos, social media posts and publications,
travel documents
2 Delivery of the NETCO European Conference | WP2 1 - Manresa Event Description Sheet, participants lists, 6
in Conference in Manresa, Spain photos, social media posts and publications,
travel documents
3 NETCO hosting a panel discussion/ a|WP3 14 -CB Event Description Sheet, participants lists, 8
workshop in the European Network of photos, social media posts and publications,
Housing Research Annual Conference (venue travel documents
tbe)
4 Delivery of the NETCO European Conference 9 - Clyj Event Description Sheet, participants lists, 11
in Cluj, Romania photos, social media posts and publications,
travel documents
5 Delivery of the second European NETCO | WP7 6 - urbaMonde Event Description Sheet, participants lists, 18
Webinar photos, social media posts and publications
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LIST OF CRITICAL RISKS

m Associated with document Ref. Ares(2025)10518083 - 01/12/2025

Critical risks & risk management strategy

Grant Preparation (Critical Risks screen) — Enter the info.

Risk
number

Description

Work Package
No(s)

Proposed Mitigation Measures

1

Low engagement or delayed involvement of project
partners. High level risk.

There is a risk that some partners may delay deliverables or participate inconsistently, which
could impact project coherence and timeline. This will be mitigated through clear internal
coordination, formalised bilateral partner agreements, and a dedicated Project Management
Strategy. These will include transparent task allocation, shared milestones, and regular
progress tracking. Engagement will be incentivised by linking budget disbursement to active
participation and reinforced by monthly coordination calls and WP-level meetings to ensure
responsiveness and shared ownership

Limited participation of target beneficiaries and
vulnerable groups. High level risk.

There is a risk that individuals most affected by housing exclusion (e.g. women, youth,
migrants, elderly) may be underrepresented in CH Forums and workshops. To ensure their
involvement, local partners will form Networks of Civil Society for Collaborative Housing,
actively engaging grassroots organisations that work with these communities. Outreach
materials and engagement methods will be adapted for accessibility, while participatory
formats will be tailored to diverse needs to ensure inclusion in all activities.

Heterogeneity of collaborative housing contexts and
implementation levels. Medium level risk.

Partners come from diverse legal, political, and institutional environments, which may result
in inconsistencies in data collection, terminology, or contributions to shared deliverables. To
address this, the project will apply a harmonised methodology for information gathering,
supported by common templates and conceptual frameworks. The presence of experienced
advisory partners will ensure quality control, while flexibility will allow for contextualisation
within a unified analytical approach.

Gender bias or unequal participation in decision-
making. Medium level risk.

In certain local contexts, structural inequalities may limit the active involvement of women
or marginalised groups in project activities or decision-making processes. NETCO 2.0 will
counter this by mainstreaming gender equality across all WPs and adopting participation
protocols based on European Institute for Gender Equality (EIGE) standards. Dedicated
awareness sessions will be delivered during transnational events, and gender-disaggregated
monitoring indicators will help ensure inclusive representation at all levels.

Political instability or changes in municipal
leadership. High level risk.

Given the project’s duration, political turnover—such as local elections or reallocation
of responsibilities—may interrupt partner commitment or disrupt implementation at city
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Critical risks & risk management strategy

Grant Preparation (Critical Risks screen) — Enter the info.

Risk Description Work Package Proposed Mitigation Measures
number No(s)

level. To mitigate this, NETCO 2.0 ensures that all municipalities designate both political

figures and technical staff as project contact points. This dual engagement will provide
continuity and resilience. The project will also embed CH objectives within existing strategic
frameworks, making them less vulnerable to political shifts.

6 Miscommunication or reputational risks related to Collaborative housing remains a relatively new concept in some contexts and may be
the concept of collaborative housing. Medium level misunderstood or politicised locally. To reduce this risk, the communication team will
risk implement a strategic Editorial Plan for each event, supported by strong visual storytelling,

local success stories, and tailored messaging. The project will rely on partners with
established media outreach capacity and will be ready to activate a rapid response mechanism
if clarification or correction is needed in public messaging.

7 Staff turnover or shifts within the Project Team Given the length of the project (24 months) and the involvement of multiple (20) local
(e.g. municipal staff leaving or being reassigned) administrations, staff changes—such as departures, internal promotions, or reassignments—
Medium level risk. may disrupt continuity and institutional memory. To address this, each partner is required to

designate at least two contact persons per institution: one operational and one strategic. All
key meetings and materials will be documented and shared through an internal collaborative
platform to ensure smooth handovers. Where staff turnover occurs, the project team will
provide onboarding support to new personnel, ensuring that institutional knowledge is
retained and project momentum is maintained.
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PROJECT SUMMARY

| Project summary
See Abstract (Application Form Part A).

1. RELEVANCE

1.1 Background and general objectives

Background and general objectives
Describe the background and rationale of the project.
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How is the project relevant to the scope of the call? How does the project address the general objectives of the call?
What is the project’s contribution to the priorities of the call?
Which target groups will be supported/assisted by/in the project. Why have you chosen to focus on them?

Background

Housing has become a pressing priority across the European Union, as more and more citizens face
barriers to accessing safe, affordable, and adequate housing. Rising rents, housing speculation,
demographic shifts, and the scarcity of inclusive housing models have turned the housing crisis into one
of the most urgent social challenges of our time and one of the main drivers of inequality. In response,
the EU has made housing a central pillar of its policy agenda, as demonstrated by the appointment of a
European Commissioner responsible for housing in 2023, the development of the European Affordable
Housing Initiative, and the increased alignment of housing strategies with Green Deal objectives, the
New European Bauhaus, and anti-poverty goals.

However, the capacity to respond to these challenges lies largely at the local level. Municipalities are on
the frontlines of housing policy implementation, urban development, and social inclusion. They need
dedicated platforms for structured exchange, peer learning, and collaboration across borders —
especially when it comes to exploring alternative housing models such as collaborative housing (CH),
which offer innovative, community-led solutions to current housing shortages. There is a growing
demand for spaces where municipalities can jointly explore legal, financial, and social mechanisms,
while also learning how to better engage citizens in co-creating housing strategies tailored to local
contexts.

The NETCO 2.0 project builds on the foundations laid by the first edition of NETCO, funded by the
CERV Programme and led by the Municipality of Barcelona from May 2022 to April 2024. The original
project brought together 16 partners from 10 EU and 2 non-EU countries and created a dynamic
platform for policy-level exchange and study visits in cities like Barcelona, Bologna, Berlin, and Brussels.
The participating cities included the most known European urban centres from: Spain (Barcelona,
serving as the coordinator), Germany (Berlin and Dresden), Portugal (Lisbon), Greece (Thessaloniki),
The Netherlands (Amsterdam and Eindhoven), France (Grand Lyon and Strasbourg), Croatia (Zagreb),
Romania (Cluj), Belgium (Brussels), Slovenia (Ljubljana), Italy (Torino and Bologna), United Kingdom
and Norway (Oslo). While mostly focused on municipal cooperation and exploration of good practices,
NETCO in 2022-2024 generated strong momentum, raising interest among cities, civil society, and
researchers in developing concrete, citizen-led housing solutions.

NETCO 2.0 responds to this growing demand for inclusive housing by expanding both the scope and
ambition of the network. With the City of Manresa as the new coordinator, the project brings together 20
partners, supported by 3 Associated Partners— including the Municipality of Barcelona (the former
Leader of NETCO) and nine other former ;?members — alongside nine new actors from across
Europe. It integrates a strong participatory dimension, invites broader civil society involvement, and
embeds a comparative European perspective. NETCO 2.0 focuses on strategic themes such as social
and affordable collaborative housing, senior and intergenerational housing, rural cohousing and social
inclusion, gender approach into housing and youth access to housing. It aims to structurally support
citizen-led solutions and facilitate sustainable cross-sector collaboration at local, national, and EU levels.
Through high-impact activities, knowledge exchange, and policy recommendations, NETCO 2.0
positions collaborative housing as a practical, inclusive, and scalable response to the EU’s housing
challenge.

The project objectives are:

1. Facilitate knowledge exchange among municipalities involved in designing and implementing co-
housing initiatives across the EU.

2. Analyze collaborative housing (CH) models and housing systems, disseminating best practices in
policies while addressing economic, legal, and social impacts in Europe.

3. Foster networking and collaboration among community members engaged in collaborative housing
initiatives.

4. Strengthen advocacy efforts on the social impact of housing at the local level by identifying and
structuring

The leader’s and partner’s relationship with the topic of the project

The City of Manresa is well positioned to lead NETCO 2.0 due to its deep engagement in collaborative
housing (CH) and sustainable urban development. As a medium-sized city in Catalonia with a solid track
record in social and cooperative housing, Manresa has supported and co-developed pioneering
initiatives, including Spain’s first affordable housing cooperative to receive funding from the Council of
Europe Development Bank. Manresa has actively partnered with Sostre Civic—Catalonia’s leading
cooperative housing entity—by facilitating land access, integrating collaborative housing into urban
planning, and involving civil society actors in housing policy design.
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The municipality has implemented strategic actions to promote public housing through three channels:
adapting urban planning to create new opportunities, identifying intervention points within the existing
residential stock (notably in the Historic Centre), and co-defining objectives for public housing
development with local actors. Manresa's housing priorities focus on young people seeking to stay in the
city, working-class residents, and populations in need of decent, affordable alternatives.

Currently, the city hosts three collaborative housing projects and is advancing work in related areas
such as vacant housing and public housing provision. Through these efforts, it has gained both practical
and policy-level expertise. Manresa'’s goal is to learn from diverse European CH models, strengthen its
own strategies, and contribute to scaling effective solutions across the EU. Its alignment with
Sustainable Development Goals and its local vision—anchored in energy transition, circular economy,
ecomobility, and the 15-minute city—further solidify its role as a forward-looking, inclusive urban leader
capable of guiding a cross-national initiative like NETCO 2.0.

The partners of NETCO 2.0 bring together a diverse yet complementary mix of municipalities, regional
associations, and civil society actors, united by a shared urgency to tackle Europe’s housing crisis.
Many returning partners—including Barcelona, Amsterdam, Berlin, and Thessaloniki—build on
successful collaborative housing (CH) strategies, while new partners such as Manresa, Florence,
Kosice, and Soederhamn are seeking to pilot or expand innovative models adapted to their local needs.
From urban hubs to rural areas, partners face rising housing costs, aging populations, social exclusion,
and growing demand for sustainable, community-led alternatives. They join NETCO 2.0 to exchange
practices, strengthen policy tools, scale up cooperative housing, and empower citizens—especially
vulnerable groups such as young people, single-parent families, the elderly, and low- to middle-income
households. Together, they reflect the geographical, social, and institutional diversity needed to co-
develop effective and transferable housing solutions across Europe.

European context of particular groups of citizens in the EU — rationale for NETCO 2.0

Access to adequate, affordable, and inclusive housing remains one of the most pressing challenges in
the EU, affecting various social groups, including migrants, young people, and persons with disabilities.
The project addresses these critical housing inequalities by promoting collaborative and cooperative
housing models, aligning with EU policy priorities such as the European Pillar of Social Rights, the EU
Youth Strategy (2019-2027), and the EU Strategy for the Rights of Persons with Disabilities (2021—
2030). In addition to addressing inequalities among these groups, the project aligns with broader EU
efforts to foster social inclusion, economic resilience, and sustainable urban development. Housing
insecurity directly affects quality of life, employment, and civic participation, reinforcing cycles of poverty
and exclusion. According to Eurostat’'s 2024 Key Figures on European Living Conditions, housing costs
are increasingly burdensome—particularly in urban areas with limited supply. The Migrant Integration
Statistics show migrants face higher overcrowding and housing cost burdens, while Disability statistics
reveal major barriers to accessible housing, limiting independent living. By promoting community-driven
housing solutions, the project empowers citizens to co-create inclusive, sustainable, and affordable
housing ecosystems—advancing the European Pillar of Social Rights and the URBACT Collaborative
Housing initiative.

Importantly, the project supports the new European Affordable Housing Initiative, led by
the EU’s first-ever Commissioner for Housing. This initiative signals a historic policy

shift—acknowledging the failure of purely market-driven housing strategies and emphasizing the need
for systemic, community-based alternatives. NETCO will contribute by advancing citizen-led, non-
speculative housing models that ensure affordability, social cohesion, and housing justice.
The project also supports the European Green Deal and EU energy targets in the building sector by
integrating low-carbon construction, renewable energy, and circular economy principles—making
housing both affordable and climate-resilient. It contributes to the European Platform to Combat
Homelessness (EPOCH), offering alternative tenure models that provide long-term stability and
community integration for marginalized populations.
Housing remains a key driver of inequality, poverty, and discrimination in Europe. Collaborative and
cooperative housing—complementing state and municipal public housing—offer sustainable, citizen-led
alternatives to this crisis (Tummers, 2016). These models bring citizens together to discuss, share
best practices, and actively shape housing policies, enhancing civic engagement and reinforcing
democratic participation across the EU. They include co-housing, cooperatives, Community Land
Trusts (CLTs), self-build, ecological, and socially produced housing—adapted to local legal, economic,
and cultural contexts (Thompson, 2020).
Municipalities are key actors in enabling these models by:

e Facilitating partnerships among citizens, cooperatives, and social actors;

e Establishing dedicated units offering legal, fiscal, and governance support;

e Providing land, training, and technical assistance for citizen-led housing.
While collaborative housing is not a one-size-fits-all solution, it is a vital complement to traditional public
housing, helping to counterbalance market-driven inequalities. Governments at all levels should support


https://ec.europa.eu/eurostat/statistics-explained/index.php?title=Migrant_integration_statistics_-_housing
https://ec.europa.eu/eurostat/statistics-explained/index.php?title=Migrant_integration_statistics_-_housing
https://ec.europa.eu/eurostat/statistics-explained/index.php?title=Disability_statistics_-_housing_conditions
https://commission.europa.eu/strategy-and-policy/priorities-2019-2024/economy-works-people/jobs-growth-and-investment/european-pillar-social-rights_en
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and expand non-market housing models, ensuring their long-term sustainability and protection from
speculation. Housing is more than just a commodity—it is a fundamental right, directly linked to
education, healthcare, social participation, and voting rights. By fostering knowledge-sharing and
promoting best practices, the project will also advance expertise on gender, intersectionality, anti-
discrimination, and local strategies to combat racism.

Project relevance with regard to the Call objectives and priorities

NETCO 2.0 is directly aligned with the overarching objectives of the Call: it brings citizens from 13 EU
countries together across borders, fosters meaningful exchanges, and promotes democratic
engagement through a structured and growing network of towns. NETCO 2.0 scales up best practice
exchanges on collaborative housing (CH) across Europe—through EU-wide online and in-person
events, study visits, and forums that spotlight how citizen-led initiatives and public authorities co-create
housing solutions. These practices offer real-life examples of democratic participation, social innovation,
and inclusive policy-making—demonstrating how housing can be a platform for rethinking local
governance and citizen empowerment.

In first place, the project facilitates knowledge exchange, best practices, and policy development at the
local level across the strongest and most influential urban centres in Europe (Barcelona, Valencia,
Berlin, Brussels, Strasbourg, Warsaw, Thessaloniki, Amsterdam, Eindhoven, Bologna, Florence,
Zagreb) and smaller municipalities (Kosice, Chalandri, Soederhamn, Vila Nova, Cluj). Thus, it directly
supports the main objective of the Call to develop sustainable networks of towns, deepening and
intensifying their cooperation. In this “edition” of NETCO, the range of collaborative housing typologies
is expanded in order to include a wider range of cases encompassing from rural cohousing experiences
to other cases orientated to specific target groups such as women, students, or elderly. Furthermore, in
this phase of NETCO will devote special attention to identify the cities partner needs to advance
collaborative housing and to structure these towards concrete policy recommendations towards the EU
level. This is particularly relevant in the current context when the European Affordable Housing Plan by
the European Commission is being discussed and that will be presented in late 2025 by the also first
ever European Commissioner on Housing of the EU. The aim of NETCO in this second phase is to
contribute to the European agenda on housing, through a bottom up approach from cities and
collaborative housing initiatives built on citizens participation. This would contribute not only to the
common objective of enlarging the social and affordable housing stock, but additionally, to do it
grounded in citizens and local participation.

Secondly, NETCO's second phase aims to further develop a platform that brings together citizens, local
practitioners and municipal policy makers to exchange best practices on collaborative housing as a
means of increasing community engagement. Collaborative housing is defined by high degrees of user
participation, the establishment of reciprocal relationships, mutual help and solidarity, and different
forms of crowd finances and management. (Cziscke 2018). These communities often target a specific
group, such as seniors, couples, or singles, and can also be gender oriented. If well managed, by
sharing facilities and resources they can lower costs and improve economic performance. Local level
and municipalities are key enablers in promoting these initiatives that meet the need to enlarge the
social and affordable housing stock while at the same time strengthening the social fabric and impact
through participation of communities, neighbours and citizens.

Through online and in person meetings, partners would keep exchanging best practice and case based
examples of collaborative housing. Peer learning from practical experiences where local governments
together with civil society and co-housing initiatives have worked together to provide alternative
solutions to access housing. Meeting a diverse array of needs, from demands of active aging for elderly
population, to initiatives that approach housing as an instrument for social integration or to revitalize
rural areas. The EU provides a rich pool of practical, evidence base success cases, tailored to local very
specific contexts with a great potential for transferability and scalability. To promote the exchange
among these local cases is at the core of this next phase of NETCO.

Collaborative housing is by definition co-created: it brings together local authorities, citizens, civil society
organizations, and technical experts. The project addresses EU citizens’ need for dignified, accessible
housing by engaging them not as passive beneficiaries but as active agents of change. Peer learning
from diverse CH models across Europe will equip participants with the tools and imagination to address
common challenges—particularly in the fields of social cohesion, affordability, and ecological transition.
NETCO 2.0 also contributes to the New European Bauhaus initiative, embedding its three core
principles:
e Sustainability: CH projects often pioneer environmental innovation, from the use of circular
building materials to renewable energy systems. These environmental concerns are embedded in
the long-term use and management of the housing by residents themselves.


https://www.tandfonline.com/doi/pdf/10.1080/19491247.2017.1331593
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e Inclusivity: CH models respond to social isolation, gendered burdens of care, and age-related
exclusion. Initiatives range from cohousing for single mothers to intergenerational housing or
student cooperatives—tackling different forms of inequality and promoting mutual support.

e Aesthetics: CH projects explore innovative spatial arrangements through co-design between future
residents and architects, producing some of the most forward-looking and community-centered
urban forms. These participatory design processes often result in award-winning architecture that is
both functional and expressive of shared values.

Through these lenses, the project encourages awareness and knowledge-sharing on the intersection of

housing, citizenship rights, and social inclusion, echoing the EU’s efforts to combat racism,

discrimination, and gender-based inequality. It supports minorities, migrants, and vulnerable groups
by promoting housing models that foster social integration, access to services, and collective
ownership, often in direct cooperation with local administrations.

Ultimately, NETCO 2.0 will enrich the EU-wide debate on housing by feeding bottom-up insights into

EU policy—connecting grassroots innovation with strategic advocacy. It will produce tangible outputs,

including comparative policy recommendations, citizen forums, and visibility tools, empowering

municipalities and communities to replicate solutions tailored to their contexts.

At a time when housing has become a top EU priority, symbolised by the creation of a Commissioner

for Housing, this project contributes to a European vision where affordable, inclusive, and sustainable

living is treated as a shared right. By creating lasting links between towns, NETCO strengthens the

foundations for a more democratic, united, and socially just Europe—where housing is not merely a

commodity, but a common good.

Which target groups will be supported/assisted by/in the project?

The target groups supported by the project include a wide range of municipal, civil society, and research
actors who are central to collaborative housing (CH) development. These groups are carefully defined to
ensure that the project engages those most relevant to both the technical implementation of housing
strategies and the participatory processes that make CH impactful.

The diverse NETCO 2.0 partnership enables tailored engagement with each group—facilitating

structured exchanges between technical personnel from municipalities, civil servants, citizen-led

initiatives, and experts. This diversity enriches the project's ability to support cross-sectoral learning,
long-term networking, and institutional change. The following are the key target groups that will be
supported:

1. City practitioners — As key implementers of local housing policies, these actors will contribute
directly to mutual learning by sharing tools, challenges, and practical solutions in CH development.

2. Policy officers — Often working in adjacent sectors (e.g. urban planning, social services, or
environment), these officials will be supported to integrate housing considerations into broader
urban strategies, enhancing cross-sectoral coordination.

3. Policy makers — Their engagement is vital for ensuring political buy-in, scaling successful
practices, and integrating project outcomes into local, national, and EU-level policy frameworks.

4. Public housing agencies — These institutions bring deep technical and operational knowledge.
Within the project, they will test collaborative housing models, advise on policy feasibility, and
support pilot actions.

5. Citizen-led housing groups — They will play an active role in workshops, peer-learning activities,
and collaborative forums, ensuring grassroots voices shape project recommendations and reflect
lived realities.

6. Collaborative housing activists — As experienced multipliers, they will help disseminate project
findings, encourage innovation, and ensure inclusive practices are embedded throughout project
implementation.

7. Civil society organizations (CH-focused) — These thematic experts will support content
development, facilitate participation, and drive policy advocacy within and beyond the project.

8. Civil society organizations (non-CH-focused) — Engaged for their cross-cutting expertise, these
groups (working in youth, migration, gender, inclusion, education, etc.) will broaden the project's
impact, linking CH to wider societal issues and ensuring it supports inclusive, intersectional
responses to housing needs. Of particular importance are organizations working on active
citizenship, civic education, and anti-discrimination.

9. Researchers — Providing analytical and scientific input, researchers will use NETCO 2.0 as a
practice-based platform to gather comparative data, develop policy-relevant insights, and
disseminate findings across academic and policy circles.

10. EU Policy officers and politicians — NETCO 2.0 specifically targets EU-level policymakers and
institutional representatives engaged in housing, social rights, urban development, and citizen
participation. These particularly includes policy officers and political figures from the European
Commission, Members of the European Parliament and the European Economic and Social
Committee (EESC), who will be approached through the dissemination of key deliverables such as
the Strategic Plan of the EU Alliance for Collaborative Housing, targeted policy briefs, and tailored
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advocacy papers.

By targeting these ten groups, NETCO 2.0 ensures that collaborative housing is not only a subject of
policy exchange but a practical, participatory process involving all relevant stakeholders—from
institutions to grassroots.

1.2 Needs analysis and specific objectives

Needs analysis and specific objectives (n/a for Programme Contact Points)

Provide a needs assessment. A need is a gap between what is and what should/ would be helpful or useful.

The needs assessment should be your starting point. Specify what needs will be addressed and how they have been
identified. It should be specific and focus on the actual needs of the target group. It should include relevant, reliable
data and, a robust analysis clearly demonstrating the need for the action (therefore, avoid references to generic
statements and information about the problems and needs of the target group). The needs assessment should
incorporate gender equality issues and non-discrimination considerations that identify the differences between and
among women and men, girls and boys, in terms of their relative position in society and the distribution of resources,
opportunities, constraints and power in a given context. The data supporting the needs assessment should be
dissaggregated by sex, as well as age or disability, whenever possible. You can refer to existing research, studies
and previous projects that already demonstrate the need for action.

If your project is supported by a public authority, annex the Letter of support.

The needs assessment for NETCO 2.0 was conducted through a structured, multi-step process,
ensuring that the project directly responds to the challenges faced by municipalities, housing
cooperatives, and citizens engaged in collaborative housing across Europe. It draws on (1) insights from
the first NETCO edition (2022-2024), (2) the Feasibility Study carried out within NETCO in early 2024,
(3) discussions and extensive consultations with prospective partners with both returning and new
partners, and (4) broader European data and policy analysis. This layered approach allows NETCO 2.0
to address not only the urgent need for a transnational action that will have an impact on the local level,
but also the gaps in municipal capacity, legal frameworks, knowledge and skills exchange that persist
across the EU.

Insights from NETCQO'’s first edition (2022—2024)

Findings from NETCO'’s first edition highlighted EU-wide challenges and opportunities for collaborative
housing at the municipal level. Cities participating in the first edition identified critical needs, and
confirmed a strong demand for municipal engagement, policy support, and knowledge exchange to
facilitate the growth of collaborative housing. Cities involved in the first phase highlighted the lack of
legal frameworks, financial instruments, and public sector involvement as key barriers to implementing
cooperative housing models. The need for capacity-building and peer learning was also emphasized, as
many municipalities struggle with technical and regulatory complexities when integrating collaborative
housing into their local policies.
Main identified issues:
e Legal gaps: Lack of local and national frameworks to support co-housing and community-led
housing.
e Financial barriers: Inaccessibility of public land, inadequate funding schemes, and absence of
tailored financial instruments.
e Policy fragmentation: Weak integration of CH into broader housing policies and urban
development strategies.
e Lack of peer learning: Municipalities lack access to EU-wide platforms for structured exchange,
preventing scaling of successful models.

Suggested solutions:

e  Stronger municipal involvement in enabling land access, financing tools, and legal frameworks
to support community-led housing models.

e Improved governance structures that allow for better citizen participation in housing projects
and more effective collaboration between public institutions, cooperatives, and civil society.

e Capacity-building for municipalities and housing cooperatives, ensuring that technical
expertise, regulatory knowledge, and financial tools are more widely accessible.

e Scalability and replication strategies, emphasizing the need to move beyond isolated pilot
projects and integrate collaborative housing models into mainstream housing policies.

Participating cities confirmed the need for stronger municipal engagement, improved governance tools,
and co-creation with citizens. These needs directly informed NETCO 2.0’s three objectives:

e Facilitating knowledge exchange (Objective 1),
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e Advancing policy analysis and dissemination (Objective 2),
e Supporting grassroots collaboration and civic engagement (Objective 3).

NETCO Feasibility Study (2024)

The 2024 Feasibility Study, conducted with 20 stakeholders from 11 countries (NETCO 1’s partners)
discussed further the needs and the first concept of the future project. It confirmed the importance of
long-term cooperation among cities to develop inclusive housing strategies, and it assessed the
practical viability and strategic direction of the future project, focusing on collaborative housing
within the framework of networks of towns. The study analyzed the structural, financial, and policy
conditions necessary to scale up cooperative and community-led housing solutions across European
municipalities. This phase also ensured alignment with key EU objectives, particularly those aimed at
fostering citizen engagement, cross-border cooperation, and long-term urban sustainability. Therefore,
NETCO 2.0 builds upon the Networks of Towns framework by leveraging the exchange of knowledge
and best practices between European municipalities and engaged citizen groups to address the housing
crisis.

Key needs and objectives emerging from the Feasibility Study included:

e The need for institutionalised municipal networks focused on collaborative housing,
enabling structured cooperation grounded in co-creation, shared governance, and long-term
peer support.

e Demand for structured policy exchange on key enablers of collaborative housing, such as
access to land, tailored financial tools, and enabling legal frameworks.

e Recognition of thematic gaps, including the need to adapt CH models to rural contexts,
ageing populations, youth, and gender-specific housing needs.

e Alignment with major EU strategies and frameworks, particularly the European Pillar of
Social Rights, the Affordable Housing Initiative, and the New European Bauhaus, confirming
the project’s strategic positioning.

The Study also reinforced three core objectives of NETCO 2.0:

1. Strengthening citizen participation through housing: The project fosters cross-border
learning where municipalities, cooperatives, and civil society actors can exchange on inclusive,
sustainable housing models. This contributes to citizens' engagement and awareness of
shared European challenges and solutions.

2. Developing sustainable municipal networks: By promoting structured collaboration among
cities, the project enables transferability and adaptation of CH models across diverse legal,
institutional, and social contexts. This supports more robust and inclusive local housing
systems.

3. Framing a long-term vision for European integration through housing: The study
validated the idea that collaborative housing can serve as a vehicle for deeper EU integration—
linking social rights, urban sustainability, and democratic participation through citizen-led
housing initiatives.

Partner-specific needs

The needs assessment also incorporated detailed feedback from NETCO partners, grouped below
according to their engagement status and local priorities:

Returning partners from NETCO 1 (involved in previous NETCO edition)

e Barcelona- Sostre Civic (Spain): Scaling municipal co-housing programmes; contributing
policy leadership and community-based implementation experience.

e Zagreb (Craotia): Developing its first cooperative housing project; NETCO provides technical
guidance and inspiration.

e Berlin 1d22 (Germany): Consolidating land commons and co-housing expertise to support
peer learning on inclusive models.

e Thessaloniki (Greece): Advancing Housing First models and integrating CH into a broader
urban inclusion strategy.

e Brussels Capital Region (Belgium): Fighting housing exclusion and discrimination, especially
for elderly women, migrants, and single-parent families.

o Amsterdam & Eindhoven (Netherlands): Innovating in housing cooperatives and smart
planning for youth and elderly populations.

e Cluj (Romania): Addressing housing exclusion among Roma communities and sharing
desegregation strategies across cities.

e Strasbourg (France) : Strong university city with affordability challenges; seeking peer models
and support for inclusive housing policies.
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New partners (joining NETCO for the first time):

e Manresa (Spain): Local leadership in CH with right-to-use models, cession of land, and
integration of Sostre Civic projects into urban planning.

e FVMP (Valencia-Spain): Supporting local governments to operationalise CH legislation;
seeking best practices for implementation and capacity-building.

e Florence (ltaly): Addressing "grey poverty" (low-income families, women-led households);
aligning CH with urban transformation plans.

e Bologna (Italy): Running five pilot CH projects; seeking benchmarking to mainstream CH into
local housing policy.

e UrbaMonde (France): Civil society expert in student, elderly, and Global South CH; will
support dissemination, research, and community-building.

e Chalandri (Greece): No prior CH experience; using NETCO to launch a pilot, mobilise
residents, and build a housing strategy with citizen participation.

e  WSPOL (Poland): Supporting community-led housing and advocating for tenant cooperatives,
particularly for women and seniors.

e Kosice (Slovakia): Integrating CH into the creation of a new city district; exploring co-housing
for youth and families.

e Soederhamn (Sweden): Seeking rural co-housing solutions for an ageing population;
interested in intergenerational models and combating isolation.

e Vila Nova de Gaia (Portugal) Expanding social and affordable housing; interested in CH for
middle-income and vulnerable groups.

This wide variety of contexts demonstrates the relevance of a networked, structured approach to
capacity-building and knowledge sharing (Objectives 1 and 3).

EU-level needs and data

The broader housing crisis in Europe further underscores the necessity of NETCO 2.0. Eurostat data
highlights significant disparities in housing conditions, with non-EU citizens and lower-income groups
experiencing higher rates of overcrowding and financial strain. In 2023, 34.2% of non-EU citizens lived
in overcrowded housing compared to 13.7% of nationals, while 21% of non-EU citizens spent a
disproportionate share of their income on housing. Similarly, young people face increasing barriers to
secure housing, with 26% of individuals aged 15-29 living in overcrowded dwellings, and 10.1%
dedicating over 40% of their income to housing costs. These figures indicate an urgent need for
alternative housing models that prioritize affordability, inclusion, and long-term stability.

Housing inequality and financial burden — migrants and people from foreign origin

Housing conditions across Europe reveal stark inequalities, particularly affecting non-EU citizens and
lower-income groups. According to Eurostat (Living conditions in Europe — housing):

e Homeownership disparities: In 2023, 74.0% of EU nationals owned their homes, compared to
just 35.7% of EU mobile citizens and 23.4% of non-EU citizens.

e Overcrowding rates: 34.2% of non-EU citizens lived in overcrowded housing, compared to
20.8% of EU mobile citizens and 13.7% of nationals.

e Housing cost burden: 21.0% of non-EU citizens spent a disproportionate share of their
disposable income on housing, compared to 16.2% of EU citizens and just 8.3% of nationals.

e Migrants and people from foreign origin, also face disproportionally difficulties in access to
housing, due not only for economic reasons but also due to discriminatory patterns in the
housing rental market. According to FEANTSA, an average of 70% of people from foreign
origin live on rental, in insecure tenure or in overcrowded dwellings.

e The financial burden of housing costs and the lack of affordable options pose serious risks of
social exclusion and hinder economic mobility. This project seeks to promote collaborative and
cooperative housing solutions as an innovative and sustainable alternative to traditional
housing markets.

Young people and housing challenges
Young people face increasing barriers to securing housing, exacerbated by rising costs and limited
availability. According to Eurostat (Young people — housing conditions):
e 26.0% of young people (aged 15-29) lived in overcrowded dwellings in 2023—9.2 percentage
points higher than the overall population.
e 10.1% of young people spent 40% or more of their disposable income on housing in 2023.
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e The EU Youth Strategy (2019-2027) identifies housing affordability as a key factor in
preventing youth poverty and social exclusion.

Women

Women in the EU continue to face significant challenges in accessing affordable housing, primarily due
to persistent income disparities and employment patterns. In 2023, the unadjusted gender pay gap
stood at 12.0%, indicating that women's gross hourly earnings were, on average, 12.0% lower than
men's’. This wage gap is further exacerbated by employment trends: approximately 28% of women in
the EU work part-time, compared to just 8% of men. These factors contribute to reduced overall
earnings for women, limiting their financial capacity to secure adequate housing.

Single-parent households, predominantly led by women, are particularly vulnerable. In 2023, 10.1% of
young people (aged 15-29) in the EU lived in households that spent 40% or more of their disposable
income on housing, a figure higher than the general population's average?. This indicates that single
mothers often allocate a substantial portion of their income to housing costs, leaving them financially
overburdened. The combination of lower wages, part-time employment, and high housing expenses
underscores the pressing need for policies addressing the housing affordability crisis among women,
especially single mothers, in the EU3.

Persons with disabilities and inclusive housing

Access to adequate housing is a key element of social inclusion for people with disabilities. Eurostat
(Disability statistics — housing conditions) highlights that people with disabilities are more likely to
experience housing deprivation and accessibility issues. The EU Strategy for the Rights of Persons with
Disabilities (2021-2030) aims to:

e Reduce discrimination and inequalities in housing access.

e Improve accessibility, affordability, and housing conditions for persons with disabilities.

e Ensure equal rights and opportunities for all EU citizens.

NETCO partners’ needs analysis in the context of the EU-level data

A strong understanding of your target groups, backed by precise needs assessments and contextual
evidence, is key to making the case for NETCO 2.0. Below is a structured summary, grouping the
NETCO partners according to the primary target groups, identifying key challenges, and reflecting on
gender-specific needs:

1. Elderly people

Berlin (Germany): Focus on intergenerational and senior co-housing models. Gender-sensitive needs
reflected in design and accessibility priorities. Eindhoven (Netherlands): Rapidly ageing population. The
city is adapting to "double ageing" (more elderly, living longer). Co-housing is explored as a sustainable
alternative. Warsaw (Poland): WSPOL promotes senior co-housing to counteract loneliness and avoid
institutional care, with particular attention to older women. Soederhamn (Sweden): Rural elderly face
isolation or relocation. Co-housing can allow them to stay close to familiar communities. Kosice
(Slovakia): Senior citizens with low incomes and no private housing are prioritized in allocation of city
flats. Gaiurb/Vila Nova de Gaia (Portugal): Prioritizes single elderly women who face growing housing
insecurity and often live in poor housing conditions. Strasbourg (France): Includes ageing in urban
planning and housing debates, with strong gender perspective.

2. Youth and students

Manresa (Spain): Young residents seek to remain in the city despite housing unaffordability. Commune
di Firenze (Italy): Students are unable to access affordable rentals, despite being vital to the city.
Chalandri (Greece): Promotes access to affordable housing for youth as private market prices surge.
Brussels Capital Region (Belgium): Students struggle with high housing costs and limited access.
Amsterdam (Netherlands): Seeks to empower younger, lower-income groups through co-housing
models. Zagreb (Croatia): Youth among socially vulnerable groups, impacted by inaccessible rents.
Strasbourg (France): Strong university presence; youth are active in civic housing debates and
community housing projects.

' Gender pay gap statistics - Statistics Explained
2 Gender pay gap in Europe by country 2022 | Statista
3 Rising housing costs in the EU: the facts (infographics) | Topics | European Parliament
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3. Women & gender perspective

Brussels Capital Region (Belgium): Elderly women at higher risk of isolation and poverty. Women
headed single-parent households face triple the rate of homelessness. Comune di Firenze (ltaly): New
poverty is predominantly female-led; housing costs exceed 30% of household income for many.
Municipality of Chalandri (Greece): Previously tried to launch housing for GBV survivors — collaborative
housing now seen as a promising model. WSPOL (Poland): Gendered interest in elder co-housing for
women to avoid isolation. FVMP/Valencia (Spain): Single mothers and elderly women identified as the
most affected by housing insecurity. Zagreb (Croatia): Single-parent families, largely women-led, and
women with physical disabilities among the most at-risk. Strasbourg (France): Gender mainstreaming
included in all housing initiatives. Women, especially those experiencing intersectional vulnerabilities,
are a priority group.

4. Low-to-middle income & working-class groups

Manresa (Spain): Residents from the working class seek dignified housing and affordable rents.
Comune di Bologna (Italy): Focuses on those too poor for market housing but ineligible for public
housing. Firenze (ltaly): “Grey poverty” population — income too high for assistance, too low for market
rents. Vila Nova de Gaia (Portugal): Middle-class families increasingly excluded from housing market
due to rising costs. Eindhoven (Netherlands): Looking to expand affordable housing for low- and middle-
income groups. Amsterdam (Netherlands): Focuses on empowering low- and middle-income residents
to co-create housing solutions. Strasbourg (France): High costs and housing exclusion affect working-
class families and residents in transition.

5. Minorities, People with Disabilities, and LGBTQI+

Cluj (Romania): The Roma community of Pata Rat faces extreme housing exclusion, poverty, and health
hazards. Brussels Capital Region (Belgium): Focus on anti-discrimination in access to housing for ethnic
minorities, LGBTQI+ persons, and migrants. Zagreb (Croatia): Physically disabled citizens and ethnic
minorities struggle with accessing suitable, affordable housing. Strasbourg (France): Strong anti-
discrimination frameworks support housing rights of vulnerable minorities and LGBTQI+ persons. Berlin
(Germany): Inclusive housing models reflect diversity — traditional/non-traditional families, queer
individuals, and migrants.

6. Citizens at risk of homelessness or exclusion

Thessaloniki (Greece): Targets beneficiaries of national homelessness programme and tests Housing
First. Gender equality built into selection criteria.

Cluj (Romania): Residents in informal settlements at direct risk of eviction and extreme housing
insecurity. Brussels (Belgium): Homelessness growing; focus on women and minorities particularly
affected. WSPOL (Poland): Supports people in the “rental gap,” i.e., not qualifying for public aid but
unable to rent in the market. Gaiurb (Portugal): Assists precariously housed families vulnerable to
gentrification and displacement.

7. Civil Society and grassroots housing groups

Barcelona/Sostre Civic (Spain): Sostre Civic supports bottom-up housing initiatives and right-to-use
cooperatives. UrbaMonde (France): Works closely with civil society and housing initiatives through the
Co-Habitat Network. Active across EU and Global South. Berlin/id22 (Germany): Supports grassroots
housing and community land trust models. Amsterdam (Netherlands): Focuses on citizen-led
development, empowering non-institutional housing actors. Strasbourg (France): Strong collaboration
with CSOs and citizen-led initiatives in urban development and housing innovation.

Collaborative Housing as a means of citizen engagement

The collaborative housing model fosters community-led responses to housing shortages by promoting
affordability, sustainability, and social cohesion. As highlighted by URBACT (Collaborative Housing |
URBACT), this model is a viable strategy for enhancing citizen participation, strengthening social
networks, and ensuring long-term affordability beyond market-driven solutions. NETCO 2.0 will build
upon these principles by identifying best practices and developing policy recommendations aimed at
scaling up collaborative housing initiatives across Europe.

NETCO 2.0 directly responds to these challenges by facilitating cooperation among municipalities,
encouraging policy innovation, and expanding access to proven collaborative housing models. The
project aims to empower local authorities, housing cooperatives, and civil society organizations by
offering practical tools through structured knowledge exchange, capacity-building, and joint advocacy. It
will actively contribute to EU priorities such as the European Affordable Housing Plan, the EU Youth
Strategy (2019-2027), and the EU Strategy for the Rights of Persons with Disabilities (2021-2030) by
embedding gender-sensitive and inclusive approaches within local housing policies.

A crucial outcome of the needs analysis is the integration of gender mainstreaming, ensuring the
10
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project addresses structural inequalities in housing access and decision-making. Women—oparticularly
single mothers and elderly women—are disproportionately impacted by housing insecurity, facing
heightened risks of eviction, financial vulnerability, and limited access to safe, affordable homes.
NETCO 2.0 will respond to this by ensuring that its policy recommendations, case studies, and training
materials apply a gender lens and promote inclusive participation in shaping and managing collaborative
housing solutions.

Gender and non-discrimination mainstreaming

The project addresses gender and intersectional discrimination by integrating inclusive practices into all
phases of design, implementation, and policy development. Specific attention is given to:

e Women survivors of gender-based violence, with cases like Chalandri exploring collaborative
housing as a protective and empowering model.

e Elderly women at risk of isolation, supported through co-housing initiatives in Soederhamn,
WSPOL, and the Brussels Capital Region, where ageing, gender, and income insecurity
intersect.

e  Ethnic minorities and migrants, such as the Roma community in Cluj and migrant populations
in Brussels, facing systemic exclusion from secure, affordable housing.

e LGBTAQI+ persons, who often encounter discrimination in traditional housing markets and
benefit from inclusive, community-led models as seen in Berlin and Strasbourg.

e People with disabilities, for whom accessibility, autonomy, and affordability are addressed
through adapted CH models, in line with the EU Strategy for the Rights of Persons with
Disabilities.

All project activities—including peer learning, capacity-building, policy development, and
dissemination—uwill integrate gender-sensitive and intersectional approaches. This ensures that
collaborative housing is promoted not only as an innovative urban solution but also as a means to
combat systemic exclusion and foster equal access to housing as a fundamental right.

All activities will integrate gender-sensitive and inclusive housing practices, both in technical content and
policy recommendations.

Target Groups resulting from the needs analysis

The project’s target groups reflect the diverse spectrum of stakeholders involved in the development and
implementation of collaborative housing (CH). These include municipalities, city practitioners, public
housing agencies, civil society organizations, researchers, and citizen-led housing groups. By engaging
this broad network of actors, NETCO 2.0 ensures that the solutions proposed are adaptable, inclusive,
and scalable across different European contexts. Therefore, the target stakeholders are groups that can
act as local enablers to reach groups identified as particularly sensitive to housing issues, such as
women, youth, elderly, migrants, etc.:

City practitioners

Direct contributors in 10 NETCO small and big scale transnational activities, online and in situ.
Co-creators of peer-learning sessions and technical exchanges on CH models.

Contributors to dissemination of good practices and policy co-development.

Enablers of CH Forums to engage with community initiatives and promote cross-sectoral
dialogue.
Policy officers

e Participants in workshops and webinars focused on cross-sectoral learning.

e Engaged in scenario-building exercises and interdisciplinary knowledge exchange.

e Mobilisers of interdepartmental coordination to integrate housing with wider urban policies.
Policy makers

e Key actors in expert meetings and high-visibility events to promote policy uptake.

e  Supporters and endorsers of policy recommendations and long-term vision.

e Participants in EU-level dialogues and strategic planning meetings.
Public housing agencies

e Co-hosts of study visits showcasing collaborative housing practices.

e Facilitators of implementation-based workshops and local actions.

e Contributors to data gathering, consultations, and technical content development.
Citizen-led housing groups

e  Core participants in CH Forums and co-creators of participatory workshops.

e  Contributors to grassroots consultation processes and local engagement strategies.

e Participants in study visits and peer-to-peer mentoring activities.

11



B Associated with document Ref. Ares(2025)10518083 - 01/12/2025

Call: [insert call identifier] — [insert call name]

EU Grants: Application form (CERV): V2.0 — 01.06.2022

e Experts in relevant WPs (particularly in WP1, WP4, WP7) for insights on governance and
community-led approaches.
Collaborative housing activists

e Drivers of visibility and dissemination, especially in online webinars and awareness-raising
events.

e Co-organisers of local civic engagement initiatives.

e Partners in cross-border exchanges and thematic knowledge sharing.
Civil society organizations (CH-focused)
e Expert participants in policy co-design sessions and Collaborative Housing Forums.
e Co-developers of content, tools, and strategies to support community-driven housing.
e  Contributors to WP discussions and dissemination across EU civil society networks.
Civil society organizations (non-CH-focused) / Public engagement and active citizenship CSOs
e Partners in bringing in interdisciplinary perspectives and linking housing to wider social
challenges like youth, migration, gender equality or anti-discrimination.
e Participants in interdisciplinary workshops and scenario-building sessions.
e Co-facilitators of community engagement and inclusion activities.
e Key contributors to the horizontal mainstreaming of anti-discrimination, gender equality, and
diversity in housing.
Researchers
e Partners in expert meetings and data collection strategies.

e Analysts and co-authors of deliverables such as reports, abstracts, and strategic
recommendations.

e Advisors for WP1, WP3, WP5, WP8 and WP10, ensuring knowledge transfer between
research and policy.

e Co-presenters at events such as the European Network of Housing Research Annual
Conference.

EU Policy Officers and politicians

+ Strategic recipients of key deliverables such as the policy briefs, and advocacy papers,
ensuring translation of local insights into EU policy discussions.

»  Participants in high-level dissemination events and public sessions at EU fora, including Civil
Society Week and thematic policy dialogues.

»  Stakeholders engaged through targeted briefings and advocacy through the EU Alliance for
Collaborative Housing on project findings, enhancing policy relevance of collaborative housing
at EU level.

» Key actors in reinforcing the institutional legitimacy of citizen-led housing models, promoting
their inclusion in EU strategies on housing, social rights, and democratic participation.

Last but not least, the letters of support from public bodies to the non-governmental partners involved in
the project are attached to the application. They regard: id22 (a letter from the district Friedrichshain-
Kreuzberg, Berlin, Germany), Sostre Civic (a letter of support from Barcelona), WSPOL association from
Gdynia Municipality, Poland.

1.3 Complementarity with other actions and innovation — European added value

Complementarity with other actions and innovation (n/a for Programme Contact Points)

Explain how the project builds on the results of past activities carried out in the field and describe its innovative
aspects. Explain how the activities are complementary to other activities carried out by other organisations.

lllustrate the European dimension of the activities: trans-national dimension of the project; impact/interest for a
number of EU countries; possibility to use the results in other countries, potential to develop mutual trust/cross-border
cooperation among EU countries, etc.

Which countries will benefit from the project (directly and indirectly and why have you chosen them)? Where will the
activities take place?

Clarify to what extent the project builds on synergies with other EU projects. If applicable, explain to what extent your
project builds on previous project results in this field (state of play, relation to existing/recent developments,
approaches, achievements, other EU programmes).

Note: The project should also complement or add benefits to the EU Member States' interventions in the area of
gender equality and non-discrimination mainstreaming.

Complementarity with other actions and innovation

Building on the success of its first phase, NETCO 2.0 takes forward the key recommendations from the

12
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final publication summarising the outcomes of the first edition, namely the report “"Why and how cities
can promote affordable and sustainable Collaborative Housing” (CoHabitat Network). The first NETCO
demonstrated that strong municipal engagement is essential for enabling collaborative housing to
thrive—particularly through supportive legal frameworks, innovative financing, and multi-stakeholder
partnerships. Cities that actively back non-speculative, citizen-driven housing models can significantly
enhance affordability, inclusion, and sustainability in housing.

While grounded in the lessons of the first edition, NETCO 2.0 introduces important innovations and
qualitative shifts. Unlike its predecessor—which prioritised study visits and high-level exchanges—this
phase focuses on deepening transnational collaboration, advancing structured advocacy, and
institutionalising CH within mainstream housing strategies. It engages municipalities, civil society, and
housing cooperatives as co-creators of solutions, while scaling up successful pilots and embedding
collaborative models in long-term public policy.

A key innovation of NETCO 2.0 lies in its use of participatory tools to foster citizen engagement and
institutional transformation. This includes peer-to-peer exchanges between experienced and emerging
cities, scenario-building workshops for local authorities, and Collaborative Housing Forums where each
partner invites civil society organisations to co-design local approaches. In parallel, the project will
provide a digital learning infrastructure—webinars, recordings, and an open-access platform for best
practices—broadening access to knowledge and reinforcing the project's commitment to civic
participation and democratic engagement. These formats align directly with the Call’s objectives,
including strengthening democratic governance, enhancing active citizenship, and bringing citizens
together to share solutions and values across borders.

The project also introduces a stronger focus on EU-level advocacy, connecting local housing
challenges with ongoing European policy developments. It actively contributes to the European
Affordable Housing Plan (under the first EU Commissioner for Housing, Dan Jgrgensen), supports the
New European Bauhaus (through inclusive, participatory, and aesthetic approaches), and aligns with
the European Green Deal by integrating low-carbon, socially driven housing strategies. Moreover,
NETCO 2.0 supports the European Pillar of Social Rights, treating housing as a foundation of social
justice and inclusion. A central output of the project will be the development of the EU Alliance for
Collaborative Housing, a long-term, multi-stakeholder platform for knowledge exchange and policy
alignment at the European level.

Each Work Package is strategically aligned with EU frameworks and directly contributes to policy
priorities on gender equality, anti-discrimination, youth empowerment, and the rights of persons with
disabilities. In doing so, NETCO 2.0 complements and adds value to Member States' efforts in
mainstreaming equality and combating structural exclusion through housing.

The project’s strong European dimension is visible in both scope and methodology. It brings together
municipalities, housing practitioners, and civil society actors from 13 EU Member States, covering a rich
diversity of urban and social contexts—from large metropolitan regions to smaller and rural
municipalities. This diversity ensures that results are not only contextually relevant but also widely
transferable. Through city-led dissemination activities, cross-border workshops, and online collaboration,
NETCO 2.0 strengthens mutual trust, policy coherence, and practical cooperation across Europe.

Ultimately, NETCO 2.0 is designed to ensure that collaborative housing transitions from a promising
alternative to a mainstream, policy-supported solution across the EU. It contributes to European
integration by building community resilience, promoting citizen-led development, and advancing shared
values through local innovation—turning housing into a pillar of democratic renewal and inclusive
growth.

Complementarity with other actions and innovation

NETCO 2.0 builds strategically on a range of successful EU-funded initiatives previously implemented
by its partners. These earlier projects have generated valuable insights, technical knowledge, and tested
approaches that directly inform the design, methodology, and strategic objectives of NETCO 2.0.
Importantly, NETCO does not duplicate their efforts but instead consolidates and scales their results by
anchoring them in a structured, long-term transnational network of municipalities and civil society actors
committed to collaborative housing (CH).

In Spain, FVMP has played a pivotal role in shaping sustainable local development and housing policy.
Through projects such as LOGREENER and LOCAL4GREEN (Interreg MED), FVMP gained significant
expertise in promoting green local fiscal policies and sustainable urban strategies. The TEESCHOOLS
project (Interreg NEXT MED), focused on energy efficiency in public buildings, laid the groundwork for
integrating climate-conscious design into housing policy. These experiences fed directly into NETCO
2.0’s Work Packages related to climate-resilient housing and the European Green Deal. In parallel,
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FVMP’s ongoing collaboration with the Valencian Government through the Plan VIVE and its leadership
of the Technical Office Against Depopulation (OTCD) reflect deep engagement in public housing and
community-led solutions for rural areas—two dimensions NETCO 2.0 is designed to scale at the
European level.

Similarly, Sostre Civic, on behalf of the Municipality of Barcelona, brings concrete success stories in
implementing large-scale cooperative housing on public land. Notably, Sostre Civic won the European
Social Innovation Competition 2022 and secured over €31 million from the Council of Europe
Development Bank to build more than 350 cooperative homes in Catalonia. These homes are all on
municipally ceded land and represent one of the most ambitious cooperative housing programmes in
Europe. These initiatives demonstrate the viability of combining public land with social economy actors
to scale up collaborative housing. The policy tools, financial models, and participatory methods tested by
Sostre Civic now feed directly into NETCO'’s policy dialogues and toolkits for cities across the EU.
UrbaMonde (France) contributes cutting-edge expertise through its active role in international
collaborative housing networks. In addition to participating in NETCO’s first edition, UrbaMonde was co-
applicant in the ERA-NET Cofund Urban Transformation Capacities (ENUTC) research project CO-
HOPE (2022-2025), which explored the resilience of collaborative housing models during crises,
including the COVID-19 pandemic. Its earlier involvement in SHICC (Sustainable Housing for
Inclusive and Cohesive Cities), an Interreg NWE project (2017-2021), helped develop and promote
Community Land Trusts (CLTs) across Europe. Both projects have generated data, tools, and
governance models that NETCO 2.0 draws upon and contextualizes for diverse urban realities.

These experiences allow NETCO 2.0 to offer a multi-level innovation:

e Thematic innovation, by applying collaborative housing not only to urban but also to rural,
senior, and youth housing needs—especially underrepresented in existing EU actions.

e Methodological innovation, through embedded peer-learning formats (scenario-building,
forums, civic tools) that go beyond passive exchange to active co-production.

e Governance innovation, by promoting participatory planning, co-governance, and citizen-led
project implementation in a structured EU network of towns.

e Policy innovation, by contributing directly to EU initiatives such as the European Affordable
Housing Plan, New European Bauhaus, and European Pillar of Social Rights, and by
advocating for supportive legal and fiscal frameworks.

Finally, NETCO 2.0 avoids duplication by addressing a gap left by other EU-funded actions: many
existing housing projects (e.g. UIA, URBACT) are city-specific, technical in nature, or isolated in focus.
NETCO instead offers a pan-European, municipal-driven, and citizen-oriented platform where
collaborative housing serves as a lever for social inclusion, gender equality, environmental
sustainability, and democratic renewal. The project reinforces national and EU-level interventions by
bringing local innovation to the policy table and ensuring that community-driven housing solutions are
recognised, replicated, and upscaled across borders.

Complementarity with other EU actions and innovation

NETCO 2.0 aligns with the EU’s European Pillar of Social Rights Action Plan, particularly the
commitment to lift 15 million people out of poverty and social exclusion by 2030. By scaling up
collaborative and cooperative housing as a viable model, the project addresses housing exclusion and
promotes long-term affordability, security, and social cohesion—particularly for young people, women,
migrants, the elderly, and other vulnerable or underserved groups.

At the policy level, NETCO 2.0 complements and operationalises several ongoing EU initiatives,
contributing to their implementation at the local and municipal levels. This is done by ensuring that
relevant EU policies, initiatives and directives are incorporated into the agenda of NETCO transnational
and local activities, webinars, analysis, policy recommendations, Collaborative Housing Forums, etc.
The matrix of how EU policies, laws and initiatives will be addressed in the project, was prepared in the
stage of project planning per each Work Package. Here are some examples of this approach:

e The European Affordable Housing Plan, led by the first EU Commissioner for Housing,
recognises public, social, and cooperative housing models as essential to addressing Europe’s
housing crisis. NETCO 2.0 ensures municipal-led initiatives and grassroots models are
represented and visible within this policy space, feeding real-world experience into the EU
policy process. (WP1-10, in particular WP2 “Social housing and affordable collaborative
housing” and WP4 “Rural Cohousing and social inclusion”),

e The New European Bauhaus (NEB) is supported through NETCO 2.0’s focus on people-
centred, beautiful, inclusive, and sustainable urban housing. NETCO promotes participatory
design, place-making, and co-creation with end-users—especially in underserved or excluded
communities. (WP1-10, but in particular WP7 “Collaborative Housing and the New European
Bauhaus principles: beautiful, sustainable and together”.)

14



B Associated with document Ref. Ares(2025)10518083 - 01/12/2025
Call: [insert call identifier] — [insert call name]

EU Grants: Application form (CERV): V2.0 — 01.06.2022

e The European Green Deal and Renovation Wave are reinforced through NETCO’s promotion
of sustainable building practices, including circular design, low-carbon materials, and long-term
affordability. These dimensions are especially relevant in cities where energy poverty or
resource constraints present ongoing challenges (WP5 “EU Alliance for Collaborative
Housing”).

e The EU Platform to Combat Homelessness (EPOCH) is complemented by NETCO’s non-
speculative, stable tenure solutions—especially for youth, women at risk of homelessness, and
low-income groups in transition (WP3 “Collaborative Housing and applied research”).

e The EU Roma Strategic Framework WP4 event in Cluj (Romania), LGBTIQ Equality Strategy
WP1 “Collaborative housing: basics, historic approach and added value of the new CH wave
for citizens and local areas”, EU Strategy for the Rights of Persons with Disabilities (2021—
2030) WP6, and Anti-Racism Action Plan all find practical application in NETCO’s approach to
inclusive, community-led housing models. The project explicitly addresses intersectional
discrimination, ensuring gender equality and the needs of vulnerable communities are built into
housing policies, design, and governance.

This matrix illustrates how each Work Package contributes to and aligns with specific EU strategies and
policies, ensuring a comprehensive approach to collaborative housing across Europe:

EU
European New Europea Gen(?er EU Platform Strategy An.tl'
Work Affordable Europea Europea n Pillar of Equality to Combat f(_)r the EU Roma LGBTIQ Racis
Packag Housing n n Green Social Strateg Homelessne Rights of Strategic Equality m
e Plan Bauhaus Deal Rights % 2020- ss (EPOCH) Pgrsons Framework Strategy Action
025 with Plan
Disabilities
WP1 v N v v v
wpP2 v v v v
WP3 v v v v
WP4 v N v v v v
WP5 v v v v
WP6 v N v v
WP7 v v v
wWP8 v v v
wpP9 v v v v v
WP10 v N v

Which countries will benefit from the project? Where will the activities take place?

NETCO 2.0’s strong European dimension is ensured through a diverse partnership covering 13 EU
countries selected for their strategic relevance and their stage of engagement in collaborative housing:

e Advanced cities (e.g. Manresa, Barcelona, Berlin, Amsterdam, Eindhoven, Bologna, Brussels)
bring tested models, legal frameworks, and financing solutions.

e Emerging cities (e.g. Zagreb, Warsaw, Cluj, KoSice, Soederhamn) represent places where
municipal policies are still being shaped and benefit from peer-learning and exposure to tested
tools.

Direct project activities will take place in the municipalities of:

e Spain (3 partners) — including Barcelona, Manresa, and FVMP representing regional/local
levels

Italy (2 partners) — Bologna and Florence

France (2 partners) — Eurométropole de Strasbourg and UrbaMonde
The Netherlands (2 partners) — Amsterdam and Eindhoven

Germany (2 partners) from Berlin, district of Friedrichshain-Kreuzberg
Greece (2 partners) — Thessaloniki and Chalandri

Belgium - Brussels

Portugal - Vila Nova de Gaia Municipality
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Poland - Warsaw
Sweden - Municipality of Soederhamn
Slovakia - Kosice
Croatia - Zagreb
e Romania - Clyj
Additional Associated Partners include organisations from ltaly, Belgium, and the UK, contributing
expertise and visibility to EU-level dissemination and policy alignment.

Key international project events will be hosted in:
e Manresa (Spain)
e Barcelona (Spain)
e Cluj-Napoca (Romania)
e Kosice (Slovakia)
e Berlin (Germany)
e Bologna (ltaly)

NETCO 2.0’s strong dissemination and policy advocacy strategy ensures wider impact. The project's
outputs will be presented at major European events, including:

e  The European Network for Housing Research (ENHR) Annual Conference, venue tbc

e The International Social Housing Festival in Barcelona

e Co- Habitat Network meeting online

e New European Bauhaus Event/Festival in Brussels
Through these high-visibility engagements, NETCO ensures that the local knowledge and innovation
emerging from cities and grassroots housing initiatives meaningfully influence broader policy debates in
other (possibly all) EU countries.

Transnational dimension of the project and interest for a number of EU countries

NETCO 2.0 is fundamentally transnational in its approach and scope. It brings together public
authorities, housing practitioners, researchers, and civil society actors from 13 EU countries,
encompassing a diverse range of urban and regional contexts. The selected countries represent both
advanced collaborative housing ecosystems (such as Berlin, Amsterdam, and Barcelona) and emerging
municipalities (such as KosSice, Cluj-Napoca, and Zagreb) that are exploring or piloting innovative
housing models. This balanced partnership fosters dynamic, cross-border knowledge exchange and
ensures that project outcomes are both applicable and transferable across a wide range of EU
contexts.

Because of its direct alignment with major EU policy initiatives—such as the European Pillar of Social
Rights, the European Affordable Housing Plan, the New European Bauhaus, the Green Deal, and
EPOCH—NETCO 2.0 is strategically positioned to generate significant interest and impact across the
EU. The project supports EU efforts in areas like housing affordability, social inclusion, climate
resilience, and democratic innovation, offering concrete municipal-level contributions to the
implementation of European policy frameworks.

Beyond the countries directly participating, many other EU Member States are expected to benefit
indirectly through the broad dissemination of NETCO deliverables, high-profile public events, and open-
access learning tools. The project is expected to act as a reference for municipal authorities, national
governments, and EU institutions seeking to better understand how collaborative and citizen-led housing
can contribute to tackling Europe’s housing crisis.

To maximise impact, NETCO 2.0 includes a robust knowledge-sharing strategy:

e Online formats such as webinars, digital workshops, and civic learning sessions will reach
broad audiences beyond the core partnership, ensuring accessibility across Member States.

e In-person and hybrid events will be hosted in Manresa (Spain), Cluj (Romania), KoSice
(Slovakia), and Berlin (Germany), providing multiple opportunities for real-time exchange and
visibility.

e All partners will host Collaborative Housing Forums in their localities, where municipalities will
invite local CSOs and residents to engage in NETCO activities, deepening participation and
ensuring relevance across different communities.

The project’s results will also be promoted through high-visibility international conferences, such as the
European Network for Housing Research (ENHR) Annual Conference, the International Social Housing
Festival, and Civil Society Week 2025 (where NETCO 2.0 will host a high-level session with EU
policymakers and institutional stakeholders).

To ensure replicability and long-term European impact, NETCO 2.0 will produce a series of high-quality,
evidence-based deliverables developed in collaboration with leading institutions such as the Politecnico
di Torino, the Institute for Human Rights and Business, and the European Community Land Trust
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Network. These outputs include:
e Policy Report: State of the Art of Collaborative Housing in Europe — A comprehensive overview
of CH developments, practices, and policy frameworks across the EU.
e Comparative Analysis Report — Evidence-based analysis of CH models across diverse regions,
identifying key enablers and barriers.
e Policy Recommendations: CH in Rural Areas — Targeted strategies for rural and semi-rural
municipalities.
e Policy Report: CH for the Elderly — Focused on ageing populations, demographic trends, and
inclusive CH models.
e Strategic Plan: EU Alliance for Collaborative Housing — A roadmap to consolidate cross-border
cooperation among CH stakeholders.
e Policy Recommendations for EU Institutions — Actionable proposals to support CH through
legal, financial, and institutional measures.
e  Brief Report on CH and Cooperative Housing — Practical lessons and cases to inform policy
and advocacy efforts.
e NETCO Project Leaflet & Key Activities Report — A user-friendly summary for dissemination
and outreach.
e Video Recordings of online sessions (WP1 and WP7) — Select webinars and public exchanges
made available online for extended use and learning.
These outputs will not only serve the participating cities but will also be designed for adaptation in other
Member States, making NETCO 2.0 a true multiplier of impact at the European level.

Finally, NETCO supports the EU Alliance for Collaborative Housing, a bottom-up citizen-led platform
of actors committed to strengthening the legal and financial foundations for non-speculative housing
across Europe. By engaging with this alliance and EU institutions like the European Commission,
European Parliament, European Economic and Social Committee (EESC) and Committee of the
Regions, NETCO 2.0 helps embed collaborative housing as a legitimate, effective, and democratic
model within the EU’s broader housing policy framework.

In summary, NETCO 2.0 is designed not only to address local challenges but also to serve as a pan-
European policy lab, where municipal innovations meet EU ambitions—bridging grassroots action and
supranational strategy. Its relevance, innovation, and strategic alignment guarantee interest and
engagement from a wide number of EU countries, both during and after the project.

2. QUALITY

2.1 Concept and methodology

Concept and methodology

Outline the approach and methodology behind the project. Explain why they are the most suitable for achieving the
project’s objectives. Include ethical and safety considerations to ensure that target groups are not subjected to harm
in any way.

Note: Methodology is not a list of activities but are instruments, approaches that will be used, applied and created.

The multi-step needs analysis conducted for NETCO 2.0 provided a realistic and data-driven
assessment of the challenges and gaps in collaborative housing faced by cities, towns, and rural areas
within this large-scale European network. By combining insights from municipalities, civil society
organizations, housing cooperatives, and researchers, the project identified key barriers such as
fragmented governance structures and a lack of replicable policy frameworks. The diversity of partner
cities, ranging from large EU capitals to smaller municipalities, ensured that the analysis captured a
broad spectrum of housing challenges, including those specific to youth, elderly populations, and rural
communities.

The initial thorough needs assessment directly informed the design of the projects Work Plan,
methodology, and expected impacts, ensuring that they are coherent, evidence-based, and aligned with
EU policy priorities. NETCO 2.0 strategically addresses these challenges by fostering cross-border
collaboration, creating sustainable municipal networks, and facilitating structured peer-learning and
advocacy efforts. The project's methodology incorporates a mix of research activities, policy
consultations, participatory workshops, and citizen-led initiatives, ensuring that housing solutions are
community-driven, scalable, and adaptable across different local contexts.

NETCO 2.0 is based on a robust and inclusive methodology that combines policy coordination,
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knowledge exchange, participatory engagement, and EU-level advocacy to generate impact across
local, national, and European levels. The project recognises that truly transformative housing policies
require multi-level, cross-sector collaboration between municipalities, civil society, and research
institutions—especially where divergent understandings and experience levels exist.

At the core of NETCO 2.0 lies the principle that collaboration is not only the goal but also the method.
The project fosters equal recognition of institutional and community-based expertise, ensuring that
innovative housing solutions emerge from mutual learning and co-creation.

Strategic methodology to achieve objectives

NETCO 2.0 is structured around four interlinked pillars, corresponding directly to the project’s four core
objectives. Each pillar is supported by a carefully selected set of participatory, analytical, and advocacy-
driven activities designed to achieve systemic impact across local, national, and European levels.

Pillar 1: Facilitate knowledge exchange among municipalities involved in designing and
implementing co-housing initiatives across the EU.

This pillar focuses on enabling peer learning and mutual capacity-building among local authorities, city
practitioners and interested citizens. By connecting municipalities with varied experiences in
collaborative housing (CH), NETCO 2.0 creates a learning ecosystem in which cities can adapt, refine,
and implement CH solutions.

Key activities:

e Transnational Conferences and Study Visits: On-site peer exchanges hosted in cities like
Berlin, Bologna, Manresa, and Cluj will showcase successful collaborative housing projects
and their legal, technical, and financial frameworks.

e Peer-to-Peer Mentoring Workshops: Experienced cities (e.g., Bologna, Amsterdam, Berlin)
mentor emerging ones (e.g., Cluj, Kosice, Vila Nova de Gaia), providing direct technical
guidance and implementation support.

e  Scenario-Building Workshops: Local authorities explore future-oriented CH strategies tailored
to their specific contexts.

e Comparative analysis and tools: Development of comparative reports and templates to inform
urban policies.

Pillar 2: Analyze collaborative housing (CH) models and housing systems, disseminating best
practices in policies while addressing economic, legal, and social impacts in Europe.

This pillar aims to consolidate and systematize knowledge on collaborative housing by documenting
innovative practices and challenges from across the EU, translating them into usable policy tools.

Key activities:

e Research activities and data gathering: Surveys and fieldwork conducted by partners such as
Politecnico di Torino, Cluj Metropolitan Area, and IHRB will collect evidence across legal,
financial, and social dimensions.

e Expert Meetings: Involving academics, housing professionals, and in selected cases, civil
society (e.g., citizen-led housing groups), particularly in WP3 (applied research), WP4
(affordable housing), WP6 (senior housing), WP8 (housing sector dissemination), and WP10
(project legacy).

e Collaborative Reports and Policy Papers: Including comparative reports, thematic briefs on CH
for the elderly, rural CH, and policy recommendations for EU institutions.

e  Webinars and Online Exchanges: Curated by UrbaMonde, focusing on knowledge transfer and
expert dialogue around emerging themes like New European Bauhaus principles or financial
innovation.

Pillar 3: Foster networking and collaboration among community members engaged in
collaborative housing initiatives.

NETCO 2.0 promotes citizen-led housing as a form of democratic innovation. It ensures that grassroots
voices shape housing strategies and are meaningfully integrated into policymaking.

Key activities:

e Collaborative Housing Forums (CH Forums): Each project partner will organize a forum in their
locality, inviting 2-3 civil society organizations to participate in structured exchanges,
workshops, and consultations. These forums will foster dialogue between municipalities and
grassroots housing actors, shaping project recommendations.

e  Workshops for Citizen-led Groups: Including co-design sessions, participatory planning, and
interactive learning formats that address governance, access to land, and anti-discrimination.

e Inclusion of Citizen Groups as Experts: In selected work packages, particularly WP2, WP4,
WP6, WP7, WP10, where their lived experience and practical expertise will be valued
alongside institutional knowledge.

18



B Associated with document Ref. Ares(2025)10518083 - 01/12/2025
Call: [insert call identifier] — [insert call name]

EU Grants: Application form (CERV): V2.0 — 01.06.2022

e Visibility & Storytelling: Testimonies and examples from initiatives led by Roma communities
(Cluj), LGBTQI+ groups (Berlin), survivors of violence (Chalandri), and intergenerational
cohousing projects (Barcelona) will be highlighted to promote inclusive housing models.

Pillar 4: Strengthen advocacy efforts on the social impact of housing at the local level by
identifying and structuring

This pillar ensures that local experiences and citizen voices inform EU housing policy. It aims to bridge
the gap between grassroots innovation and institutional decision-making through structured advocacy
and strategic dissemination.

Key activities:

e EU Policy Dialogues and High-Level Events: NETCO 2.0 will participate in events such as Civil
Society Week (EESC), the International Social Housing Festival, and the European Network of
Housing Research Conference, presenting findings and proposals to policymakers.

e Building the EU Alliance for Collaborative Housing: A key advocacy structure that will sustain
cross-sector cooperation beyond the project, influencing EU housing strategies, funding
mechanisms, and legal frameworks.

e Dissemination of Best Practices: Through newsletters, videos, social media, and multilingual
policy briefs, NETCO will ensure that lessons learned are shared widely among EU cities, civil
society, and institutions.

e Digital Civic Learning Tools: Including a centralised online platform with event recordings, case
studies, webinars, and open-access resources to reach stakeholders beyond the consortium.

Integration of participatory methods across the project

NETCO 2.0’s methodology is participatory by design. It empowers citizens, civil society, and
municipalities to co-create knowledge and solutions:
e  Workshops: Hands-on, interactive, and tailored to participant needs (municipalities, civil
society, CH groups).
e  Study Visits: Immersive experiences in successful CH projects across Europe.

e Consultations: With citizen-led groups and public actors to validate findings and shape
recommendations.

e Online Exchanges: Ensuring accessibility, inclusion, and continuity beyond physical events.

All partners will participate in what we refer to as the European Conferences (WP2, WP4, WP6, and
WP9), as well as in the webinars (WP1 and WP7), ensuring broad engagement and cross-cutting
exchange across the entire consortium. In the case of small-scale events, such as those in WP3, WP5,
WP8, and WP10, where only a subset of partners is directly involved, the Project Management Team
will ensure active engagement by collecting inputs from all partners and integrating the results of these
activities into the broader Network.

Meaningful engagement of NETCO 2.0 target groups

NETCO 2.0 ensures the active and meaningful involvement of its primary target groups—municipalities,
public authorities, civil society actors, researchers, and citizen-led housing initiatives—through a
combination of structured participation, co-creation processes, and ongoing dialogue at all levels of
governance.

For municipalities, city practitioners, and public housing agencies, NETCO 2.0 offers direct access
to policy innovation tools, capacity-building support, and structured transnational cooperation formats.
Through peer-to-peer mentoring, study visits, and scenario-building workshops, local authorities will gain
hands-on insights into CH financing mechanisms, land use strategies, inclusive governance models,
and legal frameworks. Their participation in policy co-design sessions and exposure to real-life case
studies will enhance their capacity to integrate collaborative housing into local housing strategies.
Furthermore, collaboration with leading research bodies such as Politecnico University of Torino will
ensure access to cutting-edge knowledge and evidence-based policy recommendations tailored to their
specific urban contexts. For civil society organizations, researchers, and citizen-led housing
groups, the project creates a platform for advocacy, strategic collaboration, and bottom-up innovation.
Key partners such as Sostre Civic, UrbaMonde, id22, and the Institute of Human Rights and Business
(IHRB) will ensure that human rights, anti-discrimination, and social justice are embedded in all project
dimensions. Civil society actors will actively shape deliverables through surveys, consultations,
workshops, and thematic webinars—engaging not only as beneficiaries but also as co-authors of project
outputs and contributors to policy processes. Citizen-led housing initiatives will be meaningfully
engaged across multiple Work Packages through participatory activities such as local Collaborative
Housing Forums, study visits, digital civic tools, and co-creation workshops. Their practices and
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perspectives will directly feed into policy briefs, scenario exercises, and strategic deliverables, thereby
fostering new alliances between grassroots groups and institutional actors. Their visibility will be
amplified at high-profile events such as Civil Society Week 2026-2027 at the EESC in Brussels and
other EU-level conferences. NETCO 2.0 applies a methodologically diverse and participatory
approach: including in-person and online workshops, structured mentoring, open digital platforms,
expert meetings (some of which will include citizen-led groups as thematic contributors), and interactive
dissemination events. These formats will empower stakeholders to share their knowledge, challenge
assumptions, and co-develop actionable solutions that respond to local realities while aligning with EU
priorities.

The Collaborative Housing Forums—one per partner city—will offer a tangible opportunity for local
NGOs and grassroots initiatives to engage in structured exchanges, policy consultations, and capacity-
building activities. Each forum will ensure that at least two to three community-based organizations per
city are actively integrated into the project’s learning and advocacy cycle.
In line with the objectives of the CERV programme, NETCO 2.0 fosters inclusive and democratic
participation through:

e  Multi-level communication and outreach strategies targeting local, national, and EU audiences;

e Active representation of diverse voices in EU housing debates;

e Continuous dialogue between policy and practice through structured, high-impact events.
By aligning local practice with European policy frameworks, NETCO 2.0 ensures that collaborative
housing emerges as both a practical solution and a strategic tool to foster democratic engagement,
equity, and sustainable urban development. Through peer learning and transnational cooperation, the
project not only facilitates knowledge transfer but also builds mutual respect and solidarity—creating
space for genuine dialogue on housing futures across Europe.

Project deliverables

The project will generate a range of outputs to ensure effective knowledge dissemination, policy impact,
and engagement with key stakeholders across Europe. These deliverables will contribute to the
advancement of collaborative housing policies and best practices, providing municipalities,
policymakers, researchers, and civil society organizations with valuable insights and tools for
implementation.

- Video Recordings of Online Sessions — Selected webinars and public sessions will be recorded and
made available online to ensure accessibility and long-term impact.

- Policy Report: State of the Art of Collaborative Housing in Europe — A comprehensive overview of
current collaborative housing (CH) developments across the EU, showcasing successful practices
and policy frameworks.

- Comparative Analysis Report — An evidence-based comparative analysis of collaborative housing
models across different regions in Europe, identifying key enablers and barriers.

- Policy Recommendations: CH in Rural Areas — A targeted set of recommendations for EU and
national authorities to support the development of collaborative housing in rural and semi-rural
contexts.

- Policy Report: CH for the Elderly — A dedicated report addressing demographic trends and
presenting successful CH models tailored for ageing populations.

- Strategic Plan: EU Alliance for Collaborative Housing — A roadmap for future joint action,
strengthening long-term cooperation between CH actors across Europe.

- Policy Recommendations for EU Institutions — A concise set of actionable proposals to support
collaborative housing through funding, legal recognition, and institutional support at the EU level.

- Brief Report on CH and Cooperative Housing — A synthesis of practical experiences from
cooperative and community-led housing projects contributing to the policy and advocacy agenda.

- NETCO Project Leaflet and Key Activities Report — A user-friendly, visual summary of the project’s
objectives, partners, milestones, and key achievements for wide dissemination.

- Final Strategic Plan for NETCO — An integrated deliverable consolidating key findings, long-term
policy proposals, and governance mechanisms to ensure the sustainability of the network.

Innovative Approach

NETCO 2.0 stands out by moving beyond conventional urban policy exchange:

e It breaks down silos between policymakers and civil society by embedding grassroots initiatives
into transnational policy dialogues.

e |t mainstreams CH as an inclusive and climate-resilient housing strategy, aligned with key EU
priorities (European Green Deal, NEB, Renovation Wave).

e It establishes a permanent platform for cooperation and policy advocacy: the EU Alliance for
Collaborative Housing.
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e |t promotes horizontal governance, allowing each partner city and organisation to contribute
and benefit through tailored roles, inclusive exchanges, and shared leadership.

e By placing inclusion, knowledge-sharing, and policy innovation at the centre, NETCO 2.0
ensures that collaborative housing transitions from isolated experimentation to an established
pillar of EU housing policy—transforming how cities respond to exclusion, affordability, and
democratic participation in the housing sector.

Ethical and Safety Considerations

NETCO 2.0 places ethical principles and EU fundamental values at the core of its implementation
strategy, especially given its engagement with vulnerable groups and its ambition to influence housing
governance at both the local and European levels. The project explicitly aligns with Article 2 of the
Treaty on European Union and Articles 21 and 23 of the EU Charter of Fundamental Rights,
ensuring respect for human dignity, freedom, democracy, equality, the rule of law, and human
rights, including those of minorities and disadvantaged populations.

As the project engages populations who often face housing exclusion—migrants, minority ethnic
communities, persons with disabilities, young people, women (especially single mothers),
LGBTAQI+ individuals, and elderly citizens—the NETCO 2.0 consortium is committed to the following
core principles throughout the design, implementation, and evaluation of all project activities:

e Informed consent: All participants will receive clear information about the purpose, format, and
use of their contributions before agreeing to participate.

e Voluntary participation: No individual or organisation will be obliged to participate in project
activities; participation is always optional and consensual.

e Do No Harm: The safety, well-being, and dignity of participants will be prioritised. No activity
will expose participants to risk, stress, or exploitation.

e Confidentiality and anonymity: Personal data and sensitive information will be anonymised and
securely stored, in full compliance with EU General Data Protection Regulation (GDPR)
standards.

e Respect for diversity and inclusion: Events, communication materials, and dissemination efforts
will reflect Europe’s diversity and avoid stereotypes, biases, or discriminatory framing.

As part of the project's operational governance, the Project Manager, supported by the Network
Manager, will oversee a dedicated Guidelines for Ethics, Gender Mainstreaming, Non-Discrimination
and Data Management, to be adopted by all partners at the project’s start. This toolkit will serve as the
ethical reference document throughout NETCO 2.0 and will:

e Provide methodological standards for inclusive participation.

e  Offer recommendations for gender-sensitive facilitation.

e Detail reporting formats for identifying and mitigating ethical risks.

e Align data collection and management with GDPR and national data protection rules.
To ensure data privacy and GDPR compliance, NETCO 2.0 will use a secure suite of self-
hosted or EU-hosted open-source tools. This includes e.g. a Nextcloud instance for file sharing
and collaborative editing, integrated calendar/task management, and video conferencing
via Jitsi Meet or BigBlueButton. These tools guarantee full control over data and ethical
handling of all communications.
The guidelines will also be systematically reviewed at key project stages, with feedback loops from
partners and local stakeholders.

Gender Equality and Non-Discrimination Mainstreaming

NETCO 2.0 strongly promotes gender equality and combats discrimination on the basis of age,
disability, ethnicity, or sexual orientation. Gender mainstreaming is fully integrated into the project’s
needs analysis, methodology, communication strategy, and expected impact.

Collaborative Housing as a Gender-Responsive Practice

Academic literature confirms that collaborative housing (CH) can support more gender-equitable

domestic environments by transforming household structures and care responsibilities:

° In Scandinavian CH models, researchers found that cohousing has contributed to a more equal
distribution of domestic and care work, especially in multigenerational and interdependent housing
structures (Vestbro and Horelli, 2012).

. According to Horelli (2013), CH represents a rupture with traditional, patriarchal family models
by embedding shared governance, collective caregiving, and the redistribution of emotional and
physical labour.

. Jordi Bosch Meda (2017) highlights that women are disproportionately affected by
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financialisation and rising real estate costs, particularly in urban areas. CH offers a more stable and
inclusive model that can mitigate these systemic inequalities.

NETCO 2.0 builds on these findings by:

e  Prioritising women-led CH initiatives and gender-inclusive housing design in its activities (e.g.
CH Forums, case studies).

e Including gender-disaggregated indicators in all evaluations.

e Highlighting projects that directly serve women affected by gender-based violence, e.g. in
Chalandri and Valencia.

e Integrating care and housing in models for elderly women in Eindhoven and Soederhamn.

e  Featuring housing models inclusive of LGBTQI+ people and other underrepresented groups,
particularly in Berlin and Brussels.

Monitoring and Impact Assessment

To ensure meaningful mainstreaming, NETCO 2.0 will:

e Apply gender and non-discrimination criteria in all data collection tools (surveys, interviews,
consultation forms).

e Track differentiated participation by gender, age, and background across all events.

e Include gender equality impacts in final reporting and dissemination.

e Promote inclusive and representative visuals and language in all communication outputs.

e Evaluate potential gendered impacts of project recommendations and strategies during policy
co-design phases.

Data Protection and Privacy

All data-related activities will be carried out in accordance with the EU General Data Protection
Regulation (GDPR) and national legal frameworks. NETCO 2.0 commits to:

e Informing all participants of their rights concerning personal data.

e Ensuring that personal data is collected only for clearly defined purposes and processed
lawfully, fairly, and transparently.

e  Storing data securely and limiting access to authorised personnel only.

e  Applying anonymisation where applicable, especially for vulnerable groups.

2.2 Consortium set-up

Consortium cooperation and division of roles (if applicable) (n/a for Town Twinning and Programme Contact
Points)

Describe the participants (Beneficiaries, Affiliated Entities and Associated Partners, if any) and explain how they will
work together to implement the project. How will they bring together the necessary expertise? How will they
complement each other?

In what way does each of the participants contribute to the project? Show that each has a valid role and adequate
resources to fulfil that role.

Note: When building your consortium you should think of organisations that can help you reach objectives and solve
problems.

NETCO 2.0 brings together a well-balanced and complementary consortium of 20 partners from 13 EU
countries, plus three Associated Partners, selected for their experience in collaborative housing (CH),
social inclusion, participatory governance, and urban innovation. The consortium includes a strong mix
of local authorities, housing cooperatives, research institutions, civil society organisations, and
practitioners. This diversity ensures that the project reflects multiple urban realities—large cities,
medium-sized urban areas, and rural or depopulated territories—allowing for meaningful peer exchange
and policy transferability across contexts.

Participating partners
Spain
e City of Manresa (Municipality): Project Coordinator. Brings expertise in local engagement and

collaborative urban planning, leading on WP1 (Coordination) and contributing to local pilot
actions.
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e Federacié Valenciana de Municipis i Provincies (FVMP): Key player in local development,
supporting municipal capacity-building, especially in rural and ageing areas.

e Sostre Civic (on behalf of Barcelona): Cooperative with extensive experience in implementing
large-scale CH projects, contributing models for social inclusion and leading thematic content
on land use and financing models.

Italy

e Comune di Bologna: Pioneer in public-civil cooperation and housing innovation, co-leads policy
co-creation and thematic exchanges.

e Comune di Firenze: Strong local housing and social policy framework; provides input on
participatory planning and youth-oriented CH models.

France

e Eurométropole de Strasbourg: Brings strategic input on metropolitan governance and housing
inclusion.

e UrbaMonde-France: NGO with pan-European CH expertise, leads on dissemination and links
with the CoHabitat Network.

The Netherlands

e Gemeente Eindhoven: Key contributor on digital innovation and smart housing technologies.

e City of Amsterdam: Strong experience in social housing policy and co-governance with citizen
groups.

Romania

e Cluj Metropolitan Area: Active in youth participation, Roma inclusion and affordable housing

pilots. Contributes to WP4 and CH for vulnerable groups.
Greece

e Thessaloniki (via Major Development Agency): Offers models for housing integration,
especially for migrants and youth.

e Municipality of Chalandri: Leading case on housing for survivors of gender-based violence;
brings expertise in linking housing to gender-sensitive policy.

Poland

e  WSPOL Association for Housing: National voice on collaborative housing policy advocacy in

Eastern Europe; supports knowledge transfer and community outreach.
Germany

e Berlin Friedrichshain-Kreuzberg (Municipality): An innovator in housing commons and city-
owned property. Brings governance models and pilot actions.

e id22: Institute for Creative Sustainability: Leader in community-led housing research, peer
learning design, and urban inclusion methodologies.

e  Connection:berlin: Civil society actor bridging community groups and policymakers; active in
engagement with minority groups.

Slovakia

e Kosice: Contributes emerging models of collaborative housing in post-socialist urban settings

and promotes intermunicipal learning.
Sweden

e  Municipality of Soederhamn: Brings a rural and ageing population lens to the network. Focuses

on intergenerational and inclusive housing.
Croatia

e  Zagreb: Shares experiences of integrating CH into social housing and revitalising underused

public buildings.
Belgium

e Brussels Capital Region: A frontrunner in migrant-inclusive housing and regional governance

innovation.
Portugal
e Vila Nova de Gaia: Adds experience with youth housing and public land use.

Associated Partners

* Institute of Human Rights and Business (IHRB): Brings global expertise on housing as a human
right, supporting rights-based policy design and advocacy efforts at the EU level.

. Politecnico University of Torino: Academic lead on research, evaluation, and knowledge transfer.
Contributes to comparative analysis, policy reports, and academic dissemination.

*  European Community Land Trust Network: Provides expertise on long-term affordability, land
stewardship, and housing finance models. Supports WP7 and replication strategies.

Hosts of transnational NETCO events
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NETCO 2.0 adopts a decentralised and democratic approach to project governance, with the
coordination of Work Packages (WPs) and hosting responsibilities distributed across diverse partners.
This ensures shared ownership, regional balance, and collective capacity-building across the
consortium.

* UrbaMonde WP1 and WP7 — online (Webinars)

*  Manresa: WP2 (big scale) and WP 10 (small scale) — face to face
*  Connection:berlin: WP3 (small scale) - face to face

*  Cluj: WP4 (big scale) - face to face

*  Sostre Civic: WP5 (small scale) - face to face

* Kosice: WP6 (big scale) - face to face

* Bologna: WP8 (small scale) - face to face

* 1d22: WP9 (big scale) - face to face

NETCO 2.0 is designed as a highly complementary, interdisciplinary consortium, bringing together
municipalities, researchers, civil society actors, and policymakers to transform collaborative housing
from an isolated initiative into a mainstream policy solution. By fostering peer learning, policy
experimentation, and citizen participation, the project ensures that collaborative housing becomes a
permanent and scalable component of Europe’s housing strategies.

The structure of the consortium maximizes knowledge transfer, allowing experienced cities to mentor
emerging ones, while research institutions provide technical validation and policy recommendations.
This model not only ensures that the project delivers immediate impact but also builds the foundation for
a long-term, sustainable network that will continue beyond the funding period.

Partner contributions and engagement across activities

NETCO 2.0 includes municipalities and public bodies with a demonstrated interest or existing
experience in CH, social and rural housing, and affordable senior housing. Public housing agencies
participating in the project are responsible for implementing pilot actions and managing affordable
housing initiatives. The NETCO 2.0 consortium unites municipalities, NGOs, and advocacy groups from
13 EU Member States, bringing together a unique combination of policy expertise, technical knowledge,
and community-driven experience to foster the development of collaborative housing across Europe.
The consortium is structured to ensure effective cooperation, knowledge exchange, and policy influence,
allowing partners to build on each other's strengths while addressing housing challenges at multiple
levels—from local implementation to EU-wide advocacy.

Through direct engagement in research activities, peer learning, advocacy, and dissemination,
partners will not only share their knowledge and best practices but also help shape actionable policy
recommendations at both local and EU levels. Their contributions will be integrated into project
conferences, expert meetings, online learning tools, workshops, and EU advocacy platforms,
ensuring real impact and lasting value.

Consortium capacity and synergies

The NETCO 2.0 consortium benefits from a wide range of concrete experiences that partners will
contribute across project activities, creating a rich, practice-based learning environment. Cluj will
showcase its long-standing efforts to relocate over 550 individuals from segregated urban settlements to
integrated housing, offering a replicable model of social inclusion supported by participatory planning.
Bologna will present its innovative municipal cohousing regulations and examples of both public and
private collaborative housing developments, providing a framework for other cities to follow. Florence
will share its coordinated metropolitan housing strategy through its public agency Casa Spa, which
serves over 30 municipalities, illustrating a scalable governance model. Sostre Civic and the City of
Barcelona will present their agreement to develop over 1,000 cooperative homes, including pioneering
cohousing projects for senior citizens and people with intellectual disabilities.

From the Netherlands, Eindhoven will contribute lessons from its “Living Lab 040" and concepts such as
“Woonst” and biobased housing models that integrate affordability, innovation, and sustainability.
Thessaloniki and Chalandri will offer insights into energy-efficient renovations and participatory co-
governance approaches, while Soederhamn brings a rural housing planning perspective from Sweden,
reflecting on the early-stage exploration of co-building models. Brussels Capital Region will reflect on its
support for community land trust models and affordable housing experiments like CALICO.

FVMP brings unique legal and regulatory knowledge from the Valencian Collaborative Housing Law and
will facilitate municipal peer learning based on their experience supporting local authorities. UrbaMonde
will contribute methodologies from its international CoHabitat Network, focusing on citizen-led housing
and non-speculative land governance. WSPOL will bring advocacy strategies tailored to the Central and
Eastern European context, while Amsterdam, though contributing mainly in-kind, will share its
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longstanding policy framework supporting social and cooperative housing. These contributions will feed
directly into data collection, scenario-building workshops, policy forums, and EU-level deliverables,
ensuring that project outputs are rooted in lived municipal realities and tested solutions.

Each partner will organise Collaborative Housing Forums, a cornerstone activity of NETCO 2.0
designed to embed community voices into the project’s transnational dialogue. As part of these Forums,
each partner will identify and invite two to three civil society organisations—particularly those
actively engaged in collaborative or community-led housing initiatives—to participate in structured
exchanges. These organisations will take part in local workshops, online debates, and policy
consultations, contributing their on-the-ground experience and community insights. This process
ensures that grassroots perspectives are not only represented but meaningfully integrated into
the project’s policy recommendations, comparative reports, and strategic planning outputs. In doing so,
NETCO 2.0 reinforces its commitment to co-production, participatory governance, and inclusive policy
development at both local and European levels.

The Network Manager plays a pivotal role in ensuring the coherence, inclusivity, and collaborative
nature of NETCO 2.0. Their core responsibility is to coordinate and harmonise the contributions of all
partners, ensuring that each partner is meaningfully represented and actively engaged throughout the
project lifecycle. This includes curating and integrating inputs across all work packages and
systematically incorporating the outcomes of the local Collaborative Housing Forums—including citizen
feedback, civil society contributions, and grassroots insights—into the project’s wider deliverables.

The Network Manager will also be responsible for ensuring that each partner has space and visibility in
the transnational events—whether as presenters, facilitators of workshops, or hosts of study visits—so
that the full diversity of practices, contexts, and experiences across the consortium is reflected.
Moreover, the Network Manager will act as a bridge between local-level actions and the EU-level policy
and advocacy agenda, helping align municipal practices with European policy debates. This reinforces
NETCO 2.0’s horizontal, democratic governance model and guarantees that community-led experiences
inform strategic outputs such as policy briefs, comparative reports, and recommendations for EU
institutions.

Project teams, staff and experts each partner has appointed relevant technical staff and whose profiles
are described in the table below. Therefore the NETCO 2.0 team represents 13 different European
countries.

2.3 Project teams, staff and experts

Project teams and staff
Describe the project teams and how they will work together to implement the project.
List the staff included in the project budget (budget category A) by function/profile (e.g. project manager, senior
expert/advisor/researcher, junior expert/advisor/researcher, trainers/teachers, technical personnel, administrative
personnel etc. and describe briefly their tasks. Provide CVs of all key actors (if required).
Note: Please ensure a gender-balanced representation in the composition of project teams and staff performing the
action.
Name and Organisa Role/tasks/professional profile and expertise
function tion

Manresa | Network Manager; a housing policy expert with a background in political

(external | science and human rights. She led EU-funded projects at Barcelona City

) Council, including the first edition of NETCO, and served as Director
General of Housing for the Government of Navarra (2023-2024),
advancing collaborative and affordable housing regulation. She has
worked with homelessness organisations, contributed to EU research on
housing rights, and co-authored academic publications. She has focused
her career on promoting access to affordable housing and homelessness.
Currently, she collaborates with ALDA and URBACT as an expert in
sustainable urban development.

connecti | Project Manager; particularly experienced in managing Networks of

on:berlin | Towns, ensuring strategic coordination, quality control, and policy

and alignment. As an evaluator, she assesses impact, optimizes governance,
supporti | and enhances stakeholder engagement. Her expertise in urban policies
ng and civic participation will support NETCO 2.0, as it did in the first edition
Manresa | of NETCO (2022-2024).

(external

)
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Manresa | Communication Expert, the Community Manager and Social Media
(external | manager of NETCO

)
Manresa | Architect and head of urban Planning team. He has been involved in the
city's urban planning and in decision-making regarding the organization of
work teams, design of the city's urban development strategy and being
able to materialize the objectives intended by Manresa in public housing
policies through different urban projects.

Manresa | Architect, and head of urban planning and housing at the City Council,
technically leading the city's urban transformation projects and directly
managing public housing projects in the city in coordination with the
municipal company Forum.

Manresa | International relations and European projects coordinator at the City
) Council of Manresa, with extensive experience in participating in cities’
networks and managing transnational projects (Horizon, Interreg,
URBACT). Currently member of the Executive Council of the main
European medium-sized cities network Eurotowns.

FVMP Holds a background in sociology and political science, specializing in
gender and equality policies. With extensive experience in public
administration, she has successfully managed EU projects like
Erasmus+, Horizon Europe, and CERV. Her expertise in public policy
development and social inclusion aligns with the goals of the NETCO.

FVMP She brings 20 years of experience in managing EU projects (Interreg
MED, SUDOE, Erasmus+). Her expertise in EU institutions and local
development supports effective network-building. FVMP’s collaboration
with the Valencian Institute of Housing ensures combining technical
know-how and local partnerships to promote sustainability.

Sostre Management of cooperative housing model development and viability
Civic

Sostre Economic and financial management technician

Civic

Bologna | Head of Collaborative Housing Unit within the Housing Policies
Department of the Municipality of Bologna

Bologna | Jurist, Collaborative Housing Unit.

Firenze Director of the Special Office for Housing and Living

Firenze Manager of the Housing Office

UrbaMo Project manager has a long experience analysing and documenting CH,
nde- through research projects. He has been participating to the first NETCO
France project and is a co-author of the final publication and of a policy brief on
Collaborative Housing in Europe (CO-HOPE, 2025).

UrbaMo Project manager who has joined UrbaMonde in 2014 and co-founded the

nde- CoHabitat Network, that she has been coordinating since with other

France colleagues. She is part of a new housing cooperative which will move in
by 2026.

Eindhov | International Project Manager

en

Eindhov | Senior advisors in Housing. Both and are involved in

en implementing the Innovation Agenda Housing.

Amsterd | Project lead in the program for the last 2,5 years. , engaged

am with the topic since the program started in Amsterdam.
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Amsterd | Policy advisor working on the program since 2024.

am
Cluj Manager of Social Department of CMA IDA
Cluj Program Director of CMA IDA

Thessal Political scientist specializing in human rights and social inclusion, with
oniki extensive experience in CH. Led Thessaloniki’s social housing strategy,
pilot programs, and URBACT’s Cities 4 Cohousing. Advocates for strong
local authority role in housing policy in Greece.

Municip | Architect and urbanist (MSc UCL, DPU) specializing in EU-funded urban
ality of development. Managed housing projects including "Curing the Limbo"
Chaland | (UIA), "Hydro-Heritage Cities" (URBACT), and "Rock the Block" (EUI).
ri Conducted housing market research in Greece with ETERON Institute.
Municip | Architect, senior advisor to Chalandri on spatial planning and energy
ality of upgrades. Co-founder of "FLYA" Energy Community and "Community-led
Chaland | Houses Europe" cooperative. Active in the Commoning Space Network
ri e.V. and advisor to the Hellenic Society for the Protection of Nature.
WSPOL Architect and urban planner, PhD candidate at Warsaw University of
Associat | Technology and recipient of Warsaw’s doctoral scholarship. Experienced
ion for in design offices in the Netherlands and Poland, currently leading social
Housing | housing development efforts in Poland.

WSPOL Legal adviser specializing in rail transport and housing policy. Co-founder
Associat | and chairwoman of WSPOL Association for Housing, advocating for

ion for senior co-housing to reduce loneliness and enhance independent living in
Housing | urban policies.
1d22 Decades of experience with CoHousing, cooperatives, and Community

Land Trusts, working with local authorities in Berlin and internationally.
Author of Social-Ecological Cooperative Housing, CoHousing Cultures,
and CoHousing Inclusive. Co-founder of Berlin’s first Community Land
Trust, Stadtbodenstiftung, and Board Member of Spreefeld Housing
Cooperative.

Kosice Head of the Strategic Development Department in KoSice, with extensive
experience in managing both investment and social projects. An active
member of the EPOCH platform, he oversees all municipal projects,
bringing strong analytical and strategic thinking to urban development.
Kosice Social affairs officer with over five years of experience in social housing,
transitional housing programs, and housing infrastructure projects. A
member of the national working group at the Ministry of Transport and
Construction, contributing to legislative reforms aimed at improving
housing accessibility for vulnerable populations.

Kosice Housing department head in KoSice, specializing in housing legislation,
availability, and rental policies. With extensive experience in housing and
apartment management, she actively engages in legislative consultations,
advocating for improved housing access, rental regulations, and social
housing policies.

Soederh | Community planner working on Soederhamn's housing policy and
) amn guidelines as well as representing the municipality in a national project on
co-housing and co-building. Also works in strategic land use planning.

Zagreb Architect and urban planner, engaged in developing participatory spatial
planning practices in Croatia. Her work expands spatial development,
architectural and urban design and coordination of participatory
planning formats. As a planner within Institute for Physical Planning of
the City of Zagreb she works on urban plans for the city.

Zagreb Architect and president of the Committee for Spatial Planning of Zagreb
City Assembly coordinates housing and urban policies in Zagreb.
Engaged in research within Right to the City organization, with research
on developing cooperative housing in Central and South Euopean region
and policy analysis on housing within Croatian context.
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Brussels | She is the main responsible of the European projects in which Brussels

Capital Housing is involved. She has coordinated the UIA-project CALICO where

Region she ensured the administrative and budgetary coordination. She has a
master's degree in law and has worked as a legal advisor for Brussels
Housing since 2015.

Brussels | He is involved in all European projects in which Brussels Housing is

Capital taking part. He has been involved in the UlA-project CALICO, especially

Region in the financial coordination. He is a team coordinator since 2020 for an
unit responsible for the grants allocated to different housing actors.

Vila Architect (MSc in Sustainable Construction), Head of Energy and Climate

Nova de Action at Gaiurb, Vila Nova de Gaia. Leads sustainability and innovation

Gaia projects in national and EU partnerships on energy efficiency, sustainable

construction, and circular economy. Coordinates architectural projects in
social housing, testing solutions for resilient and regenerative urban
development.

Vila Social educator (PhD in Psychology), Coordinator of the Social
Novade | Development Unit at Gaiurb’s Housing Department. Specializes in social
Gaia intervention, poverty reduction, and social inclusion policies. Experienced

in education, research, and fostering cross-sector cooperation for greater
social cohesion.

Outside resources (subcontracting, seconded staff, etc)

If you do not have all skills/resources in-house, describe how you intend to get them (contributions of members,
partner organisations, subcontracting, etc).

If there is subcontracting, please also complete the table in section 4. Moreover, ensure that subcontractors are
aware of gender mainstreaming and non-discrimination mainstreaming.

Insert text

2.4 Consortium management and decision-making

Consortium management and decision-making (if applicable) (n/a for Town Twinning and Programme
Contact Points)

Explain the management structures and decision-making mechanisms within the consortium. Describe how decisions
will be taken and how regular and effective communication will be ensured. Describe methods to ensure planning and
control.

Note: The concept (including organisational structure and decision-making mechanisms) must be adapted to the
complexity and scale of the project.

Consortium management and decision-making

The role of the Project Coordinator

The Municipality of Manresa, as Project Coordinator of NETCO 2.0, plays a central role in ensuring the
successful delivery of the project. It assumes full responsibility for the strategic, financial, and
operational coordination of activities, in line with the Grant Agreement. Manresa also oversees the
implementation of the work plan, ensuring that the project meets its objectives and delivers high-quality,
inclusive outputs with long-term impact. To support these tasks, the Coordinator has appointed a
Project Management Team (PMT), composed of the Network Manager, Project Manager, and
Communication Manager, supported by the administrative and technical Municipality staff. The PMT is
tasked with the daily coordination of the consortium, managing operational planning, internal
communication, quality assurance, and reporting. The Managers assist Manresa in the day-to-day
delivery and coordination of activities across the consortium. The Coordinator leads the implementation
of the project’s activities in accordance with the Grant Agreement, ensuring that objectives are met,
partners remain engaged, and the project delivers high-quality outputs with lasting impact.

Core responsibilities of the Coordinator include:

» General Project Management: The Coordinator acts as the primary reference point for all partners,
facilitating a structured and collaborative approach to project implementation. This includes setting
timelines, coordinating planning cycles, managing risks, and ensuring effective internal communication.
The Project Coordinator, through the engaged managers, will convene regular online meetings with WP
leaders, oversee task allocation, and monitor the project's overall coherence and alignment with EU
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values and objectives.

* Financial and administrative oversight: Manresa will manage the project budget and coordinate the
financial flows. It will ensure full compliance with EU financial regulations, prepare financial reports, and
monitor budget use. Consortium Agreements will be developed and signed with each partner to clearly
outline mutual obligations, rights, and financial responsibilities.

» Communication with EACEA: As the official intermediary between the consortium and the European
Education and Culture Executive Agency (EACEA), the Coordinator will be responsible for all formal
communication, including interim and final reports. Manresa will also represent NETCO 2.0 at external
events, contribute to EU-level dialogues on housing, and ensure the project’s alignment with CERV
programme goals.

» Manresa chairs the Board of Partners, the main strategic governance body composed of all project
Partners and Associated Entities. The Board of Partners ensures that major decisions are taken
collectively, provides oversight on direction and performance, and upholds the project’s inclusive,
participatory values. The final accountability for project delivery rests with Manresa, in its capacity as
Coordinator, but decision-making is shared and participatory, in line with the principles of horizontal
governance.

* Support to WP Leaders and local hosts: The Project Coordinator ensures that each Work Package
Leader receives consistent methodological and operational support, including templates, guidelines, and
communications checklists. For local event hosts, Manresa coordinates the planning process, ensuring
quality standards, alignment with the project’s impact logic, and proper follow-up.

* Visibility, communication, and dissemination coordination: While the Communications Manager leads
day-to-day dissemination, the Coordinator ensures coherence between outreach activities and project
milestones. Manresa will ensure that all partners apply the project’s visual identity consistently, follow

EU visibility guidelines, and contribute to common dissemination outputs.

Project Management Team

Network Manager —

The Network Manager is responsible for shaping the content structure and strategic vision of the project.
She leads partnership coordination, oversees the development of key deliverables, and ensures that the
diverse experiences of consortium partners are translated into meaningful outputs. Maite works closely
with expert advisors, researchers, and local actors to curate the project’s publications and thematic
content. She plays a central role in aligning NETCO’s activities with the EU-level advocacy agenda,
particularly through her leadership in integrating outcomes into the Strategic Plan of the EU Alliance for
Collaborative Housing. Her work ensures that grassroots insights and good practices are elevated into
European policy debates and institutional dialogues.

Project Manager —

The Project Manager is responsible for the technical and operational coordination of the project. She
ensures that all activities are implemented efficiently and on schedule, that partners remain engaged,
and that civil society actors are actively involved in every relevant phase—especially in the co-creation
of events and dissemination activities. Malgorzata oversees the internal communication flow, partner
reporting, and daily consortium management. She also leads the project’s Monitoring, Evaluation, and
Quality Assurance processes, coordinating feedback loops and developing internal tools and indicators
to track progress against the four core objectives. She ensures consistency, responsiveness, and the
application of corrective measures when needed including those related to ethical standards and gender
mainstreaming in the project.

Communication Manager -

The Communication Manager is in charge of the project’s overall communication and dissemination
strategy. Sergio manages the visibility and branding of NETCO 2.0, ensuring a coherent and engaging
presence across social media, press outreach, and stakeholder communications. He supports the
design and delivery of promotional content, internal updates, and media packages, while ensuring
compliance with EU visibility guidelines. Working closely with the Network Manager, he aligns
communication outputs with thematic priorities and ensures that both institutional audiences and the
general public remain informed, engaged, and connected to the project’s activities and results.

Together, the PMT manages the internal workflow, chairs regular online coordination meetings, and
ensures timely and accurate communication with the European Education and Culture Executive
Agency (EACEA).
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Work Package Leaders (WP Leaders)

Eight partners will act as Work Package (WP) Leaders by hosting NETCO 2.0’s transnational events:
UrbaMonde, Manresa, connection:berlin, Cluj-Napoca, Sostre Civic, Kosice, Bologna, and id22 Berlin.
Each WP Leader is responsible for the planning, implementation, and follow-up of their assigned event,
with clear accountability for content quality, partner and stakeholder participation, and documentation.
WP Leaders begin preparations at least three months in advance and follow a shared roadmap
developed in coordination with the Project Management Team (PMT). This process includes defining
objectives and expected outcomes, coordinating contributions from partners and local stakeholders,
preparing InfoPacks for participants, and developing editorial and dissemination plans in collaboration
with the Communication Manager. All WP Leaders document the outcomes and methodologies of their
events using the Event Description Sheets, which contribute to internal reporting and external visibility.
Each WP Leader is supported by a Logistic Team, composed of the Project Manager and the event
host’s local team. This team is responsible for developing the agenda, managing contacts with invited
civil society organisations, and ensuring the smooth logistical delivery of the event. While the WP
Leaders are directly responsible for their events, the Project Manager, under the supervision of the
Coordinator, retains final accountability for overall consistency and timely reporting across all Work
Packages, ensuring that each event contributes meaningfully to the project’s strategic objectives.

Project partners

All partners in the consortium actively participate in events, co-develop content, disseminate findings at
the local level, and contribute to community and stakeholder engagement. Each appoints a Contact
Person to act as the liaison with the PMT and the rest of the consortium, ensuring efficient coordination
and flow of information. Some partners also host events, and in doing so, take on additional
responsibilities in content curation and logistical planning. Altogether, the partners constitute the Board
of Partners, the main strategic governance body.

Technical and academic experts

Subject matter specialists, researchers, and trainers who will contribute expertise on EU housing
policies, participatory urban planning, and collaborative housing models. They provide technical
guidance, support training activities, and ensure the project aligns with the latest research and best
practices in the field.

Consortium Management and Decision-Making

The NETCO 2.0 consortium operates under a collaborative and transparent governance model,
designed to ensure equal participation of all partners and smooth implementation of the project.
Strategic and operational oversight is led by the Project Coordinator, Municipality of Manresa,
supported by the Project Management Team (PMT)—consisting of the Network Manager, Project
Manager, and Communication Manager—who are responsible for day-to-day coordination, financial
monitoring, and quality control. Each project partner appoints a Contact Person to act as the main
liasison between their organisation and the wider consortium. This ensures a direct and continuous
dialogue on implementation, challenges, and contributions. The PMT convenes regular online
coordination meetings (at least quarterly), as well as in-person sessions during transnational events.
During these meetings, all partners contribute to project decisions, share updates, and align on joint
priorities.

All cooperation and internal processes are formally governed by the Consortium Agreement, signed by
all partners at the start of the project. This binding document defines roles, responsibilities, reporting
procedures, decision-making protocols, financial rules, ethical standards, and the framework for conflict
resolution. Decision-making follows a consensus-based model where all partners have an equal voice. If
consensus cannot be reached, majority voting procedures will be applied, ensuring inclusivity and
efficiency.

Tools used to ensure effective planning and control:

e Project-related documents are stored on a shared repository, enabling real-time access to key
materials for all partners.

e Consortium Agreements clearly define financial and legal obligations, minimizing risks related
to partner withdrawals or project adjustments.

e Monitoring and evaluation are embedded into the project design, with periodic assessments
conducted at key milestones.

e A project tracking system ensures adherence to timelines, with structured reporting on key
performance indicators.
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e Documentation of project activities, including attendance records, financial proof, and
participation data, ensures compliance with EU reporting and auditing requirements.

Confilict resolution pathway

1. All partners are encouraged to address disagreements bilaterally at the earliest possible stage
through open and respectful dialogue. Most operational issues—such as scheduling,
deliverables, or resource allocation—can and should be resolved informally between the
involved parties.

2. If bilateral resolution is unsuccessful, the issue will be escalated to the Project Manager. The
PM will act as a neutral mediator, facilitating a structured discussion between the parties,
identifying the root of the disagreement, and proposing practical solutions based on the
Consortium Agreement and project objectives.

3. If the issue cannot be resolved at the PM level, it will be referred to the Network Manager, who
will review the situation from a strategic perspective. The Network Manager will consult both
parties, consider potential project-wide implications, and provide a recommendation or
negotiated solution.

4. In rare cases where no resolution is possible through previous steps, the issue will be
escalated to the Project Coordinator. The Coordinator has the authority to make binding
decisions in accordance with the Consortium Agreement and overall interest of the project.
Their decision will be final and must be respected by all parties.

Additional safeguards

e Documentation: All escalated issues and decisions will be documented for accountability and
transparency.

e Consortium Agreement: The roles, responsibilities, and dispute resolution mechanisms are
clearly outlined in the Consortium Agreement, signed by all partners at the beginning of the
project.

e Equity & non-discrimination: All conflict resolution procedures will be conducted with full
respect for equality, inclusiveness, and cultural sensitivity, in line with the project’s ethical
commitments.

2.5 Project management, quality assurance and monitoring and evaluation strategy

Project management, quality assurance and monitoring and evaluation strategy

Describe the measures planned to ensure that the project implementation is of high quality and completed in time.
Describe the methods to ensure good quality, monitoring, planning and control.

Describe the evaluation methods and indicators (quantitative and qualitative) to monitor and verify the outreach and
coverage of the activities and results (including unit of measurement, baseline and target values). The indicators
proposed to measure progress should be relevant, realistic and measurable.

Note: The monitoring and evaluation strategy should also incorporate gender and non-discrimination considerations
in order to measure changes and assess impact on gender equality issues. The indicators should be gender
responsive so that they can measure gender equality changes over time. For instance, a gender responsive indicator
can measure the increase in women'’s rate of employment or changes in social attitudes towards gender roles in
work-life balance. The evaluation should be participatory and inclusive to all stakeholders, ensuring that women’s and
men’s voices are prevalent throughout the entire evaluation process.

The implementation of NETCO 2.0 is grounded in a structured, transparent and collaborative
management model designed to ensure quality, timeliness, and alignment with EU values and
programme objectives. Our project methodology is closely aligned with PRINCE2 principles, aiming to
deliver the project on time, within scope, and budget. We adhere to five PRINCE2 core principles, i.e.:

1. Continued justification (What is the value of the project for me and my organisation/ institution |
represent?).

2. Defined roles and responsibilities (What is expected of me?, What can | expect from others?,

and Who makes what decisions?)

3. Focus on products, outcomes, impact (What do we want to achieve)

4. Learn from experience (What can be done better? What are our strengths?)

5. Manage by stages: the project to be divided into a number of manageable chunks (What

happens next? How do we know it is achieved?)

6. Manage by Exception: Establishing tolerances for each project objective to empower decision-making
at appropriate levels without unnecessary escalation.
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For communication and coordination, we utilize self-hosted or EU-hosted tools based on free/libre or
open-source software:
- Nextcloud: For file storage and collaborative document editing.
- Integrated Calendar and Task Management: Tools within the same ecosystem to streamline
scheduling and task tracking.
- Video Conferencing: Utilizing platforms like Jitsi Meet or BigBlueButton to facilitate virtual
meetings and discussions.

Role of the PM Team in Quality Assurance - monitoring and corrective measures

Our quality assurance approach encompasses monitoring and evaluation techniques to ensure project
success and sustainability:
- Methods employed: progress reports, feedback surveys, social media analytics, interviews, and
impact assessments to identify challenges and make necessary adjustments.
- Risk management: maintaining a risk register to anticipate and mitigate potential conflicts or
delays, ensuring smooth project execution.

Quality Assurance is an integral part of NETCO 2.0, aiming to ensure that the project objectives will
have been met in the most effective way. The Project Mangar, supported by other members of the PM
Team, will be responsible for the QA process. To this regard, the PM will: (1) monitor project qualitative
and quantitative indicators, (2) coordinate the evaluation process, and (3) report the results to the
Network Manager, the Board of Partners, and the Coordinator (Manresa), (4) suggest corrective
measures.

The PM is responsible for setting success indicators and measuring the project's monitoring and
evolution accordingly. Quality control assessments are conducted quarterly, evaluating risk factors of
undertaken activities. A “lessons learned” feedback system is also utilized within the Network. Results
from these monitoring activities are promptly analyzed to facilitate necessary corrective actions that help
achieve expected objectives. The Quality Assurance process results from the Evaluation reports are
reviewed by the PM Team and tracked to verify the development and effective implementation of
corrective actions. The project's monitoring and evaluation activities serve as a continuous barometer of
quality assurance compliance and implementation. Quality Assurance results are documented in the
Final Project Report.

Below they are listed some of the key indicators, which will be used to trace the and measure the real
impact of the implemented actions within the whole Consortium:

- Cycle time: Time needed to complete each activity.

- Number of adjustments to the work program: Frequency of project planning changes.

- Budget maodification: Variance between actual budget and initial project budget.

- Number of errors: Instances requiring activity repetition (if any).

- Participant satisfaction rate: Measures participants' satisfaction with the project's

communication and marketing efforts, aiding in identifying areas for improvement.

Measures of support of the QA when planning transnational project events (10):

- Clearly define goals and purpose: Ensuring clarity on event objectives and purpose aligns
efforts and resources toward achieving desired outcomes.

- Identify target audience and key measurements: Understanding attendees and defining key
metrics to assess their engagement and satisfaction is essential for evaluating event
effectiveness.

- Conduct entry surveys: Administering entry surveys before meetings assesses participants’
current knowledge and awareness levels, providing valuable insights for tailoring presentations
and discussions.

- Assess alignment with strategic plan: Evaluating how the event contributes to the project's
overall strategic objectives ensures alignment and coherence with broader project goals.

- Share status updates and progress: Regular communication on event planning and preparation
fosters transparency and enables stakeholders to provide feedback and support as needed

Our activities are informed by detailed local studies and surveys previously conducted by partner
municipalities. This localized data ensures that our interventions are precisely tailored to address
specific community needs, enhancing the relevance and effectiveness of project outputs. The
incremental progress of the project will be facilitated through iterative feedback rounds. At regular
intervals throughout the project timeline, i.e. upon the completion of every Work Package feedback
loops will be established to gather input from stakeholders, partners, and participants among.

They will be initiated by the Project Management Team and validated by the Steering Committee,
allowing for continuous learning, exchange of ideas, and improvement.. These feedback rounds are
supposed to provide valuable insights into the effectiveness of project activities, the relevance of
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strategies, and the achievement of objectives. By incorporating feedback into the project's planning and
implementation processes, we will adapt and refine our approaches to better meet the evolving needs
and priorities of all involved. This iterative approach ensures that we remain responsive to feedback,
agile in our decision-making, and committed to achieving meaningful and sustainable outcomes, within
the capacities of a project.

Evaluation stages and methods

Digital tools will be central to project implementation, facilitating wider reach and more efficient data
collection. For instance, we will use social media platforms for engagement and mobile apps for event
management and feedback collection, ensuring that participation is broad-based and input is
systematically analyzed.

The Project Management team will employ a combination of monitoring and evaluation techniques to
ensure the project's success and sustainability. These techniques will allow the team to identify any
challenges or issues and make adjustments to ensure that the project meets its objectives and provides
added value to its stakeholders.

Internal evaluation metrics:

- Partner participation: Number of individuals involved and participating in meetings, contributing
content; gender balance of participants and speakers, experts involved.

- Content assessment: Addressing the subject area of specific key policies, including challenges,
opportunities, and concerns in providing and facilitating information and data. Metrics include
the number of documents sent, constraints and limitations, information or knowledge gaps, and
data disaggregated by gender.

- External impact: Sustainability and engagement of civil society organizations, city practitioners,
policy makers and the wider public. Metrics include the number of organizations that have
received communications about the project, feedback from these organizations, attendance at
conferences, and participant profiles (e.g., gender, age, foreign origin, or organizations working
with these groups).

- Qualitative measures: Related to project expectations and outcomes, such as satisfaction
surveys and suggestions for improvement.

Project evaluation data will be collected from all project partners and key stakeholders. Quality
Assurance (QA) will be integrated into the Monitoring and Evaluation process, which includes four
stages:

- Preliminary evaluation stage: This stage focuses on needs assessment and evaluating the
work context. The results will be addressed in the first two Work Packages (WPs) and will
serve as our compass for the relevance of all subsequent WPs, providing a means to evaluate
progress.

- Mid-term evaluation: Assessing project progress and identifying areas for improvement;
ongoing monitoring and Quality Assurance throughout the project's duration.

- Final evaluation and/ or Feasibility Study: Conducting a comprehensive assessment and
submitting the Final Project Report to EACEA.

- Post-ante evaluation: Conducted six months after project completion to measure the long-term
impact and sustainability of the results achieved.

To ensure that NETCO 2.0 stays on track and delivers real impact, we’ll use a mix of monitoring and
evaluation techniques that are both practical and insightful.

We'll track performance indicators like the number of events held, participants engaged, and the depth
of their involvement. Regular surveys—conducted at the beginning, midpoint, and end of the project—
will help us gauge progress and highlight areas for improvement. After each event, feedback forms will
give us direct input from participants, ensuring their expectations are met.

Every six months, the project coordinator will compile progress reports, keeping all partners in the
loop about achievements, challenges, and next steps. Meanwhile, social media analytics will help us
measure the project’s online reach and engagement, giving us a sense of how well we're connecting
with broader audiences.

To stay on top of finances, budget tracking will ensure funds are used effectively, and a cost-benefit
analysis will assess whether resources are optimized. We'll also gather stakeholder feedback through
surveys and interviews with partners to understand how the project is performing from multiple
perspectives.

Finally, impact assessments will determine whether we’re achieving our goals and making a tangible
difference for our target groups. We’'ll keep meticulous records of attendance and participation, using
this data to refine future events and strategies. Every step of the way, we’ll prioritize transparency,
accountability, and continuous learning to maximize NETCO 2.0’s success.
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Indicators to be monitored with target values

Incorporating inclusion, gender equality, and intersectionality into the project requires establishing clear
indicators to monitor progress and ensure accountability. Quantitative indicators will track metrics such
as the number of events organized, participant demographics, and shifts in attitudes among citizens and
policymakers toward the project's objectives. Qualitative indicators will assess the effectiveness of
inclusion strategies and the project's impact on diverse groups. Regular monitoring of these indicators
will uphold high-quality outcomes and alignment with project goals. Quality assurance activities will
involve:
e Quantitative data: Evaluating adherence to deadlines and achievement of specific targets and
indicators.
e Qualitative data: Analyzing responses from questionnaires and reports to gain insights into the
project's inclusivity and effectiveness.
By systematically tracking these indicators, the project can effectively promote gender equality and
address intersectional challenges throughout its implementation.

Project objective Indicators of success

Facilitate knowledge exchange | Quantitative indicators:

among municipalities involved in e Number of municipalities actively participating in

desngnlng .gnc_j implementing co- knowledge-sharing activities.

housing initiatives across the EU. e Number of workshops, webinars, or study visits
organized.

e Number of surveys and research reports developed and
disseminated.
Qualitative indicators:
e  Feedback from municipalities on the relevance and
applicability of knowledge shared.
e Perceived improvement in municipalities’ capacity to
design and implement co-housing initiatives.
e  Stakeholder testimonials on the impact of shared
knowledge in local policymaking.
Gender-Specific Indicators:
e Proportion of female participants in knowledge-sharing
activities.
e Number of workshops or sessions specifically
addressing gender considerations in co-housing.

Analyze collaborative housing | Quantitative indicators:

(CH) models and housing e Number of best practice case studies collected and
systems, disseminating best documented.

practices in  policies  while ¢ Number of publications, reports produced and
addressing economic, legal, and distributed.

social impacts in Europe. e Number of collaborative housing models analysed and

disseminated.
Qualitative indicators:
e  Stakeholder satisfaction with the comprehensiveness of
analysis and recommendations.
e Perceived usefulness of comparative analysis on CH
models across different European regions.
Gender-Specific Indicators:
e Number of best practices identified that effectively
address gender disparities in housing.
e Feedback from women beneficiaries on the impact of
disseminated policies and practices.

Foster networking and | Quantitative indicators:

collaboration among community e Number of community members and organizations
members engaged in engaged in the network..

collaborative housing initiatives. e Number of collaborative projects initiated within the
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network.
e Number of joint events organized to facilitate direct
collaboration.
Qualitative indicators:
e Quality of relationships formed within the network
(measured through surveys/interviews).
e Testimonials on improved cooperation and peer
learning experiences.
Gender-Specific Indicators:
e Percentage of women-led organizations participating in
the network.
e Number of collaborative projects specifically aimed at
addressing women's housing needs.

Strengthen advocacy efforts | Quantitative indicators:

on the social impact of housing at e Number of policy recommendations formulated and
the local level by identifying and shared with policymakers.

structuring policy e Media coverage and public outreach on the social
recommendations. impact of co-housing initiatives.

e Number of engagements with EU institutions, national
governments, or local policymakers.
Qualitative indicators:
e Increased awareness of co-housing benefits among
local stakeholders.
e Success stories demonstrating tangible improvements
in housing accessibility and social cohesion.
e Influence on broader EU housing policies or funding
frameworks.
Gender-Specific Indicators:
e Media coverage highlighting women's housing issues
and gender-focused solutions.
e Feedback from female stakeholders on the
effectiveness of advocacy efforts in addressing their
specific need

Risk management as a part of the Quality Assurance

For the purposes of a successful risk management, the Project Management Team created the Risk
Register which is outlined below. This table includes the initial risk estimations. The Coordinator and the
PM Team will work on prevention, which includes designing of an accurate plan and defining the
mitigation measures. Thanks to the Register there will be identified possible causes of
misunderstandings and/ or conflicts, potential delays in the schedule or fulfilling the objectives and
activities, changes in the project budget and its distribution. The Register will be discussed and updated
with more details in the first 3 months of the project implementation, together with other partners. It will
be updated further on — every 6 months — based on inputs from:

- Event Description Sheets (1 per each Work Package) which are the means of monitoring the
milestones and deliverables of the project;

- Feedback collected from events’ participants;

- Internal feedback rounds and evaluation reports.

This process is owned by the Project Management Team.

2.6 Cost effectiveness and financial management

Cost effectiveness and financial management (n/a for prefixed Lump Sum Grants)

Describe the measures adopted to ensure that the proposed results and objectives will be achieved in the most cost-
effective way.

Indicate the arrangements adopted for the financial management of the project and, in particular, how the financial
resources will be allocated and managed within the consortium.

2 po NOT compare and justify the costs of each work package, but summarize briefly why your budget is cost
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effective.

n/a

2.7 Risk management

3. IMPACT

3.1 Impact and ambition

Impact and ambition

Define the short, medium and long-term effects of the project.

Who are the target groups? How will the target groups benefit concretely from the project and what would change for
them? In what way will the gap identified be reduced? How will the activities contribute to improve the situation
(difference between starting point/state of play and the situation after the end of the project?) How will the activities
contribute to the promotion and advancement of gender equality and non-discrimination mainstreaming?

Does the project aim to trigger change/innovation? If so, describe them and the degree of ambition (progress beyond
the status quo).

Note: Results/outcomes are immediate changes that materialise for the target groups after the end of the project
(e.g. improved knowledge, increased awareness). Results/outcomes are different to deliverables. Deliverables are
activities undertaken and outputs produced with the resources allocated to the project, e.g. training courses,
conferences, manuals, video efc.

When defining expected results/outcomes and deliverables please consider if and how they will reduce, maintain, or
increase inequalities between women and men, boys and girls, in all their diversity. What gender, age and disability
differentiated results can be expected? How expected results will affect women and men, boys and girls from a range
of diverse social groups, differently?

NETCO 2.0 is designed to generate meaningful, long-lasting change across the European housing
landscape. Its ambition is not only to elevate collaborative housing (CH) into a recognised and
supported model across the EU, but also to ensure that it becomes an inclusive, democratic, and
scalable solution—grounded in citizens’ rights, social equity, and environmental sustainability. By
connecting municipalities, civil society organisations, researchers, and grassroots housing initiatives,
NETCO 2.0 directly addresses the structural gaps identified in our transnational needs analysis,
especially around civic disengagement, housing precarity, and the lack of institutional mechanisms to
support community-led housing.

Collaborative housing (CH) offers a powerful and practical way to bring citizens together across
Europe—to discuss, share, and co-create best practices—thereby fostering deeper civic participation.
By engaging diverse communities in shaping their living environments, CH strengthens social bonds,
promotes democratic dialogue, and reinforces shared European values.

Short-term impact (during project implementation):

e Stakeholders across 13 EU countries (20 municipalities and over 800 direct participants) will be
actively engaged in thematic workshops, forums, peer-to-peer exchanges, and advocacy
events.

e Policy officers and city practitioners will be enhance their skills and knowledge in participatory
planning, land policy, and financial models supporting CH.

e Community-based organisations and housing groups will co-develop inclusive housing models
through local CH Forums and gain visibility and access to institutions.

e Collaborative Housing (CH) will be positioned more visibly in local debates and EU-level
advocacy through events such as Civil Society Week and high-level dialogues with EU
institutions.

Medium-term Impact (post-project, 1-3 years):
e New local and regional policy instruments supporting CH will be in development or piloted in at
least 5 cities, informed by the project’s policy recommendations.

¢  Municipalities will integrate CH principles into long-term urban planning, benefitting from the
tools, templates, and comparative models shared during the project.

o Civil society actors will continue to engage with policymakers and maintain transnational
connections via the EU Alliance for Collaborative Housing.

e Project materials—comparative analysis, policy briefs, recommendations—will be used by
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stakeholders beyond the project to inform local strategies.

e NETCO evolves into a structured, self-sustaining European network, driving cross-border
collaboration and policy advocacy.

Long-term impact (3+ years):
e Collaborative housing is institutionalised in more cities across the EU, particularly as a
response to affordability, demographic ageing, and housing exclusion.
e The EU Alliance for Collaborative Housing functions as a policy-shaping body, amplifying
grassroots and municipal perspectives at EU level.
e A cultural shift towards citizen-led housing is visible, with increased civic participation,
intergenerational solidarity, and gender-inclusive urban policies.

Target groups and tangible change

The NETCO 2.0 project aims to generate a lasting impact on key target groups, i.e. municipalities (city
practitioners, policy officers, policy makers public housing agencies), as well as citizen-led housing
groups, collaborative housing activists, CH focused civil society organizations, other civil society
organizations, all supported by researchers directly engaged to enrich the exchange. By engaging
partners from 13 EU countries, ranging from major European capitals (Brussels, Zagreb, Warsaw,
Amsterdam, Berlin) big urban centres (Barcelona, Bologna, Florence, Strasbourg, Eindhoven,
Thessaloniki), to smaller urban centers (Cluj, Chalandri, Kosice, Brno, Vila Nova de Gaia) and rural
municipalities (Municipality of Soederhamn and associated local authorities located in rural areas in
Europe cooperating with the formal project partners), the project ensures a diverse and representative
exchange of experiences, challenges, and solutions.

Through a multi-method approach, including research activities, data gathering, consultations, expert
meetings, workshops, online webinars, and high-visibility advocacy events, we will equip these groups
with the tools, knowledge, and strategic partnerships necessary to scale up participatory models of
collaborative housing solutions across Europe.

NETCO 2.0 is designed to generate measurable, meaningful benefits for a diverse range of target
groups. Based on partner feedback and the detailed needs analysis, the project will directly engage
more than 800 stakeholders from over 20 partner municipalities and institutions across 13 EU
countries, including public authorities, civil society actors, researchers, and grassroots initiatives.
Through 10 transnational events and a combination of in-situ and digital tools (webinars, consultations,
policy labs), the project ensures wide-reaching, practical impact.

1. City practitioners (housing officers, urban planners, project managers)
Over 60 city practitioners will:
e Participate in 4 large-scale transnational events, 4 small scale exchanges and 2 thematic
online conferences (webinars, Agora debates, workshops).
e Join structured peer-to-peer mentoring schemes and scenario-building workshops.
e Co-design and host local Collaborative Housing (CH) Forums, engaging community actors and
urban departments.
e Access comparative tools, templates, and technical guidelines to embed CH models into their
olicies.
Impact: Sptronger capacity to implement inclusive, affordable housing policies that reflect community
needs; increased ability to navigate legal, financial, and planning barriers.

2. Policy officers (cross-sectoral staff)
At least 40 policy officers will:
e Engage in policy labs and scenario-building sessions linking housing with other policy areas
(climate, mobility, inclusion).
o Access EU-aligned tools and case studies supporting integrated policy development.
e Impact: Improved horizontal coordination between departments and more coherent urban
development strategies.
3. Policy makers (elected officials, national and EU-level representatives)
e Participate in high-level roundtables (e.g. EESC Civil Society Week) and receive targeted
policy briefs and recommendations.
e Endorse project outcomes and contribute to institutionalising CH approaches in municipal and
national frameworks.
e Impact: Increased political ownership of collaborative housing, better alignment with EU
strategies (Affordable Housing Plan, New European Bauhaus), and more inclusive, long-term

37



B Associated with document Ref. Ares(2025)10518083 - 01/12/2025

Call: [insert call identifier] — [insert call name]

EU Grants: Application form (CERV): V2.0 — 01.06.2022

urban policy-making.
4. Public housing agencies
e Co-host study visits showcasing innovation in housing governance and community
engagement.
e Collaborate in pilot actions testing new participatory tools.
e  Utilize the Comparative Analysis Report on financing, land use, and legal models.
e Impact: Increased openness to CH innovation, capacity to build stronger public—community
partnerships in housing delivery.
5. Citizen-led housing groups
e Co-develop and lead 20+ local CH Forums, engaging directly in strategy co-creation with
municipalities.
e Participate in at least two transnational events and contribute to project advocacy and
consultation processes.
e Their stories and lessons will be highlighted in the Brief Report on CH and Cooperative
Housing.
e Impact: Greater visibility, recognition, and influence in decision-making processes; better
access to institutional resources and funding.
6. Collaborative Housing activists
e Co-organise transnational events and animate peer learning.
e Shape project dissemination and co-create the Strategic Plan for the EU Alliance for
Collaborative Housing.
e Impact: Stronger pan-European networks and influence in public policy and media narratives.
7. Civil Society Organisations (CH-focused and broader social justice actors)
e Atleast 10 organisations will co-develop policy content and facilitate dialogues across Europe.
e Serve as multipliers by disseminating outputs to their networks and advocating at the EU level.
e Impact: Strengthened civil society representation in EU and municipal housing debates;
institutionalised dialogue with public authorities.
8. Civil Society Organisations (Non-CH focused / Youth, Gender, Disability, Anti-discrimination)
e Actively engaged in CH Forums, workshops, and scenario-building sessions.
e Co-produce content promoting inclusive, intersectional housing solutions.
e Impact: Integration of gender equality, anti-racism, and social justice priorities into collaborative
housing strategies.
9. Researchers (Politecnico di Torino, IHRB, others)
e Design robust methodologies and evaluation frameworks for project activities.
e  Co-author key deliverables:
o Comparative Analysis Report
o Policy Report: CH for the Elderly
o Strategic Plan for the EU Alliance
o Policy Recommendations for EU Institutions
e Presentresults at major events (e.g. ENHR, International Social Housing Festival).
e Impact: Transfer of cutting-edge research into actionable policy; lasting partnerships between
academia, civil society, and cities.
10. EU Policy officers and politicians

e  Will receive the Strategic Plan of the EU Alliance for Collaborative Housing, targeted policy
briefs, and invitations to high-level events.

e Directly engaged through EESC, the Committee of the Regions, and the European Parliament
during dissemination and advocacy phases.

e Impact: Better integration of CH into EU frameworks; informed and evidence-based support for
CH in funding, legislation, and policy guidance.

Reducing identified gaps and improving the situation

NETCO 2.0 directly responds to urgent social and policy gaps highlighted in the needs analysis
conducted by the consortium. Across Europe, structural inequalities persist in housing access and
quality—especially among women, youth, migrants, persons with disabilities, and other vulnerable
groups. At the same time, municipalities often lack the frameworks, tools, and transnational partnerships
needed to promote collaborative housing (CH) as a socially inclusive and sustainable solution.

The project identifies and addresses several specific challenges:

e  Women—particularly single mothers and elderly women—face systemic housing insecurity due
to income gaps, tenure precarity, and exclusion from male-dominated planning systems.
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e Youth and migrants are overrepresented in overcrowded, substandard, or temporary housing,
limiting their ability to access education, employment, and civic life.

e People with disabilities continue to experience major barriers to accessible, adequate housing,
particularly in older housing stock or rapidly gentrifying areas.

e Municipalities operate in silos, rarely benefiting from structured cross-border collaboration to
co-design replicable CH policies or practices.

e Civil society initiatives remain fragmented and marginalised in decision-making processes,
despite their proven role in piloting community-led housing solutions

NETCO 2.0 proposes a multi-level strategy to reduce these gaps and improve the situation across
Europe. First, it creates a pan-European network of municipalities, housing cooperatives, NGOs, and
academic institutions that fosters structured knowledge exchange, peer learning, and policy transfer.
This helps municipalities avoid “reinventing the wheel,” fast-tracking the adoption of effective CH models
that are adapted to local needs.

Secondly, the project puts gender-sensitive, inclusive housing at its core. It builds on research showing
that collaborative housing can challenge traditional gender roles and foster a more equal distribution of
care and domestic responsibilities (Vestbro & Horelli, 2012; Horelli, 2013). Housing is approached not
merely as shelter, but as a space of equality, agency, and empowerment. NETCO draws from models
such as Chalandri’'s municipal housing for survivors of gender-based violence, Brussels’ LGBTQI+ and
migrant-inclusive co-housing initiatives, and Cluj’'s work with Roma families in desegregated housing.
These become concrete case studies to inform policy recommendations and advocacy at the EU level.
Importantly, NETCO 2.0 empowers the very groups most affected by housing exclusion. Rather than
treating marginalised citizens as passive beneficiaries, the project integrates them as active participants
in design, planning, and evaluation. Through Collaborative Housing Forums, citizen-led groups are
invited to co-create local strategies, join transnational policy exchanges, and participate in EU-level
consultations. This ensures the project remains grounded in lived experience and that policy outcomes
reflect real community needs.

Municipalities are equipped with tools and methodologies to strengthen participatory governance,
including peer-to-peer workshops, scenario-building sessions, and digital civic learning tools. These
formats are designed to build municipal capacity while fostering mutual trust and collaboration between
public authorities and civil society.

By institutionalising these approaches through the EU Alliance for Collaborative Housing, NETCO 2.0
ensures that the lessons learned, tools developed, and partnerships built during the project continue
beyond its formal timeline. In doing so, it not only improves the situation of those currently affected by
housing insecurity but lays the foundation for more equitable and democratic housing systems across
the EU.

This work is both complementary to, and builds upon, previous EU-funded initiatives, while addressing
gaps they left unfilled—particularly the lack of long-term, multi-stakeholder networks for collaborative
housing and the underrepresentation of marginalised voices in EU housing discourse. NETCO 2.0
brings these dimensions together in a coherent and innovative framework, turning housing into a key
lever for reducing structural inequality, promoting civic participation, and enhancing EU social cohesion.

Advancing gender equality and non-discrimination

NETCO 2.0 embeds gender equality and non-discrimination across all levels:
e Gender mainstreaming is a guiding principle in the needs analysis, project design, activities,
and evaluation.

e  Gender equality commitments are included in the evaluation plan; gender-disaggregated data
will be collected.
e Via the exchange, exposure of best practices, inputs collection from the partners, specific focus

is placed on:
o Single mothers and elderly women at risk of isolation (e.g. WSPOL, Soederhamn,
Eindhoven).

o Housing for women survivors of violence (e.g. Chalandri).
o Roma communities (Cluj), migrants (Brussels), LGBTQI+ groups (Berlin).
The project will ensure that:

e All materials use gender-inclusive language and visuals.
e Events include diverse speakers and perspectives.
e Inclusive housing models are co-designed with affected communities.

3.2 Communication, dissemination and visibility

39



B Associated with document Ref. Ares(2025)10518083 - 01/12/2025
Call: [insert call identifier] — [insert call name]

EU Grants: Application form (CERV): V2.0 — 01.06.2022

Communication, dissemination and visibility of funding

Describe the communication and dissemination activities which are planned in order to promote the activities/results
and maximise the impact (to whom, which format, how many, etc.). Clarify how you will reach the target groups,
relevant stakeholders, policymakers and the general public and explain the choice of the dissemination channels.
Describe how the visibility of EU funding will be ensured.

Communication and dissemination activities should also contribute to the promotion of gender equality and non-
discrimination. Communication materials should use gender inclusive language and positive visual representations.
E.g.: when developing videos or leaflets ensure that women and men, in all their diversity, are equally represented in
a non-stereotypical fashion and portrayed in active empowered roles. In addition, consider using communication
channels that they are accessible to general audience, in particular to persons with disabilities, or people from
marginalised groups.

Key achievements from NETCO'’s first edition (2023-2024) include:

e High visibility in social media campaigns: transnational events — study visits in Brussels, Berlin,
Bologna and Barcelona -- regularly generated between 4,000-6,600 social media impressions
per campaign.

e International engagement: the 2023 Barcelona online event attracted 180 participants from 44
countries, demonstrating global interest in collaborative housing.

e  Strategic partnerships: dissemination support from organizations such as Urban Monde, 1d22
(Berlin), and the Housing Working Group of Eurocities.

e Publications and media coverage: the widely distributed online NETCO report, which compiled
best practices from Bologna, Barcelona, Berlin, and Brussels, providing policy
recommendations.

e  Strong communication impact, leading to project’s selection for the 2024 CERV Programme
Communication Campaign. This recognition brought NETCO’s experiences and stories to the
forefront through photos, videos, and detailed documentation of its achievements.

e  Successful engagement of stakeholders across Europe, utilizing social media, digital platforms,
in-person events, and external collaborations.

Communication strategy of NETCO 2.0

Building on a strong foundation and benefiting from continuity—with the same project communication
manager as in the previous edition—NETCO 2.0 will expand and enhance its communication and
dissemination efforts to maximize impact, reach key stakeholders, and ensure broad accessibility. To
ensure broad and effective communication, NETCO 2.0 will implement a multi-channel approach,
utilizing digital platforms, media partnerships, live events, and stakeholder engagement strategies.

1. Communication tools and channels
Project website: The enhanced NETCO website (https://netcoproject.org and https://netco.carrd.co) will

serve as the central hub for project updates, event registrations, policy briefs, and case studies. It will
include an automated translation feature to ensure accessibility across Europe.

Social media platforms: NETCO will maintain an active presence on Facebook, Twitter, LinkedIn, and
Mastodon https://mastodon.world/@Netco, building on the successful outreach strategy of its first
edition. LinkedIn will engage urban planning and housing professionals. Facebook
(https://www.facebook.com/NETCOproject) and Twitter (https://twitter.com/NETCOproject) will be used
for event promotion, live updates, and stakeholder engagement.

Mailing list and newsletters: The existing NETCO mailing list (200+ contacts and growing) will be
expanded. Regular NETCO 2.0 newsletters will provide updates, event invitations, and key findings.

NETCO 2.0 will build on the strong and recognisable visual identity established during its first edition
(2023—-2024), which effectively conveyed the project’s values of community, inclusion, and housing
innovation. This identity will be further refined for greater clarity, coherence, and visual impact across
local and European platforms.
The same Communication Manager from NETCO 1.0 will ensure continuity and consistency in the
brand’s development and application. All project partners will follow updated visual guidelines to
maintain a unified aesthetic and high professional standard.
The visual identity package will include:

e Arefreshed project logo,

e  Official templates for Word, PowerPoint, and social media,

e  Custom virtual backgrounds for webinars,

e Design elements for storytelling materials and event banners.
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This cohesive strategy will reinforce NETCO'’s visibility, recognisability, and credibility across the EU
civic engagement and urban development landscape.

Videos and digital storytelling: NETCO will produce short videos featuring testimonials, best practices,
and event highlights, ensuring diverse representation in line with gender equality and non-discrimination
principles. Event recordings will be available with multilingual subtitles to maximize accessibility.

Traditional media engagement: Press releases will be distributed at key moments, including the project
launch, major transnational events, and the final report release. NETCO partners will leverage their
strong local and national media networks to maximize outreach and ensure broad dissemination of
project activities and outcomes. Several high-profile city partners with significant dissemination
capacities will play a crucial role in amplifying NETCO 2.0’s visibility, including e.g. Zagreb Municipality,
Manresa Municipality, Eurométropole de Strasbourg, Berlin (Friedrichshain-Kreuzberg), Comune di
Bologna, Comune di Firenze, Amsterdam and Eindhoven, Thessaloniki, Barcelona, with extensive
experience in promoting community-led housing through national and international press, known for
progressive housing policies and access to influential media platforms.

2. Event-based communication and live engagement

Each of the 10 transnational project events will be accompanied by a tailored, real-time communication
campaign, as successfully implemented during the first edition of NETCO. To ensure consistency,
visibility, and strategic alignment, an Editorial Plan will be established in advance between the
Communication Manager and each event host. This plan will define specific roles, deadlines, and
content formats, including:

e Pre-event communication assets and responsibilities (e.g., visuals, hashtags, press releases)

e Media outreach strategy

e Real-time content generation and dissemination (quotes, live videos, photo stories,

testimonials)
e Post-event content processing and publishing (video highlights, summaries, reflections)
e Language and accessibility considerations for wider audience reach

Each event campaign will include:

* Pre-event promotion: Social media announcements, tailored visuals, targeted email invitations, and
strategic media outreach.

» Live updates during the event: Real-time engagement via X (Twitter), Facebook and Linkedin,
including quotes, participant interviews, photos, reels, and insights from speakers and sessions.

* Post-event dissemination: Production of concise event summaries, visual wrap-ups, and key
takeaways shared via the project website, social media, and the NETCO newsletter.

3. Synergy with high visibility events and well-established events across Europe which bring an
added value to the NETCO partnership (in collaboration with the Associated Partners), this is:

e Event held in collaboration with the Institute of Human Rights and Business (Brussels), multi-
sectorial level that will reach an audience of stakeholders from diverse backgrounds some of
these not familiar with CH itself.

e Event at the International Social Housing Festival in Barcelona, more EU oriented targeting
both social and cooperative public housing provider which are central to CH models indeed.

e Eventin collaboration with Torino University and the project carried out by
on CH models in east and south Europe, targeting scholars and researchers from across the
EU.

e UrbaMonde, id22 and connection:berlin will also help us to disseminate and boost impact
among a wider pubic of civil society and non-profit civil society organizations. UrbaMOnfe for
instance has more than 3200 followers and relevant partners only in Linkedin
https://www.urbamonde.org/a-propos/?lang=fr

4. Target audiences and engagement strategies

NETCO 2.0 will implement a targeted and differentiated communication approach to engage key
stakeholders across all levels—local, national, and EU—ensuring broad visibility and meaningful policy
impact. Building on the visibility and strategic alliances achieved in the first edition, this phase will focus
on more structured outreach and stakeholder-specific content strategies.

Editorial coordination will play a central role. An Editorial Plan will be established between the
Communication Manager and each local host in advance of every major event. It will define:

e  Stakeholder engagement tactics per target group;
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Messaging priorities and channels;
Language and accessibility strategy;
Roles and content deadlines;

e Coordination for event promotion, live coverage, and post-event materials.
Key stakeholder groups and engagement strategies include:

Local and regional authorities, municipalities, city practitioners

e Partner cities will disseminate NETCO 2.0 activities through their institutional channels
(websites, newsletters, urban development platforms), ensuring political visibility and
integrating outputs into ongoing urban strategies.

e City practitioners will participate in co-design and peer-learning formats, enhancing their
knowledge of CH financing, land-use models, and governance tools.

Housing providers and CH practitioners and activists

e Public and cooperative housing providers will be targeted via professional associations,
thematic webinars, and direct participation in workshops and study visits, with a focus on
scalability of CH in public housing portfolios.

Researchers

e Research institutions, think tanks, and universities will be engaged throughout, particularly in
the co-creation of reports and evaluations (e.g. Comparative Analysis of CH Models, CH for
the Elderly).

e NETCO will host academic exchanges, and researchers will co-present outcomes at the
European Network for Housing Research Annual Conference, enhancing transdisciplinary
learning.

Civil Society Organisations (CSOs)

e  (CSOs will be reached through:

o Regular newsletters and project updates;

o Invitations to public-facing events (e.g., Collaborative Housing Forums);

o Thematic working groups tackling diversity, youth inclusion, anti-discrimination, and
intersectional equality in housing.

e CSOs not focused specifically on CH (e.g. youth, migration, anti-discrimination) will bring
critical interdisciplinary perspectives into NETCO activities.

National Authorities

e Ministries of Housing, Urban Development, and Social Affairs will be engaged via formal
invitations to major events, targeted updates, and access to the project’'s comparative reports
and policy briefs.

e Strategic alignment with national housing priorities will be ensured via dialogue formats,
especially around NETCO deliverables like the Policy Report on State of CH in Europe and
EU-level Strategic Plan.

EU Policy Officers and politicians

e  Policy officers and politicians engaged in the European Commission, the European Parliament,
and institutions such as the European Economic and Social Committee (EESC) and the
Committee of the Regions (CoR) form a priority stakeholder group.

e NETCO will:

o Disseminate key deliverables to them including: the Strategic Plan of the EU Alliance
for Collaborative Housing, policy recommendations, and briefs tailored to EU
legislative frameworks.

o Invite them to participate in high-level policy dialogues, EU-wide webinars, and public
sessions hosted during flagship events such as Civil Society Week, the New
European Bauhaus Festival, and the International Social Housing Festival.

General public

e  The broader public—including youth, elderly people, and marginalized groups—will be reached
via social media storytelling, public webinars, visual summaries, and locally hosted civic
events.

e  Project videos and multilingual materials will ensure accessibility and inclusive outreach,
promoting EU values, housing rights, and participatory democracy.

5. Ensuring visibility of EU funding

Acknowledgment statements and EU logo display: all project-related documents, presentations, and
publications will include clear statements recognizing EU funding. The EU emblem will be prominently
featured on all promotional materials, including the website, social media posts, brochures, and posters,
in accordance with official guidelines. The project website will include a dedicated section explaining the
role of EU funding, with a link to the relevant EU program page. Publications and reports: All public
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reports, studies, and policy papers will acknowledge EU funding. Promotional materials: Flyers,
brochures, banners, and other promotional items will clearly feature EU funding acknowledgment.
During the transnational events and conferences, both online and in-situ, the EU emblem will be
displayed, and funding acknowledgment will be included in speeches, presentations, and event
materials.

All project partners will incorporate EU funding acknowledgments into their communication efforts,
ensuring clear and consistent visibility of the European Union’s support across all project-related
materials. Standardized EU acknowledgment statements and logo templates will be made easily
accessible to all partners via a shared repository. These will be included in press releases, reports,
presentations, event materials, and social media posts. The Communication Manager will oversee the
correct application of EU branding guidelines, ensuring that all outputs align with CERV Programme
visibility requirements. This includes monitoring the use of the EU emblem, ensuring its correct
placement and prominence, and verifying that acknowledgment statements are properly included in all
relevant communications.

5. Role of the Communication Manager

The Communication Manager (CM) will oversee the design, implementation, and monitoring of the
communication strategy, ensuring alignment with project objectives and EU guidelines. His key
responsibilities include:

e Visual identity & branding: Maintain and refine project branding, including the logo, letterhead,
PowerPoint templates, and social media graphics, ensuring a consistent and professional visual
identity.

e Editorial planning & event promotion: Curate an editorial plan and execute tailored communication
campaigns for each transnational event, ensuring live coverage and strategic dissemination.

e  Social media management: Manage and expand NETCO'’s presence on platforms relevant to the
project’s target groups, including Facebook, Twitter, LinkedIn, and project-specific digital channels.

e  Content creation: Develop newsletters, press releases, video scripts, and editorial content to
enhance engagement and visibility.

e Website management: Ensure the project website is regularly updated with accessible, relevant,
and engaging content.

e  Stakeholder engagement: Coordinate with project partners, policymakers, and civil society
organizations to maximize synergies in communication and dissemination efforts.

e  Gender-sensitive communication & inclusivity: Ensure that all communication materials adhere to
gender-neutral language, gender mainstreaming principles, and non-discriminatory representation.
The CM will apply the European Institute for Gender Equality (EIGE) guidelines and ensure that
communication materials reflect equal and non-stereotypical representation of women, men, and
gender-diverse individuals.

e Monitoring and reporting: Track key performance indicators (KPIs), including social media
engagement, website traffic, media coverage, and overall impact of communication activities to
prepare the Communication and Dissemination Reports required by EACEA.

6. Key performance indicators for communication and dissemination

Number of social media followers, tracking audience growth across platforms.

Number of website visitors, measuring public engagement with project content.

Number of media mentions, assessing the project's visibility in traditional and digital media.
Engagement rate on social media, monitoring interactions such as likes, shares, and
comments.

e Participant satisfaction rate, collecting feedback from event attendees and stakeholders.

7. Commitment to accessibility, gender equality, and non-discrimination

NETCO 2.0 will ensure gender-inclusive communication, representation, and accessibility in all
materials and activities:
Gender-inclusive language and content:
e All communication outputs—including reports, newsletters, social media, and public
statements—will adopt gender-sensitive and inclusive language, in line with the European
Institute for Gender Equality (EIGE) guidelines.
e  Specific attention will be paid to avoiding stereotypes and to highlighting the contributions of
women, men, and gender-diverse individuals in collaborative housing practices and
policymaking.
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Diverse visual representation:

e NETCO 2.0 will ensure the balanced and non-stereotypical portrayal of people in all project
visuals (photos, videos, graphics).

e Visual materials will actively represent women and men in all their diversity—across different
age groups, ethnic backgrounds, abilities, and family structures—especially in active, decision-
making, and leadership roles.

e This approach is particularly relevant in the context of housing, where gender, age, and other
factors strongly affect access, affordability, and security.

Accessibility measures:

e All digital content will follow accessibility standards, including:

Subtitles and transcriptions for all video content;
o ALT text for images and graphics to support screen readers;
o High-contrast, legible design for documents and visuals;
o Where applicable, event materials will be translated or subtitled to reach wider

audiences.

Use of EU guidance and best practices:

e NETCO 2.0 will incorporate guidance from the European Institute for Gender Equality (EIGE)
and the EU Agency for Fundamental Rights (FRA) to ensure rights-based, gender-sensitive
communication and inclusive stakeholder engagement.

@)

Mainstreaming equality through communication and outreach:
To ensure long-term impact and equity, NETCO 2.0 will:

e Mainstream gender equality and anti-discrimination across all communication activities and
project outputs;

e  Promote inclusive imagery and representation across all platforms;

e Use real-life testimonials and citizen stories to illustrate how housing intersects with issues of
gender, poverty, ageing, disability, and migration;

e Highlight EU rights and values by linking local-level examples to broader European policy
goals and democratic principles.

Strategic focus on diverse audiences:

e Communication efforts will be tailored to reach underrepresented and marginalized groups,
including elderly women, single-parent families, persons with disabilities, youth at risk of
exclusion, and ethnic or racial minorities.

e By doing so, the project will reinforce its contribution to a more inclusive, just, and equal
Europe, aligning with the goals of the European Pillar of Social Rights, the EU Gender Equality
Strategy, and the EU Action Plan against Racism.

By targeting diverse audiences with customized content and formats, and by aligning its activities with
key EU urban and housing policy priorities, NETCO 2.0 will establish a strong, multi-level
communication ecosystem. This will not only increase project visibility but also drive sustained
stakeholder engagement across Europe.

3.3 Sustainability and continuation

Sustainability, long-term impact and continuation

Describe the follow-up of the project after the EU funding ends. How will the project impact be ensured and
sustained?

What will need to be done? Which parts of the project should be continued or maintained? How will this be
achieved? Which resources will be necessary to continue the project? How will the results be used?

Are there any possible synergies/complementarities with other (EU funded) activities that can build on the project
results?

NETCO 2.0 is designed not only as a project, but as a lasting European platform to promote
collaborative housing as a tool for social inclusion, participatory democracy, and EU integration. The
project's design, outputs, and partnerships are specifically aligned with the expected impacts of the
CERV programme, ensuring that results continue to benefit EU citizens and institutions beyond the
funding period. NETCO 2.0 demonstrates the long-term sustainability of NETCO as a European
network, transitioning from an EU-funded initiative into a structured, self-sustaining collaboration
platform for cities and stakeholders working on collaborative housing. The project ensures that its
impact continues well beyond the funding period by embedding knowledge exchange, policy advocacy,
and stakeholder collaboration into municipal policies and EU-level housing discussions.
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One of the main legacies of NETCO 2.0 will be the creation of a structured network that fosters
continuous cooperation among partners. The Feasibility Study conducted in early 2024 confirmed that
stakeholders recognize the long-term value of NETCO. Most partners expressed commitment to
continued engagement, including participation in online knowledge-sharing events, advocacy activities,
and structured collaboration without external funding. A dedicated six-month self-funded period in
2024 and a fully self-sustained 2025 phase have been secured, ensuring that the network
remains operational.

The Network of Cities for Collaborative Housing aims to prepare the change in socio- cultural fabric of
local communities, at the scale of the neighbourhoods in which this kind of project would take place
boosting the debate and increasing the knowledge on the topic. This way, the sustainability of the
project would have two dimensions, from one side the local sustainability, triggering social and
institutional change of mindset towards the feasibility and practical resources for these initiatives to
succeed and on the other hand among cities, increasing the knowledge and through awareness raising
on benefits of this alternative housing models for social inclusion.

In the long term, this way lasting impact is expected to occur through the pool of best practices, that city
practitioners and civil society organization and wider public can access to and through the networking
conducted during the project. These complex programs and policies will no longer be perceived to be
develop in isolation but as part of a bigger phenomenon of cities and towns at EU level that aim to
address common societal challenges.

Long-term impact and scalability — NETCO 2.0

NETCO 2.0 is designed to create a lasting impact beyond its direct partners, because it:

e builds transferable models for collaborative housing that can be adapted by municipalities
across Europe, regardless of their legal or policy frameworks.

e produces open-access deliverables (evidence-based comparative analysis, policy
recommendations on rural CH, case studies, policy briefs) that can be used in different
linguistic, cultural, and political European contexts, supporting replication and knowledge
transfer.

e strengthens the long-term capacity of local actors across Europe through peer learning and
exchange—municipalities, civil society organisations, and housing cooperatives—to strengthen
their own participatory housing strategies.

e fosters a European community of practice by connecting practitioners, researchers, and
citizen-led groups, encouraging cross-border policy innovation rooted in practical experience.

e integrates sustainable mechanisms such as follow-up alliance (the EU Alliance for
Collaborative Housing) feasibility studies, and advocacy tools to ensure that results continue to
influence policy and practice beyond the project’'s end.

The project’s objectives—facilitating knowledge exchange, analysing collaborative housing models,
disseminating best practices, and strengthening advocacy efforts—align with key European values and
priorities. NETCO 2.0 actively contributes to European integration, social cohesion, and civic
participation by creating structural collaborations among municipalities, public institutions, and civil
society organizations. The network fosters peer-to-peer exchanges that go beyond project timelines,
ensuring that collaborative housing remains a key element in urban policy innovation across Europe.

Continuation of the Network beyond EU funding

To maintain momentum, NETCO as an institutionalized platform, works in synergy with European
Alliance for Collaborative Housing to facilitate exchanges, promote advocacy, and scale up best
practices. This alliance will allow the network to continue supporting municipalities and housing
cooperatives in navigating legal, financial, and social challenges related to collaborative housing. It will
also enable cities to replicate successful housing models, reducing administrative burdens and making
cooperative housing more accessible.

NETCO 2.0 partners have mobilized resources to ensure continued operation beyond the EU funding
period. Some cities, including Amsterdam, Brussels Region, and Eindhoven, have already indicated in
the past their willingness to provide financial contributions to support a follow-up initiative. Additionally,
the feasibility study from 2024 identified potential reliable funding opportunities, including EU programs,
regional funds, and partnerships with housing organizations. This multi-source funding strategy will help
maintain the network’s activities in policy development, knowledge exchange, and public engagement.
Collaborative Housing Forums Integrate project findings into strategic documents, ensuring that best
practices inform municipal, national, and EU-level decision-making.

Synergies with other EU Initiatives and policies
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NETCO 2.0 aligns with key EU policy priorities and will build on existing EU-funded activities. It directly
contributes to the European Affordable Housing Plan, the New European Bauhaus, The European
Platform to Combat Homelessness, and social inclusion strategies by promoting sustainable,
community-driven housing solutions. The project will continue to engage with EU institutions, including
the European Parliament (MEPs), the European Economic and Social Committee (EESC), and the
Committee of the Regions (CoR), ensuring that collaborative housing remains on the EU policy agenda.

Moreover, the network will maintain strong connections with bottom-up citizen initiatives advocating for
affordable housing and link its efforts to European housing cooperatives, urban research institutions,
and civil society organizations. By bridging local action with EU policymaking, NETCO 2.0 ensures that
its results are not only sustained but also continuously expanded and adapted to future challenges.

Through its long-term vision, structured partnerships, and secured transitional funding, NETCO 2.0 is
well-positioned to remain a key European platform for collaborative housing, fostering stronger
European cohesion, integration, and civic participation well beyond the project's official timeline.

NETCO will produce a set of high-impact deliverables to ensure that project results are accessible,
actionable, and adaptable to evolving urban and housing challenges across Europe. These include
Policy Reports and Policy Recommendations, among others. These deliverables will serve as a
blueprint for future initiatives, ensuring that NETCO’s impact extends beyond the funding period,
reinforcing its role as a catalyst for sustainable, citizen-led housing solutions across Europe.
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4. WORKPLAN, WORK PACKAGES, ACTIVITIES, RESOURCES AND TIMING
4.1 Work plan

Timetable

Timetable (projects up to 2 years)
Fill in cells in beige to show the duration of activities. Repeat lines/columns as necessary.
Note: Use the project month numbers instead of calendar months. Month 1 marks always the start of the project. In the timeline you should indicate the timing of each activity per WP.

ACTIVITY MONTHS
M M{iM|IM M M| M|M M M M M M M M M M M M M M M M | M
1 2 3 4 5 6 7 8 9 |10 | 1 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 | 21 | 22 | 23 | 24

Task 1.1

Task 1.2

Task 1.3

Task 2.1

Task 2.2

Task 2.3

Task 3.1

Task 3.2

Task 3.3

Task 4.1

Task 4.2

Task 4.3

Task 5.1

Task 5.2
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Task 5.3

Task 6.1

Task 6.2

Task 6.3

Task 7.1

Task 7.2

Task 7.3

Task 8.1

Task 8.2

Task 8.3

Task 9.1

Task 9.2

Task 9.3

Task 10.1

Task 10.2

Task 10.3

#SWRK-PLA-WP§#
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5. OTHER

5.1 Ethics and EU values

Ethics and EU values

Describe ethics issues that may arise during the project implementation and the measures you intend to take to
solve/avoid them.

Describe how you will ensure gender and non-discrimination mainstreaming in the project cycle. This means
integrating gender equality and non-discrimination considerations in the design, implementation, monitoring and
evaluation of project activities. Projects activities should be pro-active and contribute to the equal empowerment of
women and men, girls and boys, in all their diversity, and ensure that they achieve their full potential, enjoy the same
rights and opportunities. Gender and non-discrimination mainstreaming are a key mechanism for achieving gender
equality and combating multiple and intersecting discrimination. In the delivery of project activities gender
mainstreaming shall be ensured by systematically monitoring access, participation, and benefits among different
genders, and by incorporating remedial action that redresses any gender inequalities and discriminatory effects in
implementation of planned activities. The activities shall also seek to reduce levels of discrimination suffered by
particular groups (as well as those at risk of multiple discrimination) and to improve equality outcomes for individuals.
If your project has a direct or indirect impact on children and their rights, indicate it clearly here. Make sure that your
project is based on a child rights approach, i.e. that all the rights of the EU Charter of Fundamental Rights and the
United Nations Convention on the Rights of the Child (UNCRC) and the Optional protocols, are promoted, respected,
protected and fulfilled. The project should address children as rights holders and should ensure their participation in
the design and implementation of the project. If you will have direct contacts with children you will have to provide a
child protection policies in line with the Keeping Children Safe Child Safequarding Standards.

Explain how you intend to address privacy/data protection issues related to data collection, analysis and
dissemination.

Outline measures to be taken and the policies in place to guarantee full compliance with the EU values mentioned in
Article 2 of the Treaty on the European Union and Article 21 of the EU Charter of Fundamental Rights.

Ethical & Safety Considerations in NETCO

The NETCO 2.0 project is fully committed to upholding the highest ethical standards and safeguarding
fundamental rights throughout its lifecycle. It aligns with the EU Charter of Fundamental Rights,
Article 2 of the Treaty on European Union, and Article 21, ensuring the protection of human dignity,
non-discrimination, equality, and participation of all individuals—particularly those from vulnerable and
underrepresented groups.

The Project Manager, as the person responsible for ensuring the quality of the project’'s implementation,
will be accountable for mainstreaming and maintaining these ethical, gender equality, and non-
discrimination principles throughout the project lifecycle. This includes monitoring adherence to these
standards across all work packages, partner activities, and outputs, and ensuring that all consortium
members apply these principles consistently in both planning and delivery phases.

1. Core Ethical Principles
The project is guided by the following ethical principles in all interactions and activities:

e Informed Consent: All participants will be provided with clear, accessible information and asked
to give explicit consent prior to any participation.

e Voluntary Participation: Engagement in any project activity is fully voluntary and withdrawal is
possible at any time without consequence.

e Do No Harm: Care will be taken to avoid any physical, psychological, or reputational harm to
participants.

e Confidentiality and Anonymity: Personal information and data will be securely managed.
Sensitive content will be anonymised when shared.

e Transparency and Accountability: Regular internal reviews and ethical oversight mechanisms
will ensure full compliance with all applicable laws and values.

2. Protection of vulnerable groups
NETCO 2.0 is specifically designed to address and empower communities that face systemic barriers to
housing and civic participation, including:
e  Women (particularly single mothers and elderly women)
Persons with disabilities
Migrant and ethnic minority communities
LGBTQI+ individuals
Young people at risk of exclusion
Low-income and rural populations

49


https://ec.europa.eu/info/sites/info/files/standards_child_protection_kcsc_en_1.pdf

B Associated with document Ref. Ares(2025)10518083 - 01/12/2025
Call: [insert call identifier] — [insert call name]

EU Grants: Application form (CERV): V2.0 — 01.06.2022

Engagement with these groups will be inclusive, participatory, and sensitive to their lived experiences.
The consortium will ensure they are not treated as passive beneficiaries, but as active contributors to
policy design and implementation.

3. Gender Equality and Non-Discrimination Mainstreaming
Gender and non-discrimination principles are embedded across the project cycle—from design and
implementation to monitoring and evaluation. The project will:
e Apply gender-sensitive approaches in all communications, events, and training.
e Monitor gender-disaggregated data on access, participation, and benefits.
e Integrate the European Institute for Gender Equality (EIGE) guidelines to ensure structural
attention to intersectional discrimination.
e Organise workshops and awareness sessions to address gender biases in decision-making
and foster equitable collaboration among stakeholders.
e Apply remedial actions where inequalities are detected to guarantee equal participation.

4. Participation of children and child safeguarding

The project does not directly target or involve minors. However, should indirect impacts on children
arise—such as through intergenerational collaborative housing models—NETCO 2.0 will ensure that all
activities uphold a child rights-based approach aligned with the UN Convention on the Rights of the
Child (UNCRC). Any future direct engagement with children will require full adherence to child protection
policies as per Keeping Children Safe Standards.

5. Data Protection and privacy
All data processing within the project will strictly comply with the EU General Data Protection Regulation
(GDPR). The following safeguards will be applied:

e Minimal data collection, with no unnecessary or intrusive data gathering.

e Secure data storage and transmission, using encrypted systems where appropriate.

e Clear data processing agreements with all partners.

e Anonymisation and pseudonymisation of personal data in published deliverables.

e Transparency for participants, including their right to access, correct, or delete personal data.

6. Upholding EU values
NETCO 2.0 operates on the basis of:

e Democracy, equality, and the rule of law

e  Human dignity and respect for minorities

e  Social cohesion, inclusion, and justice
The project actively works to combat racism, xenophobia, and homophobia, and to promote mutual
understanding, particularly through cultural exchanges and inclusive policy development. Project
activities—such as Collaborative Housing Forums, study visits, policy co-creation sessions, and
dissemination—are designed to foster active EU citizenship, civic engagement, and shared democratic
values.

7. Oversight and ethical governance
A light but effective internal ethical review mechanism will be put in place. The Project Manager and
Work Package leaders, supported by academic and civil society experts, will oversee ethical compliance
throughout project delivery. This includes:

e  Ethical briefings for local organisers and facilitators

e  Monitoring of inclusivity in participation

e Reporting and addressing ethical concerns raised during implementation

5.2 Security

Security

Not applicable.

1. DECLARATIONS
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EU Grants: Application form (CERV): V2.0 — 01.06.2022

Double funding
Information concerning other EU grants for this project

A\ Please note that there is a strict prohibition of double funding from the EU budget (except YES/NO
under EU Synergies actions).

We confirm that to our best knowledge neither the project as a whole nor any parts of it have | YES
benefitted from any other EU grant (including EU funding managed by authorities in EU
Member States or other funding bodies, e.g. EU Regional Funds, EU Agricultural Funds, etc).
If NO, explain and provide details.

We confirm that to our best knowledge neither the project as a whole nor any parts of it are | YES
(nor will be) submitted for any other EU grant (including EU funding managed by authorities
in EU Member States or other funding bodies, e.g. EU Regional Funds, EU Agricultural
Funds, etc). If NO, explain and provide details.

Financial support to third parties (if applicable)

If in your project the maximum amount per third party will be more than the threshold amount set in the Call document,
Jjustify and explain why the higher amount is necessary in order to fulfil your project’s objectives.

Insert text

#SDEC-LAR-DL§#
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B Associated with document Ref. Ares(2025)10518083 - 01/12/2025

Call: [insert call identifier] — [insert call name]

EU Grants: Application form (CERV): V2.0 — 01.06.2022

ANNEXES
LIST OF ANNEXES
Standard
Detailed budget table/Calculator (annex 1 to Part B) — mandatory for Lump Sum Grants (see Portal Reference
Documents)

CVs (annex 2 to Part B) — mandatory, if required in the Call document
Annual activity reports (annex 3 to Part B) — mandatory, if required in the Call document
List of previous projects (annex 4 to Part B) — mandatory, if required in the Call document

Special
Other annexes (annex 5 to Part B) — mandatory, if required in the Call document

LIST OF PREVIOUS PROJECTS

List of previous projects
Please provide a list of your previous projects for the last 4 years.
Participant Project Reference No Period (start Role Amount Website (if any)
and Title, Funding and end date) (COO, (EUR)
programme BEN, AE,
OTHER)

[name]
[name]

HISTORY OF CHANGES

PUBLICATION
VERSION DATE CHANGE
1.0 01.04.2021 Initial version (new MFF).
2.0 01.06.2022 Consolidation, formatting and layout changes. Tags added.
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https://ec.europa.eu/info/funding-tenders/opportunities/portal/screen/how-to-participate/reference-documents
https://ec.europa.eu/info/funding-tenders/opportunities/portal/screen/how-to-participate/reference-documents

B Associated with document Ref. Ares(2025)10518083 - 01/12/2025
Call: [insert call identifier] — [insert call name]

EU Grants: Application form (CERV): V2.0 — 01.06.2022

CERV Programme - Citizens engagement and participation strand:
European remembrance, Citizens participation, Networks of Towns
Estimated EU contribution
ATTENTION: The list of events has to correspond with the list of work-packages described in part B.
Please use the same order! 1 EVENT = 1 WORK-PACKAGE
The "Total Amount" in this calculator must be equal
to the "Total" of the "Requested grant amount" in the Part A, section 3-Budget.
Project title: Network of Cities for Collaborative Housing NETCO 2.0
(insert the project title here —)
Event Event type: - Number of direct Lump sums (EUR
(Work Package) in situ ORygnIine Number of c_ountrles participants P ( )
Number (manual input) (manuallinpit) (manual input) (automatic calculation)
1 Online 13-15 101-200 EUR 23.640
2 In_situ 13-15 101-125 EUR 31.715
3 In_situ 1-3 25-50 EUR 13.215
4 In_situ 13-15 101-125 EUR 31.715
5 In_situ 4-6 25-50 EUR 15.855
6 In_situ 13-15 101-125 EUR 31.715
7 Online 13-15 101-200 EUR 23.640
8 In_situ 4-6 25-50 EUR 15.855
9 In_situ 13-15 101-125 EUR 31.715
10 In_situ 1-3 25-50 EUR 13.215
11 EUR O
12 EUR 0
13 EUR O
14 EUR O
15 EUR O
16 EUR O
17 EUR 0
18 EUR O
19 EUR 0
20 EUR O
21 EUR O
22 EUR 0
23 EUR O
24 EUR 0
25 EUR 0
Total Amount: EUR 232.280'

The "Total Amount” in this calculator must be equal to the "Total" of the "Requested grant amount” in the Part A,
section 3-Budget.
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Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2025-CITIZENS-TOWN-NT

m Associated with document Ref. Ares(2025)10518083 - 01/12/2025

CERV Lump Sum MGA — Multi & Mono: v1.0

ANNEX 2
ESTIMATED BUDGET (LUMP SUM BREAKDOWN) FOR THE ACTION
Estimated EU contribution
Estimated eligible lump sum contributions (per work package)
WP1 NETCO Webinar: WP7 NETCO
Collaborative housing: WP2 NETCO . WP4 NETCO European WP6 NETCO Webinar: Collaborative WPS8 Collaborative A AZINIESY WP10 New beginnings

. .. European Conference: 'WP3 Collaborative . q . European Conference: . .

basics, historic approach . . Conference: Rural WP5 EU Alliance for European Conference: Housing and the New housing and . and scaling Up - key Maximum
Collaborative Housing and . . . . . Collaborative
and added value of Housing and anplied research Cohousing and Collaborative Housing Collaborative Housing European Bauhaus the European Housing and elements and steps grant amount!
the new CH wave for using PP social inclusion for the elderly. principles: beautiful, Housing Sector using ahead for NETCO.

citizens and local areas

Cooperative Housing

sustainable and together.

Cooperative Housing.

Forms of funding

Lump sum contribution

Lump sum contribution

Lump sum contribution

Lump sum contribution

Lump sum contribution

Lump sum contribution

Lump sum contribution

Lump sum contribution

Lump sum contribution

Lump sum contribution

k=a+tb+c+d+

a b @© d € f g h i j g

1 - Manresa 5 640.00 3350.00 0.00 5215.00 7 755.00 4515.00 14 940.00 7 755.00 19 815.00 1272.00 70 257.00
2 - SostreCivic 0.00 700.00 0.00 700.00 6 000.00 700.00 0.00 0.00 700.00 0.00 8 800.00
3 - Valencia 0.00 700.00 0.00 700.00 0.00 700.00 0.00 0.00 700.00 0.00 2 800.00
4 - Bologna 0.00 700.00 0.00 0.00 700.00 700.00 0.00 700.00 700.00 0.00 3500.00
5 - Firenze 0.00 700.00 0.00 700.00 0.00 700.00 0.00 0.00 700.00 0.00 2 800.00
6 - urbaMonde 8 000.00 17 165.00 0.00 700.00 0.00 700.00 8 000.00 0.00 700.00 0.00 35 265.00
7 - Elindhoven 0.00 700.00 0.00 700.00 0.00 700.00 0.00 0.00 700.00 0.00 2 800.00
8 - Amsterdam 0.00 700.00 0.00 700.00 700.00 700.00 0.00 0.00 700.00 0.00 3500.00
9 - Cluj 0.00 700.00 0.00 16 000.00 0.00 700.00 0.00 0.00 700.00 0.00 18 100.00
10 - Thessaloniki 0.00 700.00 0.00 700.00 0.00 700.00 0.00 0.00 700.00 0.00 2 800.00
11 - Halandri 0.00 700.00 0.00 700.00 0.00 700.00 0.00 0.00 700.00 0.00 2 800.00
12 - WSPOL 0.00 700.00 0.00 700.00 0.00 700.00 0.00 0.00 700.00 0.00 2 800.00
13 -1ID22 0.00 700.00 0.00 700.00 0.00 700.00 0.00 700.00 700.00 0.00 3500.00
14-C:B 10 000.00 700.00 13 215.00 700.00 700.00 700.00 0.00 6 000.00 700.00 11943.00 44 658.00
15 - Kosice 0.00 700.00 0.00 700.00 0.00 16 000.00 0.00 0.00 700.00 0.00 18 100.00
16 - Soderhamns 0.00 700.00 0.00 700.00 0.00 700.00 0.00 0.00 700.00 0.00 2 800.00
17 - Bruxelles 0.00 700.00 0.00 700.00 0.00 700.00 700.00 700.00 700.00 0.00 4200.00
18 - Zagreb 0.00 700.00 0.00 700.00 0.00 700.00 0.00 0.00 700.00 0.00 2 800.00
19 - Poli Torino
20 - VillaNova

X consortium 23 640.00 31 715.00 13 215.00 31 715.00 15 855.00 31 715.00 23 640.00 15 855.00 31 715.00 13 215.00 232 280.00

! The 'maximum grant amount' is the maximum grant amount fixed in the grant agreement (on the basis of the sum of the beneficiaries' lump sum shares for the work packages).
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Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

SOSTRE CIVIC SCCL (SostreCivic), PIC 898386647, established in CASP 43, BARCELONA
08010, Spain,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary



Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

FEDERACION VALENCIANA DE MUNICIPIOS Y PROVINCIAS (Valencia), PIC
991862055, established in CALLE GUILLEM DE CASTRO 46 - 1°, VALENCIA 46001, Spain,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary



Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

COMUNE DI BOLOGNA (Bologna), PIC 999590239, established in PIAZZA MAGGIORE 6,
BOLOGNA 40124, Italy,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary



Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

COMUNE DI FIRENZE (Firenze), PIC 969024472, established in PIAZZA SIGNORIA 1,
FIRENZE 50122, Italy,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary



Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

urbaMonde-France (urbaMonde), PIC 915694648, established in 38 Rue Saint-Sabin, Paris 75012,
France,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary



Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

GEMEENTE EINDHOVEN (Elindhoven), PIC 993619889, established in STADHUISPLEIN 10,
EINDHOVEN 5600 RB, Netherlands,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary



Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

GEMEENTE AMSTERDAM (Amsterdam), PIC 998617135, established in AMSTEL 1,
AMSTERDAM 1011 PN, Netherlands,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary



Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

ASOCIATIA DE DEZVOLTARE INTERCOMUNITARA ZONA METROPOLITANA - CLUJ
(Cluj), PIC 918382227, established in STRADA MIKLOS ZRINY17 AP 2, CLUJ-NAPOCA 400071,
Romania,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary



Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

DIMOS THESSALONIKIS (Thessaloniki), PIC 965342449, established in VASILEOS
GEORGIOU 1A, THESSALONIKI 546 36, Greece,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary



Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

DIMOS CHALANDRIOU (Halandri), PIC 951686013, established in AGIOU GEORGIOU 30
KAI ARISTIDOU, HALANDRI 152 34, Greece,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
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Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

STOWARZYSZENIE MIESZKANIOWE WSPOL (WSPOL), PIC 872697361, established in
RACLAWICKA 29/82a, WARSZAWA 02-601, Poland,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary

11



Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

ID22 - INSTITUT FUR KREATIVE NACHHALTIGKEIT - INSTITUTE FOR CREATIVE
SUSTAINABILITY EV (ID22), PIC 941050060, established in WILHELMINE-GEMBERG-WEG
12, BERLIN 10179, Germany,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary

12



Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

CONNECTION:BERLIN EV (C:B), PIC 886847624, established in Dolzigerstrasse 44, Berlin
10247, Germany,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary

13



Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

MESTO KOSICE (KoSice), PIC 938386731, established in TRIEDA SNP 48 A, KOSICE 040 11,
Slovakia,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary

14



Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

SODERHAMNS KOMMUN (Soderhamns), PIC 985586252, established in Oxtorgsgatan 19,
SODERHAMN 826 80, Sweden,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
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Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

SERVICE PUBLIC REGIONAL DE BRUXELLES (Bruxelles), PIC 991252022, established in
Place Saint-Lazare 2-4, Saint-Josse-ten-Noode 1210, Belgium,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary
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Grant Agreement number: 101249715 — NETCO 2.0 — CERV-2(BllAss priteswith d\aumet Rel AesR510518083 - 01122025

ANNEX 3

ACCESSION FORM FOR BENEFICIARIES

GRAD ZAGREB (Zagreb), PIC 989531727, established in TRG STJEPANA RADICA 1, ZAGREB
10 000, Croatia,

hereby agrees

to become beneficiary
in Agreement No 101249715 — NETCO 2.0 (‘the Agreement’)

between AJUNTAMENT DE MANRESA (Manresa) and the European Education and Culture
Executive Agency (EACEA) (‘EU executive agency’ or ‘granting authority’), under the powers
delegated by the European Commission (‘European Commission’),

and mandates

the coordinator to submit and sign in its name and on its behalf any amendments to the Agreement,
in accordance with Article 39.

By signing this accession form, the beneficiary accepts the grant and agrees to implement it in
accordance with the Agreement, with all the obligations and terms and conditions it sets out.

SIGNATURE

For the beneficiary

17



m Associated with document Ref. Ares(2025)10518083 - 01/12/2025

ANNEX 4 XXX LUMP SUM MGA — MULTI & MONO

FINANCIAL STATEMENT FOR THE ACTION FOR REPORTING PERIOD [NUMBER]

EU contribution

Eligible lump sum contributions (per work package)

WP1 [name] WP2 [name] WP3 [name] WP4 [name] WP5 [name] WP6 [name] WP7 [name] WP8 [name] WP9 [name] WP10 [name] WP [XX]
Requested EU contribution
[ Lump sum [ Lump sum [ Lump sum [ Lump sum [ Lump sum [ Lump sum [ Lump sum [ Lump sum [ Lump sum [ Lump sum [ Lump sum
Forms of funding contribution// Financing not contribution// Financing contribution// Financing contribution// Financing | contribution// Financing not contribution// Financing | contribution// Financing not | contribution// Financing | contribution// Financing not | contribution// Financing not contribution// Financing not
linked to costs/ not linked to costs/ not linked to costs/ not linked to costs/ linked to costs/ not linked to costs/ linked to costs/ not linked to costs/ linked to costs/ linked to costs/ linked to costs/
Status of completion COMPLETED COMPLETED COMPLETED COMPLETED COMPLETED COMPLETED COMPLETED PARTIALLY COMPLETED | PARTIALLY COMPLETED COMPLETED NOT COMPLETED
8 b ¢ d e f g h i i k I=a+b+c+d+ e+ f+g+h+i+j+k

1 - [short name beneficiary]

1.1 - [short name affiliated entity]

2 - [short name beneficiary]

2.1-[short name affiliated entity]

X — [short name associated partner]

Total consortium

The consortium hereby confirms that:
The information provided is complete, reliable and true.
The lump sum contributions declared are eligible (in particular, the work packages have been completed and the work has been properly implemented and/or the results were achieved; see Article 6).

The proper implementation of the action/achievement of the results can be substantiated by adequate records and supporting documentation that will be produced upon request or in the context of checks, reviews, audits and investigations (see Articles 19, 21 and 25).




m Associated with document Ref. Ares(2025)10518083 - 01/12/2025

ANNEX 5

SPECIFIC RULES

INTELLECTUAL PROPERTY RIGHTS (IPR) — BACKGROUND AND RESULTS —
ACCESS RIGHTS AND RIGHTS OF USE (— ARTICLE 16)

Rights of use of the granting authority on results for information, communication,
dissemination and publicity purposes

The granting authority also has the right to exploit non-sensitive results of the action for
information, communication, dissemination and publicity purposes, using any of the
following modes:

- use for its own purposes (in particular, making them available to persons working for
the granting authority or any other EU service (including institutions, bodies, offices,
agencies, etc.) or EU Member State institution or body; copying or reproducing them
in whole or in part, in unlimited numbers; and communication through press
information services)

- distribution to the public in hard copies, in electronic or digital format, on the
internet including social networks, as a downloadable or non-downloadable file

- editing or redrafting (including shortening, summarising, changing, correcting,
cutting, inserting elements (e.g. meta-data, legends or other graphic, visual, audio or
text elements extracting parts (e.g. audio or video files), dividing into parts or use in a
compilation

- translation (including inserting subtitles/dubbing) in all official languages of EU
- storage in paper, electronic or other form
- archiving in line with applicable document-management rules

- the right to authorise third parties to act on its behalf or sub-license to third parties,
including if there is licensed background, any of the rights or modes of exploitation set
out in this provision

- processing, analysing, aggregating the results and producing derivative works

- disseminating the results in widely accessible databases or indexes (such as through
‘open access’ or ‘open data’ portals or similar repositories, whether free of charge or
not.

The beneficiaries must ensure these rights of use for the whole duration they are protected by
industrial or intellectual property rights.

If results are subject to moral rights or third party rights (including intellectual property rights
or rights of natural persons on their image and voice), the beneficiaries must ensure that they
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comply with their obligations under this Agreement (in particular, by obtaining the necessary
licences and authorisations from the rights holders concerned).

COMMUNICATION, DISSEMINATION AND VISIBILITY (— ARTICLE 17)

Additional communication and dissemination activities

The beneficiaries must engage in the following additional communication and dissemination
activities:

- present the project (including project summary, coordinator contact details, list of
participants, European flag and funding statement and project results) on the
beneficiaries’ websites or social media accounts

- for actions involving publications, mention the action and the European flag and
funding statement on the cover or the first pages following the editor's mention

- for actions involving public events, display signs and posters mentioning the action and
the European flag and funding statement

- upload the public project results to the Rights and Values Project Results platform,
available through the Funding & Tenders Portal.
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